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AYODHYA DEVELOPMENT AUTHORITY,

AYODHYA
Civil line, parikrama marg, Ayodhya.

PRE-QUALIFICATION BID

Name of work: - GmFﬂmf‘q'léﬁﬁama‘emwu
ARt e U B gb @ gigier fug
US 514 5T 93 R e Bt aResar anf
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Date of Tender: - 20.02.2026 - 10.03.2026, 04:00PM
Date of Opening Technical Bid: - 11.03.2026, 02:00PM
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Envelope -

a) Price bid duly filled in all respects in the original tender documents.

b) Non-Judicial stamp paper of Rs. 10/- (Rs. Ten Only) of UP along with Rs. 1/- revenue
stamp.

c) System to open Tenders:

d) Envelope No-1 containing the earnest money deposit and pre-qualification document
shall be opened first on specified date & time.

e) Envelope No-2 shall be containing the sealed price bid of only pre-qualified tenders shall
be opened on the fixed date. The quoted rates of various tenders will be read out.
Tenders desirous to be present shall be allowed at the time of opening of price bid.

T -
1. Tender Cost- fRfder &1 & SraR sifemss sy et 2t
2. E.M.D.- FAfde1 @1 & SR sifess smr et enfty

3. Proof of solvency:
Minimum solvency required is 40% of total estimated cost of the tender.
() In case individuals, firms and Undivided Hindu Families, proof of solvency of the

applicant will consist of a fixed assets certificate (e SHOT 9d) signed by the

District Magistrate and required Solvency certificate signed by Manager of the bank
regarding the cash assets of the applicant. (issue within a period of maximum six
months from the date of publication of tender) From Nationalized/ Scheduled Bank.

(ii) In case of private limited company/ public limited company/ LLP Firm the proof of the
company solvency will be its last balance sheet audited and certified by the Chartered
Accountant or certificate/ reference of a Nationalised/ Scheduled bank. (issue within a
period of maximum six months from the date of publication of tender)

4. Average annual financial turnover on Construction works should be at least 30% of the
estimated cost during the immediate LAST 3 consecutive financial years Certified from
CA with UDIN No.

5. Proof of Bank Certificate required - 15% of the total value of work (issue within a period
of maximum three months). From Nationalized/Scheduled Bank.

6. Proof of previous experience: (C.C. Road work and RCC Drain only)

(1) Experience of having successfully completed works during the last 7 years ending
last day of the month previous to the one in which applications are invited with Govt /
Semi Govt./ PSU only:

Three similar completed works costing not less than the amount equal to 40% of
estimated cost put to tender

or
Two similar completed works costing not less than the amount equal to 50% of
estimated cost put to tender

or
One similar completed works of aggregate cost not less than the amount equal to
80% of estimated cost put to tender.
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(2) Experience of having successfully completed works during the last 7 years ending
last day of the month previous to the one in which applications are invited:

For Similar works of different work: -
S.N. | Nature of Work Experience Required
1 Bituminous Road work, Resurfacing Experience in Bituminous Road Work
"~ | work Only.
o . . Experience in building/ Multistorey RCC
g (oukngCmE e Ry Fr:me Structure G+4 building and above
Building Construction )
with basement only.
Experience in any such similar work
3A. Sgwer anq watan sUppiyf OHT (Registered Cont):actor of Jal Nigam will
Construction o e
: also be eligible for participation).
3B. | Sewer Cleaning. Experience in such work only.
4, TR Wi 'Topographuca| SHNRY. Experience in such survey work only.
level, contouring etc.
5A. | C.C. Road work and RCC Drain Experience in such similar work.
Brick Drain, Footpath, Interlocking
5B. | Tiles, Boundary wall, Masonry work, Experience in any such work only.
Building Repair work.
Miscellaneous Work- Railing Painting,
Earth Filling, levelling, Garbage :
= Disposal, Rgoad and ?Z)rain C|§aning, Expensaeasksamepenimons
Jungle Cleaning etc.
5D e e s A Experience in any such similar work
" | Culvert, Strom Water drainage project. '
Maintenance Work: - Experience of Horticulture work Only.
5 (a) Maintenance of Horticulture Work Experience of Apartments/ Buildings
" | (b) Maintenance of Apartments/ only, such as Housekeeping, Supply of
Buildings/ Colony Labour etc.
B Signages, logo, road signages along Experience in anyone along with
"~ | highway and arterial roads, structure.
8. | Boundary Wall with Grill / Railling Experience of same type of work.
9. E::glszaa‘;?;;;:/it:kzark Bevelopment, Experience of same type of work.

nature of work mentioned in BOQ.

Bidder should be attach required same nature of work or above listed related similar

Work should be clearly mentioned in the Experience Certificate having, Date of start, |

Date of actual completion, Details of majorly items with amount.
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Proof of employment of technical staff will consist of a declaration by the contractor as
given below. The declaration by the contractor will be given in the form attécpe‘,_d
Appendix ‘B’ (in the presence of Notary Public giving details of the required st_aff)" ;

GENERAL GUIDELINES FOR FIXING REQUIREMENT OF TECHNICAL STAFF FOR A WORK

‘ Minimum
Cost of Work Requirement of Technical staff experience Designation
' (Rs. In Lac) - (Years)
| Qualification | Number , "o
e Project Manager with 1 10 Principal Technical
degree in corresponding | Represeptative -
Mors:than discipline of Engineering. | 1 ‘ 5. Technical
1000 '« Graduate Engineer Nil rgprgggn;cs
Graduate Engineer 2 5 | Technical
or ‘ ' Representative
Diploma Engineer 2 | ) L]
e Graduate Engineer 1 5 Principal Technical
. raduate Engineer 2 Nil Representative
GRgikE 1 SR teor ’ Tecphnical
| DiplomaEngineer 2 5 represents
[ e Graduate Engineer 1 S Principal Technical
e« Graduate Engineer 1 Nil Representative
200 to 500 o 9 Tecﬁ)hniga_!" .
Diploma Engineer ‘ 1 5 represents ]
e Graduate Engineer 3 1 2 BrincipalsTecagigal
| 50to0 200 | Represeftative :
| | L4 p
e Graduate Engineer 1 Nil Principal’Tecﬁni{;al
| 10 to 50 or 1 Representative © -
Diploma Engineer ‘ 1 5

Note: - 1. Rate of Recovery in case of non-compliance of above be stipulated at following

rates-
'S.No. Qualification N ’ E;beriehae (ye§§ W Rate of 'rré'c;/'éry -
; 7'7F7’rojec7t7l\lliangﬂmth Degree | - 10 | Rs. 50,000/~ p.m.
) | Graduate Engineer i : 5 Rs. 30,000/~ p.m.
iii) | Graduate Engineer ' Nil Rs, 20,000/- pm
| Diploma Engineer 1 5 ;
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8. Proof of possession of required machinery, tools, plant, centring & shuttering will consist
of a declaration in shape of an affidavit on Rs. 10/- non-judicial stamp paper duly verified
by the notary public in Prescribed Performa duty verified by the Notary in the Proforma
as p"erAppendix ‘C’. Proof of possession and use of required machinery, tools and plants
will be given by the tenderers by way of declaration.

The minimum requirement of T&P possessed by the firm shall be follows: -

(1) Road Roller/ Vibratory - 02
(2) Trunk/ Tipper - 02
(3) Water Tanker - 02
(4) Water Pumps - 02
(5) Vibratory Roller - 01
(6) Hot mix plant & paver (Applicable for bituminous work) - 01

The bituminous work B.M.. D.B M., B.C. and S.D.B.C.. will have to be done by hot
mix plant and paver only.

(7) Excavator - 01
(8) Concrete Mixture with hopper . 01
(9) Vibrator - 02
(10)Needle - 01
(11)Surface - 01
(12)Concrete batch mix plant of capacity 15 Cum/Hr. - 01
(13)Grader (Applicable for WBM/WMM/GSB) E 01

9. Contractor will have to submit the character certificate issued by the District Magistrate
iA the name of partners in case it is the partnership firm, proprietor, in case it is
proptietorship firm/ contractor, Directors in case it is Pvt. Ltd. Firm etc. without character
dertifiéate the tender shall be rejected.

10 The tenderer should submit the notarized affidavit that the tenderer/ firm has not been
blacklist any state/ central government department/ organization. The e-tender of
blacklisted contractor or not submitting the required affidavit shall be rejected.

10(A) Memorandum and Article of Association showing objectives of the Company/ firm
and authority to sign the e-tender/ contract or delegate the power to other for
signing the e-Bid/ contract

10(B) Place of registration

10(C) The Power-of-attorney authorizing the tenderer to sign the e-tender/ contract.

10(D) In case of firm, duty certified copy of partnership deed and registration certificate;
in case of company, deed for article of association and power of attorney for the
person concerned to authorize to sign the tender and agreement.

11.For the work where man power supply is included, valid registration/ license of labour
dept, E.S.I. and E.P.F. are also required to be submitted.
12.The tenderer should submit the notarized affidavit of Anti-Collusion Certificate (In
required format attached in tender Document)
e 3 B dEFS WHG THEET the Tinimum qualification criteria will be qualified only if their available™
bid capacity for construction work is equal to or more than the total bid value. The
available bid capacity will be calculated as under:

Ne SA
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Assessed Available Bid capacity = (A*N*M-B)

Where,

A = Maximum value of civil engineering works executed in any one year during the last five years
(updated to the price level of the last year at the rate of 8 percent a year)-taking into account the
completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bids are invited (period up to
6 months to be taken as half-year and more than 6 months as one year).

M =M is taken 2.5

B = Value, at the current price level, of existing commitments and on-going works to be completed
during the period of completion of the works for which bids are invited.

Note: The statements showing the value of existing commitments and on-going works as well as the
stipulated period of completion remaining for each of the works listed should be counterS|gned by
the Engineer in charge, not below the rank of an Executive Engineer or equivalent.

14. The details regarding pre-qualification and tender containing rates are to be uploaded as per up
to due date & time in the prescribed format. Non furnishing of required details/ incomplete details
will lead to rejection of tender. In case it is found that the details furnished are fake/ false/
fabricated the firm shall be black listed without any notice.

15. The E-tender of the tenderer not submitted certified copies of above-mentioned point no 1 to 10
documents shall be rejected. The rates of only those contractors will be opened and recorded
on comparative statement who pre-qualifies as per requirements mentioned here in after 4

16. In case of any change in solvency, technical staff, tools and plants or change in partners of the
constitution of a company after submission of documents, the same shall be mtlmated to the
Engineer-in-charge. 4

17. The decision regarding pre-qualifying the contractor for the above referred will rest with the Vice
Chairman of Ayodhya Development Authority, whose decision will be final. It shall be the
discretion of the Department to decide as to whether an E-tender fulfils the evaluation criterion
mentioned in this e-tender or not.

18. The tenderers are advised not to mix financial bid document with the PDF documents submitted
for technical bid. The e-tender of the tenderers having financial bid document in the technical bid
will out rightly be rejected.

19. No tender shall contact the department on any mater relating the his/her r-tender, from the time
of the e-tender opening to the time the contract is awarded. If the tenderer wishes to Brmg
additional information to the notice of the department, he/ she can do so jn writing. i

20. Any effort by a tenderer to influence the department in its decisions on e-tender evaluation, e-
tender comparison or contract award may result in rejection the tenderer's e-tender. ' ;

21. In the event of any information furnished by the agency is found false or fabricated the minimum
punishment shall be debarred/ black listing from A.D.A. works and the legal proceeding can also
be initiated.

22. The contractor shall establish site office & will arrange all possible testing equipment’s, required
for proper executions of work on his own cost.

23. The tenderer shall clearly specify whether the tender is submitted on his own or on behalf of a
partnership concern. It the tender is submitted on behalf of a partnership concern, he §hou[d
submit the certified copy of partnership deep along with the tender and authorization to sngn wlth
the tender documents, the tender will be treated as having be submitted by individual S|gn|ng the
tender documents. The ADA will not be bound by any power of attorney granted by the tendgrer
or by changes in the composition of the firm made subsequent e execution of contract.

CONTRACTOR SIGNATURE WITH SEAL OFFICER INVITING TENDER
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Section 2

|ns€ruction to Bidders (ITB)

A. General
1. Scope of Bid

1:1

1.2

1.3

The Employer as defined in the Appendix to ITB invites bids for the construction of Works as
described in these documents and referred to as “the works”. The name and identification
number of the works is provided in the Appendix to ITB. The bidders may submit bids for any
or all of the works detailed in the table given in the Notice Inviting Tender. Bid for each work
should be submitted separately.

The successful Bidder will be expected to complete the Works by the Intended Completion
Date specified in the Part | General Conditions of Contract.

Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/
tendered, bid/ tender, bidding/ tendering, etc.) are synonymous.

2 éource of Funds

o|r

The Government of the State U.P. as defined in the Appendix to ITB has decided to undertake
the works of construction.

A. Ayodhya Development Authority Fund.

B. The Government of the state has decided to provide the funds for the Constructions.

C. Deposit work which is funding by state government/Central Government or others.

D. Self-income housing scheme.

8. Ellqlble Bidders

3.1
3.2

3:3

3.4

3.5

This Invitation for Bids is open to all bidders as defined in the Appendix to ITB.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by
the Central Government, the State Government or any public undertaking, autonomous body,
authority by whatever name called under the Central or the State Government.

Any bidders having criminal record is not allowed to participate in the online bidding process.
Any person who is having criminal cases against him or involved in the organized crime or
gangster activities or Mafia or Gunda or Anti-social activity are strictly prohibited to participate

" in the bidding process. If it is established that any bidder has criminal record, his bid shall be

automatlcally cancelled.

The bidder has to produce/attach character certificate, Solvency certificate, self- declaration
affidavit (on the prescribed Performa which is attached with the bid document) etc., issued by
the competent authority in original with bid document.

Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed
to participate in the bidding. If it is established that the contractor is registered with the state
bar council, his bid shall be automatically cancelled.

4. Qualification of the Bidder

41

4.2

All bidders shall provide in Section 3, Forms of Bid and Qualification information, a preliminary
description of the proposed work method and schedule, including drawings and charts, as

' necessary.

All bidders shall include the following information and documents with their bids in Section 3,

Qualification Information unless otherwise stated in the Appendix to ITB:

(a) Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; written power of attorney of the signatory of
the Bid to commit the Bidder;

(b) Total monetary value of civil construction works performed for each of the last five years;

(c) Experience in works of a similar nature and size for each of the last five years, and details
of works in progress or contractually committed with certificates from the concerned
officer of the rank of Executive Engineer or equivalent;

(d) Evidence of ownership of major items of construction equipment named in Clause 4.4 B
(b) (i) of ITB or evidence of arrangement of possessing them on hire/lease/buying as
defined therein.

(e) Details of the technical personnel proposed to be employed for the Contract having the
qualifications defined in Clause 4.4(b) (i) of ITB for the construction with their
Certificates.

() Reports on the financial standing of the Bidder, such as profit and loss statements and
auditor's reports foﬁ\he past three years;

A\N
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4.3
4.4

(9)

An undertaking that the bidder will be able to invest a minimum of cash up to the
percentage 10 (defined in the Appendix to ITB) of the contract price of works, during the
implementation of the works;

Evidence of access to line(s) of credit and availabilty of other financial
resources/facilities (10 percent of the contract value) certified by banker (the certificate
being not more than 3 months old.)

Authority to seek references from the Bidder's bankers;

Information regarding any litigation or arbitration during the last five years in which the
Bidder is involved, the parties concerned, the disputed amount, and the matter;
Proposal for subcontracting the components of the works for construction/Up gradation
aggregating not more than 25% of the contract price:- and

The proposed methodology and program of construction, backed with equipment and
material planning and deployment, duly supported with broad calculations and Quallty
Management Plan proposed to be adopted, justifying their capability of execution and
completion of the work as per technical specifications and within the stipulated period of
completion.

Bids from joint venture are not allowed.
A To qualify for award of the Contract, each bidder should have in the last five years:

(a)

b)

Achieved in any one year a minimum financial turnover (in all cases of civil engineering
construction works only) volume of construction work of at least the amount equal to the
estimated cost of works (excluding maintenance cost for five years for which bid has
been invited. The turnover will be indexed at the rate of 8 percent for a year.
Satisfactorily completed, as prime Contractor, at least one similar work equal in value to
one-third of the estimated cost of work (excluding maintenance cost for five years) for
which the bid is invited, or such higher amount as may be specified in the Append!x to
ITB.

4.4 B (a) Each bidder must attach:

4.4,

4.5

(c)

(i) The current income-tax clearance certificate;

(i) An affidavit that the information furnished with the bid documents is correct in all
respects; and '

(iii) Such other certificates as defined in the Appendix to ITB. Failure to produce the
certificates shall make

the bid non-responsive.

Each bidder must demonstrate:

(i) Availability for construction work, of the owned, key equipments stated in the Append
ix to ITB including rad
equipments required for establishing field laboratory to perform manqatory tes&s ar)d
those stated in the

Appendix to ITB;

(ii) Availability for construction work of technical personnel as stateq in the f\ppendjx ;o
ITB.

(iii) Liquid assets and/or credit facilities, net of other contractual commltmems and
exclusive of any advance

payments which may be made under the Contract, of not less than the amount specified
in the Appendix

to ITB;

The bidder must not have in his employment:

(i) The near relations (defined as first blood relations, and their spouses, of the bidder or
the bidder’s

spouse) of persons listed in the Appendix to ITB.

(i) Without Government permission, any person who retired as gazetted officer Wlthln
the last two years of the rank and from the departments listed in the Appendjx to IT

C To qualify for a package of contracts made up of this and other contracts for which bgd are
invited in the Notice Inviting Tender, the bidder must demonstrate having experience: and
resources sufficient to meet the aggregate of the qualifying criteria for the individual contracts
Sub-contractors experience and resources shall not be taken into account in determining the
bidder’'s compliance with the qualifying criteria except to the extent stated in 4.4 A above
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46 Bidders who meet the minimum qualification criteria will be qualified only if their available bid
capacity for construction work is equal to or more than the total bid value. The available bid
capacity will be calculated as under:

L i h Assessed Available Bid capacity = (A*N*M-B)

Whete:

A = Maximum value of civil engineering works executed in any one year during the last five years
(updated to the price level of the last year at the rate of 8 percent a year) taking into account the
completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bids are invited (period up to
6 months to be taken as half-year and more than 6 months as one year).

M =M is taken 2.5

B = Value, at the current price level, of existing commitments and on-going works to be completed
during the period of completion of the works for which bids are invited.

Noté: The statements showing the value of existing commitments and on-going works as well as the

stipulated period of completion remaining for each of the works listed should be countersigned
by the Engineer in charge, not below the rank of an Executive Engineer or equivalent.

47 éven tholgh.the bidders meet the above qualifying criteria, they are subject to be disqualified if

they have:

(i) Made misleading or false representations in the forms, statements, affidavits and attachments

sUbmitted in proof of the qualification requirements; and/or

(i) Record of poor performance such as abandoning the works, not properly completing the contract,

inordinate delays in completion, litigation history, or financial failures etc.

(iii) Participated in the previous bidding for the same work and had quoted unreasonably high or low

bid prices and could not furnish rational justification for it to the Employer.

5. One Bid per Bidder

51 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid

., Will cause the proposals with the Bidder's participation to be disqualified.
. Cost of Bidding :

5.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and
4 the Employer will, in no case, be responsible or liable for those costs.

7. Site Visit

71 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and

familiarize himself with the Site of Works and its surroundings including source of earth, water,
road aggregates etc. and obtain all information that may be necessary for preparing the Bid
and entering into a contract for construction of the Works. The costs of visiting the Site shall
be at the Bidder's own expense. He may contact the person whose contact details are given
in the Appendix to ITB.

B. Bidding Documents

8. Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed below and agenda issued in
accordance with Clause 10 of ITB.
1. Notice Inviting Tender
2. Instructions to Bidders
3. Qualification Information
4. Conditions of Contract
(Part | General Conditions of Contract, and Contract Data; Part Il Special Conditions of
Contract)
5. Specifications
6. Drawings (Can be seen in the office hour in concerning E.E. ADA, Ayodhya.)
7. Bill of Quantities
8. Form of Bid
9 Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the Work, form of
Unconditional Bank Guarantee

8.2 Bidding document will be available online on the website http://etender.up.nic.in.

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract
data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid
Document. Failure to comply with the requirements of Bid Documents shall be at the bidder’s
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own risk. Pursuant to clause 25 here of, bids, which are not substantially responsive to the
requirements of the Bid Documents, shall be rejected.
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9. Clarlflcatlon of Bidding Documents and Pre-bid Meeting

91 A prospective bidder requiring any clarification of the bidding document may notlfy the
Employer in writing or by cable (“cable” includes Telex and facsimile) at the Employer address
indicated in the Notice inviting tenders. The Employer will respond to any request for
clarification received earlier than 10 Days prior to the dead line for submission of bid. Copies
of the Employer's response will be forwarded to all purchasers of the bidding documents,
including a description of the enquiry, but without identifying its source

9.2 Ifa pre-bidmeeting is to be held, the bidder or his authorized representative is invited to attend
it. Its date, time and address are given in the Appendix to ITB.

9.2.1 The purpose of the meeting will be to clarify issues and to answer questions on any matter that
may be raised at that stage.

9.2.2 The bidder is requested to submit any questions in writing or by cable so as to reach the
Employer not later than one week before the meeting.

9.2.3 Minutes of the meeting, including the text of the questions raised (without identifying the source
of the enquiry) and the responses given will be transmitted online (or otherwnse) Any.
modifications of the bidding documents listed in Clause 8.1 of ITB, which may become
necéssary as a result of the pre-bid meeting shall be made by the Employer exclusuvely online
through the issue of an Addendum pursuant to Clause 10 of ITB and not through the minutes
of the pre-bid meeting.

9.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

10. Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents
by issuing addenda online.

10.2 Any addendum thus issued shall be part of the bidding documents.

10.3 To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the Chief Engineer shall extend, as necessary, the deadline for submission
of bids, in accordance with Clause 20.2 of ITB.

‘ s
C. Preparation of Bids
11 Language of Bid
11.1 All documents relating to the Bid shall be in the language specified in the Appendix to ITB.
12 Documents Comprising the Bid
12.1 The Bid submitted by the Bidder shall be in two separate parts:
Part | This shall be named Technical Bid and shall comprise of:
I. Earnest Money;
Il. Qualification information, supporting documents, affidavit and undertaking as specified
in Clause 4 of ITB.
ll. Undertaking that the bid shall remain valid for the period specified in clause 15.1 of ITB.
IV. Any other information / documents required to be completed and submitted by bidders,
~ as specified in the appendix to ITB, and
IV. An affidavit affirming that information he has furnished in the bidding document is correct
to the best of his knowledge and belief.
Part II [t shall be named Financial Bid and shall comprise of:
(i) Form of Bid as specified in Section 6;
(i) Priced bill of quantities for items specified in Section 7;
12.2 The following documents, which are not submitted with the bid, will be deemed to be part of
the bid section particulars
1. Notice inviting Tender
2. Instruction to the bidders
3. Conditions of Contract
4. Contract Data
5. Specifications
Drawings (Can be seen in the office hour in concerning E.E. ADA, Ayodhya.)
13. Bid Prices :
13.1 The Contract shall be for the whole Works, as described in Clause 1. 1 of ITB, based on the
priced Bill of Quantities submitted by the Bidder.
13.2 The Bidder shall adopt the Percentage Rate Method as specified in the Appendix to ITB; only
the same option_is allowed to all the Bidders. Percentage Rate Method requires the bidder to

o
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quote a percentage above / below/ at par of the schedule of rates specified in the Appendix to
ITB.

13.3 All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or for
any other cause, shall be included in the rates, prices, and total Bid price submitted by the
Bidder.

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and
shall not be subject to adjustment.

14. Currencies of Bid

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Ruge?s.

15. Bid Validity Y oig B RN

15.1 Bids shall remain valid for a period of ninety days after the deadline date for bid submission
specified in Clause 20 of ITB. A bid valid for a shorter period shall be rejected by the Err,gploy‘er
as non-responsive. Saliie B

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request
that the bidders may extend the period of validity for a specified additional period. The request
and the bidders' responses shall be made in writing or by cable. A bidder may refuse the
request without forfeiting his Earnest Money. A bidder agreeing to the request will not be
required or permitted to modify his bid, but will be required to extend the validity of his earnest
money for a period of the extension, and in compliance with Clause 16 of ITB in all respects.

16. Earnest Money 2

16.1 Tender cost and earnest money as specified in NIT and Appendix to ITB to be depgsited online
by HDFC Bank website http://Ida.procure247.com as process for depositjng teQ%er cost and
EMD through HDFC Bank is enclosed with tender documents LTS TS ARG

16.2 Any bid not accompanied by an acceptable Earnest Money, unless exempted in &erms} given
in the Appendix to ITB, shall be rejected by the Employer as non-responsive. A

16.3 The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the
Bid validity period specified in Clause 15.1 of ITB. TRE

16.4 The Earnest Money of the successful Bidder will be discharged when the Bidder has signed
the Agreement and furnished the required Performance Security.

16.5 The Earnest Money may be forfeited:

a) If the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid
validity;

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to

i. Sign the Agreement; and/or ¥

ii. Furnish the required Performance Security.

17. Alternative Proposals by Bidders

17 1 Bidders shall submit offers that comply with the requirements of the bidding documents,
including the Bill of Quantities and the basic technical design as indicated in thg 'qi‘awin?sf,_ar}'d
specifications. Alternative proposals will be rejected as non-responsive. - SR NI |

18. Formate and Signing of Bid

181 The Bidder shall submit one set of the bid comprising of the documents as described in Clause
12 of ITB.

18.2 The Bid shall be submitted online and shall be digitally signed by a person or persons duly
authorized to sign on behalf of the Bidder, pursuant to Clause 4.3(a) of ITB. The person or
persons signing the Bid shall sign all pages of the Bid.

D. Submission of Bids

19. Sealing and Marking of Bids

19.1 The Bidder shall have to bid online separately in two part part-1 Technical and part-2 financial
bid Technical Bid: To be opened on 23-01-2026 at time 03:00 P.M. in office of EE ZONE-3
ADA, Ayodhya (Date and time of Technical Bid opening as per clause 22.1 of ITB.) Finatﬁcial
Bid: Not to be opened except with the approval of the Vice Chairman. s

20. Deadline for Submission of Bids

20.1 Complete Bids (including Technical and Financial) must be received by the Employer in the
Appendix to ITB not later than the date and time indicated in the Appendix to ITB.

20.2 The Chief Engineer may extend the deadline for submission of bids by issuing an amendment
in accordance with Clause 10.3 of ITB, in which case all rights and obligations of the Chief
Engineer and the bidders previously subject to the original deadline will then be subject to the
new deadline.
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21. Late Bids
21.1 No Provision/Consideration on Late Bid/Bids Submission.

E. Bid Opening and Evaluation

22. Bid Opening

221 The Employer will open the bids received, on line in the presence of the bidders/bidders’
representatives who choose to attend at the time, date and place specified in the Appendix to
ITB. In the event of the specified date for the submission of bids being declared a holiday for
the Employer, the Bids will be opened at the appointed time online on the next working day.

22.2 The technical bid shall be open online.

22.3 The Executive Engineer will prepare minutes of the Bid opening, including the information

~ , disclosed to those present in accordance with Clause 22.3 of ITB.

52 4 Evaluation of the technical bids with respect to bid security, qualification information and other
information furnished in Part | of the bid in pursuant to Clause 12.1 of ITB, shall be taken up

“and completed within Ten working days of the date of bid opening, and a list will be drawn up

" : of the responsive bids whose financial bids are eligible for consideration.

225 The Executive Engineer shall inform, by E-mail (or otherwise), the bidders, whose technical
bids are found responsive, date, time and place of opening as stated in the Appendix ITB. In
the event of the specified date being declared a holiday for the Executive Engineer, the bids
will be opened at the appointed time online on the next working day through they or their
representative, may attend the meeting of opening of financial bids.

22.6. At the time of the opening of the ‘Financial Bid', the names of the bidders whose bids were
found responsive in accordance with clause 22.5 of ITB will be announced. The financial bids
of only these bidders will be opened. The responsive bidders’ names, the Bid prices, the total
amount of each bid, and such other details as the Executive Engineer may consider
appropriate will be announced by the Executive Engineer at the time of bid opening. Any Bid

¢ " price, which is not read out and recorded, will not be taken into account in Bid Evaluation.

P2 7 The Executive Engineer shall prepare the minutes of the opening of the Financial Bids.

23. Process to be Confidential :

231 Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful Bidder has
been announced. Any attempt by a Bidder to influence the Employer processing of bids or
award decisions may result in the rejection of his Bid

24. Clarification of Bids and Contacting the Employer.

24 1 No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid
opening to the time the contract is awarded

24.2 Any attempt by the bidder to influence the Employer bid evaluation, bid comparison or contract

k. ;award decision may result in the rejection of his bid.

25. Examination of Bids and Determination of Responsiveness

25.1 Dufing the detailed evaluation of “Technical Bids", the Executive Engineer will determine
whether each Bid (a) meets the eligibility criteria defined in Clauses 3 and 4; (b) has been
properly signed; (c) is accompanied by the required securities; and (d) is substantially
responsive to the requirements of the bidding documents. During the detailed evaluation of the
“Financial Bids”, the responsiveness of the bids will be further determined with respect to the
remaining bid conditions, i.e., priced bill of quantities, technical specifications and drawings.

25.2 A substantially responsive “Financial Bid" is one that conforms to all the terms, conditions, and
specifications of the bidding documents, without material deviation or reservation. A material
deviation or reservation is one.

(a)which affects in any substantial way the scope, quality, or performance of the Works;
(b) which limits in any substantial way, inconsistent with the bidding documents, the Employer
rights or the Bidder’s obligations under the Contract; or (c) whose rectification would affect

. iunfairly the competitive position of other Bidders presenting substantially responsive bids.

25.3 If a “Financial Bid" is not substantially responsive, it will be rejected by the Employer, and may
not subseduently be made responsive by correction or withdrawal of the nonconforming

. deviation or reservation.

26. Correction of Errors

26.1 Bids determined to be substantially responsive will be checked by the Executive Engineer for
any arithmeti\@s. Errors will be corrected by the Executive Engineer as follows:

\ / B
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a) Where there is a discrepancy between the rates in figures and in words, the rate in words
will govern; and

b) Where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern.

26.2 The amount stated in the Bid will be adjusted by the Executive Engineer in accordance with
the above procedure for the correction of errors and shall be considered as bindin g upon the
Bidder. If the Bidder does not accept the corrected amount, the Bid will be rJeJected qnd the
Earnest money shall be forfeited in accordance with Clause18. 6(b) of ITB ,

27. Evaluation and Comparison of Bids

27.1 The Executive Engineer will evaluate and compare only the bids determined to be substannally
responsive in accordance with Clause 25 of ITB

27.2 In evaluating the bids, the Executive Engineer will determine for each Bid the evaluated Bid
price by adjusting the Bid price by making correction, if any, for errors pursuant to Clause 26
of ITB

27.3 Ifthe Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate
of the cost of work to be performed under the contract, the Executive Engineer may require
the Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to
demonstrate the internal consistency of those prices with the construction m,pthods and
schedule proposed. After evaluation of the price analyses, the Executive Engineer may requ|re
that the amount of the performance security set forth in Clause 32 of ITB pe lncreased at t e
expense of the successful Bidder to a level sufficient to protect the Emptoyer agalést financi
loss in the event of default of the successful Bidder under the Contract. The amount oft e
increased performance security shall be decided at the sole discretion of the Employerfwhlch
shall be final, binding and conclusive on the bidder

27.4 Ifthe Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate
of the cost of routine maintenance of works to be performed for five years under the contract,
the Executive Engineer may require the Bidder to produce detailed price analyses for routine
maintenance. After its evaluation, the Executive Engineer may require that the amount of the
performance security set forth in Clause 32 be increased at the expense of the successful
Bidder to a level sufficient to protect the Executive Engineer against financial loss in the event
of default of the successful Bidder under the Contract. The amount of the increased
performance security shall be decided at the sole discretion of the Employer whlch shall be
final, binding and conclusive on the bidder.

28. Price Preference

.1-There will be no price preference to any bidder.

F. Award of Contract

29. Award Criteria

29.1 Subject to Clause 31 of ITB, the Employer will award the Contract to the Bidder whose Bid has
been determined:

i. to be substantially responsive to the bidding documents and who has offered the lowest
evaluated Bid price, provided that such Bidder has been determined to be (a) eligible in
accordance with the provisions of Clause 3 of ITB, and (b) qualified in accordance with the
provisions of Clause 4 of ITB; and

ii. To be within the available bid capacity adjusted to account for his bid price which is evaluated
the lowest in any of the packages opened earlier than the one under consnjeragon

30. Employer Right to accept any Bid and to Reject any or all Bids

30.1 Notwithstanding Clause 29 above, the Employer reserves the right to accept or reject any Bid,
and to cancel the bidding process and reject all bids, at any time prior to the award of | Contract
without thereby in curing any liability to the affected Bidder or bidders or any obhgat;oris ?o
inform the affected Bidder or bidders of the grounds for the Employer action.

31. Notification of Award and Signing of Agreement.

31.1. The bidder whose Bid has been accepted will be notified of the award by the Executive
Engineer prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the Part | General Conditions of Contract called
the “Letter of Acceptance”) will state the sum that the Employer will pay to the Contractor in
consideration of the execution, completion by the Contractor as prescribed by the Contract
(hereinafter and in the Contract called the “Contract Price”).

31.2. The notification of award will constitute the formation of the Contract subject only to tne
furnishing of a performance security in accordance with the provisions of Clause 32.
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31.3. The Agreement will incorporate all agreements between the Employer and the successful
Bidder. It will be signed by the Employer and the successful Bidder after the performance
security is furnished.

31.4 Upon the furnishing by the successful Bidder of the Performance Security, the Executive
Engineer will promptly notify the other Bidders that their Bids have been unsuccessful.

32. Performance Security

32.1 Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall deliver
to the Employer a Performance Security of five percent of the Contract Price, for the period of
one years and the time for completion of works plus additional security for unbalanced Bids in
accordance with Clauses 27.3 and 27.4 of ITB and Clause 46 Part | General Conditions of

L Uy Co’htract and sign the contract.

32.2 The perforrhance security shall be either in the form of a Bank Guarantee or fixed deposst
Récelpts in favor of Executive Engineer, Ayodhya Development Authority, Ayodhya, U.P., from
‘a Scheduled Commercial Bank.

32.3 Failure of the successful Bidder to comply with the requirements of Clause 32.1. shall
constitites sufficient grounds for cancellation of the award and forfeiture of the Earnest Money.
Heé will'also be debarred from participating future bids under Ayodhya Development Authority
for one year.

33. Advances:

33.1 The Executive Engineer will provide mobilization advances specific and advance against
security of equipment as provided in Part | General Condition of Contract and approvals of
ADA.

34 éorrupt or Fraudulent Practices
The Employer requires the bidders/Contractors to strictly observe the laws against fraud and
corruptlon in force in India, namely, Prevention of Corruption Act, 1988.
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Section 3

Qualification Information
(Following information's shall be furnished by the contractor on a non-;udncual stamp paper of
Rs. 100/- only)

Notes on Form of Qualification Information The information to be filled in by bidders in the
following pages will be used for Purposed of post-qualification as provnded for in clguse 4 of
the Instruction to Bidders. This Information will not be incorporated in the Contract
~ Attach additional pages as necessary.

1. Individual Bidders.

(1,1 |

Constitution or legal status of Bidder (attach copy)

Place of registration:

Principal place of business

Power of attorney of signatory of Bid ‘ (Attach)

1.2 | Total annual volume of civil engineering construction

work executed and payments received in the last (Rs. In Lacs)
seven years preceding the year in which bids are '
invited. (Attach certificate from Chartered Accountant) |

131 | Work performed as prime Contractor (in the same name and style) on constructlon l

‘ works of a similar nature and volume over the last seven years. Attach cemfcate from l

| the Engineer-in-charge. 3 ‘

"Project | Name of | Description | Value of | Contract | Date of | Stipulated |  Actual Remarks |
Name | Executive of work contract No. l Issue Date of Date of explanlng
Engineer ‘ of work | Completion | Completion | reasons.
order for Delay.
If any
l

1.3.2 Information on Bid capacity (wonks for which bids have been submitted and worlsg wh‘ch are
yet to be completed) as on the date of this bid

(A) Existing commitments and on-going construction works -

" Description | Place | Contract | Name& | Valueof = Stipulated | Value of | Anticipated
| of work & | No & Date i Address ’ Contract = period of l works Date of
State ‘ of i (Rs. In | completion | remaining to | completion

Executive | lakhs) be
Engineer ; completed

| 1 (Rs. Lakhs) *

h (1 2) (3) (4) 6 | (6) (7) (8)

| | !
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e Enclose certificate (s) from Engineer(s)-in-charge for value of work remaining to be

completed.
(B) Works for which bids already submitted:
[ Description | Place & Name& | Value of Stipulated Date when | Remarks, |
of work State Address of Contract period of decision is ifany |
Executive (Rs. In completion expected

L S Engineer lakhs) B .
e LB (2) ) _(4) () (6) @
| [
|

1.4 Availability of Major items of Contractor's Equipment proposed for carrying out the Work.
List of all information requested below. Refer also to Clause 4.2(d) and Clause 4.4 (b)
of the Instructions to Bidders.

Item of | Description, make, and Condition (new, good, |  Owned, leased (from
Equipment ! age (Years), and 1 poor) and number whom?), or to be
capacity Available ‘ purchased [

| - | N
|

1.5 Quaﬁlfcétlons of technical personnel proposed for the Contract. Refer also to Clause
42(e) 6f the Instructions to Bidders and Clause 9.1 of Part-1 General Conditions of

Gontract.
Position Name Qualification | ___ Yearof experience j
Road Works Building ‘ Other ’
A ! s i . Works

16 proiﬁbsé’d s(]b contractors and firms involved for construction. Refer to Clause 7 of Part
I Genéra’l Conditions of Contract.

‘Sections of the Value of Sub-contractor (name | Experience in similar
Works subcontract and address) work

Note: The capability of the sub-Contractor will also be assessed (on the same lines as for
the main Contractor) before according approval to him.
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1.7 Financial reports for the last five years: balance sheets, profit and loss statements,
auditors' reports, etc. List below and attach copies.

1.8 Name, address, and telephone, telex, and facsimile numbers of banks that may provide
references if contacted by the Executive Engineer.

1.9 a. Information on current litigation in which the Bidder | involved.

“Name of Other party (s) | Cause of dispute Litigation where Amount involved
| ) ; (Court/arbitration)

1.10 Proposed Program (work method and schedule). Descriptions, drawings, and c;h?rt_s
as necessary, to comply with the requirements of the bidding documents. !

111 Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity for construction work is equal to or more than the total bid value. The
available bid capacity will be calculated as under: d

Assessed Available Bid capacity = (A*N*M-_B)

Where,

A = Maximum value of civil engineering works executed in any one year Qurlng toe last five
years (updated to the price level of the last year at the rate of 8 percent a ygar &a!«ng
into account the completed as well as works in progress. . , ¥ A

N = Number of years prescribed for completion of the works for which bids are mwted (perlod
up to 6 months to be taken as half-year and more than 6 months as one year).

M = M is taken 2.5

B = Value, at the current price level, of existing commitments and on-going works to be
completed during the period of completion of the works for which bids are invited.

Note-

1- Bidder must fill all the above important in table of bid capicity qualification.

2- Bidder must calculate this assessed availiable bid capicity for reqwred work and submlt
in tender on letter head.
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Section 4
Part | — General Conditions of Contract

A. General-

1. Definitions: -

1.1 Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract
but keep their defined meanings. Capital initials are used to identify defined terms.

Bill ¢f Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensatlon Events are those defined in Clause 40 here under.

The Coifpletion Date is the date of completion of the Works as certified by the Engmeer in
accordahce with Clause 48.1.

The Contract is the Contract between the Employer and the Contractor to execute, complete, and
maintain the Works. It consists of the documents listed in Clause 2.3.

The Contract Data defines the documents and other information, which comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works, including routine
maintenance, has been accepted by the Employer.

The Cdntractor's Bid is the completed bidding document submitted by the Contractor to the
Employer.

The bohtract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accofdance withthe provisions of the Contract.

Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability Period
has ended and upon correction of Defects by the Contractor.

The Defects Liability Period is One year calculated from the Completion Date.

bravﬁngs mclude calculations and other information provided or approved by the Engineer for the
exechtlon of the Contract.

The Employér is the party as defined in the Contract Data, who employs the Contractor to carry out
the Works,

including Routine maintenance, The Employer may delegate any or all functions to a person or body
nominated by him for specified Functions.

The Engineer is the person named in the Contract Data (or any other competent person appointed

by the Employer and notified to the Contractor, to act in replacement of the Engineer) who is

responsible for supervising the execution of the Works and administering the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct

the Works. The Initial Contract Price is the Contract Price listed in the Executive Engineer's Letter of
cceptance.

t he ntfknded Completion Date is the date on which it is intended that the Contractor shall complete
he Works

The ntended Completion Date is specified in the Contract Data. The Intended Completion Date may

be revised only by the Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the
Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical,
or biological function.

The Site is the&qf defined as such in the Contract Data.
AN /
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Site Investigation Reports are those that were included in the bidding documents and are reports
about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any modification or
addition made or approved by the Engineer. il

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with any of the Site Posses_s:ion;Datés.

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out
a part of the construction work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that
are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to
construct, install, maintain, and turn over to the Executive Engineer. Routine mai@tengmge |s
defined separately. % S B

5

2. Interpretation: -

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have lhéir
normal meaning under the language of the Contract unless specifically defined. The Engineer
will provide instructions clarifying queries about these Conditions of Contract.

22 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intenq,ed,ComPlgtiqn
Date for the whole of the Works). FE e Ry

23  The documents forming the Contract shall be interpreted in the following order of priority:

(1) Agreement, SEEY
(2) Notice to Proceed with the Work,

(3) Letter of Acceptance,

(4) Contractor's Bid,

(5) Contract Data,

(6) Special Conditions of Contract Part I,

(7) General Conditions of Contract Part |,

(8) Specifications,

(9) Drawings,

(10) Bill of Quantities, and

(11) Any other document listed in the Contract Data.

3. Language and Law: -

3.1 The language of the Contract and the law governing the Contract,are stated in the Contract
Data. whiag e AR

4. Engineer's Decisions: - .

41 Except where otherwise specifically stated, the Engineer will decide contractgal matters
between the Employer and the Contractor in the role representing the Employer. However, if
the Engineer is required under the rules and regulations and orders of the Employer to obtain
approval of some other authorities for specific actions, he will so obtain the approval.

42 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve
the Contractor of any of his obligations under the contract.

5. Delegation: -

51 The Engineer, with the approval of the Employer, may delegate any of his duties and
responsibilities to other people, after notifying the Contractor, and may capcel any, deleiggticjn
after notifying the Contractor. ; Sty By

6. Communications: -
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6.1 All Certificate, notices or instructions to be given to the contractor by Employer / Engineer shall
be sent on the address or contact details given by the contractor in Section 6 - Form of Bid.
The address and contact details for communication with the Employer/Engineer shall be as
per the details given Contract Data to GCC. Communications between parties that are referred
to in the conditions shall be in writing. The Notice sent by Facsimile (fax) or other electronic
means shall be effective on confirmation of the transmission. The Notice sent by Registered

. post or Speed post shall be effective on delivery or at the expiry of the normal delivery period
*as undertaken by the postal service.

7. Subcontracting: -

7.1 The contractor may subcontract part of the construction work with the approval of the Executive
Engineer in writing, up to 25% of the contract price but will not assign the Contract.
Subcontracting shall not alter the contractor’s obligations.

7.2 Beyond what has been stated in clauses 7.1, if the contractor proposes sub contracting any
part of the work during execution of the works, because of some unforeseen circumstances to
enable him to complete the work as per terms of the contract, the Employer will consider the
following before according approval:

The Contractor shall not sub-contract the whole of the works.

The Contractor shall not sub-contract any part of the work without prior consent of the

Employer. Any such consent shall not relieve the contractor from any liability or obligation under

the contract and he shall be responsible for the acts, defaults and neglects of any his sub-
contractor, his agents or workmen as fully as if they were the acts, defaults or neglects of the

.. Contractor, his agents and workmen.

7.3 The Engineer should satisfy himself before recommending to the Employer whether

The circumstances warrant such sub-contracting: and

The sub-contractor so proposed for the work possess the experience, qualification and

equipment necessary for the job proposed to be entrusted to him in proportion o the Quantum

_ of works to be sub-contracted.

8. Other Contractors: -

8.1 The contractor shall co-operate and share the site with other contractors. Public authority’s
utilities and the Employer between the dates given in the schedule of other contractors, as
referred to in the contract data. The contractor shall also provide facilities and services for them
as described in the schedule. The Employer may modify the schedule of other contractor, and

, shall notify the contractor of any such modification.

82 The contractor should take up the work in convenient reaches as decided by the Engineer to
ensure there is least hindrance to the smooth flow of traffic including movement of vehicles
and equipment of other contractors till the completion of the works.

9. Personnel: -

9.1 The Contractor shall employ for the construction work and routine maintenance the technical
personnel named in the Contract Data or other technical persons approved by the Engineer.
The Engineer will approve any proposed replacement of technical personnel only if their
relevant qualifications and abilities are substantially equal to or better than those of the
personnel stated in the Contract Data.

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the

L Site within seven days and has no further connection with the Works in the Contract.

9.3 The Contractor shall not employ any retired Gazetted officer who has worked in the
Engineering Department of the State Government and has either not completed two years after
the date of-retirement or has not obtained State Government’s permission to employment with
the Contractor.

10. Employer's and Contractor's Risks: -

10.1 The Employer carries the risks which this Contract states are risks, and the Contractor carries
the risks that this Contract states are Contractor's risks.

11. Employer's Risks: -

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect
the executionof the Works ip the Employer’s country, the risks of war, invasion, act of foreign

L
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enemies. rebellion, revolution, insurrection or military or usurped power, civil war, riot
commotion or disorder (unless restricted to the Contractor's employees), natural calamities
and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b)
a cause due solely to the design of the Works, other than the Contractor’s design.

12. Contractor's Risks:-

12 1 All risks of loss of or damage to physical property and of persopal injury and death which arise
during and in consequence of the performance of the Contract other than the excepted risks,
referred to in clause 11.1, are the responsibility of the Contractor.

13. Insurance:-

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the Start Date to the date of completion, in the amounts and deductibles
stated in the Contract Data for the following events which are due to the Contractor's risks:

a) loss of or damage to the Works, Plant and Materials;

b) loss of or damage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials, gnq ?quipmgnt) in
connection with the Contract; and ' r-1 3 f 5 1

d) Personal injury or death. :

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer's approval before the completion date/ Start Date. All such insurance
shall provide for compensation to be payable in Indian Rupees to rectify the loss or damage
incurred.

13.3 (a) The Contractor at his cost shall also provide, in the joint names of the Employer and the
Contractor. insurance cover from the date of completion to the end of defect liability period, in
the amounts and deductibles stated in the Contract Data for the following events which are
due to the Contractor's risks: : Bigs
(a) Personal injury or death.

13.4 (b) Insurance policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer's approval before the completion date/start date. All such ins?rgnqe
shall provide for compensation to be payable in Indian Rupees. Lad T P 5

13.5 Alterations to the terms of insurance shall not be made without the approval of the ;Engineer'.

13.6 Both parties shall comply with any conditions of the insurance policies. sl

14. Site Investigation Reports:-

14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports refer red to in
the Contract Data, supplemented by any other information available to him, before submitting
the bid.

15. Queries about the Contract Data:-

16.1 The Engineer will clarify queries on the Contract Data.

16. Contractor to Construct the Works:-

16.1 The Contractor shall construct, and install and maintain the Works in accordance with the
Specifications and Drawings. WEIE 3

16.2 The contractor shall construct the works with intermediate technology, i.e., by mapual ingaqs
with medium input of machinery required to ensure the quality of works as per qucijipgtibr];.
The contactor shall deploy the equipment and machinery as given in Contract Data. it

17. The Works to Be Completed by the Intended Completion Date:-

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out
the Works in accordance with the Program submitted by the Contractor, as updated with the
approval of the Engineer, and complete them by the Intended Completion Date.

18. Approval by the Engineer:-

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary
Works to the Engineer, who is to approve them. . ‘

18.2 The Contractor shall be responsible for design of Temporary Works.

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the
Temporary Works. ' i .
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18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works,
where required.

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Engineer before their use.

19. Safety:-

19.1 :The Contractor shall be responsible for the safety of all activities on the Site.

20. Discoveries:-

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the
Site shall be the property of the Executive Engineer. The Contractor shall notify the Engineer

~of such discoveries and carry out the Engineer's instructions for dealing with them.

21. Possession of the Site:-

21.1 The Employer shall hand over complete or part possession of the site to the Contractor 7 days
in advance of construction program. At the start of the work, the Employer shall handover the
possession of at-least 75% of the site.

22. Access to the Site:-

221 The Contractor shall allow access to the Site and to any place where work in connection with
the Contract is being carried out, or is intended to be carried out to the engineer and any
person/persons/agency authorized by:

a. The Engineer
b. The Employer
c¢. The Ministry of Rural Development, Government of India.

~, d. National Rural Roads Development Agency, New Delhi

23. Instructions:-

23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable
laws where the Site is located.

24. Dispute Red ressal System:-

24.1 If any dispute or difference of any kind what-so-ever shall arises in connection with or arising
out of this Contract or the execution of Works or maintenance of the Works there under,
whether before its commencement or during the progress of Works or after the termination,
abandonment or breach of the Contract, it shall, in the first instance, be referred for settlement
to the competent authority, described along with their powers in the Contract Data, above the
trank of the Engineer, The competent authority shall, within a period of forty-five days after
being requested in writing by the Contractor to do so, convey his decision to the Contractor.
Such decision in respect of every matter so referred shall, subject to review as hereinafter
provided, be final and binding upon the Contractor. In case the Works is already in progress,
the Contractor shall proceed with the execution of the Works, including maintenance thereof,
pending receipt of the decision of the competent authority as aforesaid, with all due diligence.

24.2 Either party will have the right of appeal, against the decision of the competent authority, to the
arbitration if the amount appealed exceeds rupees one lakh.

25. Procedure for Resolution of Disputes:-

25.1 The Competent Authority mentioned in clause 24.1 shall give a decision in writing within 45
days of receipt of a notification of a dispute.

25.2 Either party may refer a decision of the Competent Authority to Arbitration within 28 days of the
Competent Authority's written decision. Arbitration shall be under the Arbitration and
Conciliation Act 1996. If neither party refers the dispute to Arbitration within the above 28 days,
the Competent Authority's decision will be final and binding.

253 The Arbitration shall be conducted in accordance with the following procedure, in case Initial
Contract Price is more than Rs. 5 Crore or the Contractor is a Foreign Contractor, who has bid
under ICB:-

(a) In case of a decision of the Competent Authority in a dispute or difference arising between the
Employer and a Contractor relating to any matter arising out of or connected with this
Agreement, the matter will be referred to an Arbitral Tribunal. The Arbitral Tribunal shall consist
of three Arbitrators, one each to be appointed by Employer and the contractor. The third
Arbitrator\\sha&e\cjysen by the two Arbitrators so appointed by the parties and shall act as
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presiding Arbitrator. In case of failure of the two Arbitrators appointed by the parties to reach
upon a consensus within a period of 30 days from the appointment of the Arbitrator appointed
subsequently, the presiding Arbitrator shall be appointed by the Chairman of the Executive
Committee of the Indian Roads Congress.

If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) above within
30 days after receipt of the notice of the appointment of its arbitrator by the other party, then
the Chairman of the Executive Committee of the Indian Roads Congress shall appoint the
arbitrator. A certified copy of the order of the Chairman of the Executive Committee of the
Indian Roads Congress, making such an appointment shall be furnished to each of the parties.
The decision of the majority of arbitrators shall be final and binding upon both parties. The cost
and expenses of Arbitration proceedings will be paid as determined by the Arbitral Tribunal.
However, the expenses incurred by each party in connection with the preparation, presentation
etc. of its proceedings as also the fees and expenses paid to the arbitrator appomted by such
party or on its behalf shall be borne by each party itself. :
Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. § Crore and
below, disputes and differences in which an Adjudicator has given a decision shall be referred
to a sole Arbitrator. The sole Arbitrator would be appointed by the agreement between the
parties; failing such agreement within 15 days of the reference to arbitration, by the appointing
authority, namely the Chairman of the Executive Committee of the Indian Road Congress.
Arbitration proceedings shall be held at Ayodhya (U.P.), India, and the language of the
arbitration proceedings and that of all documents and communications between the parties
shall be English.

Performance under the contract shall continue even after reference to the arbitration and
payments due to the contract or by the Employer shall not be withheld, unless they arq tl']e
subject matter of the arbitration proceedings

Regarding arbitration all orders of Vice Chairman will be abiding on Contractor.

B. TIME CONTROL-
26. Program:-

26.1

26.2

26.3

26.4

26.5

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for
approval a Program showing the general methods, arrangements, order, and timing for all the
activities in the Works, along with monthly cash flow forecasts for the construction of works.
The Contractor shall submit the list of equipment and machinery being brought to site, ‘th;(e list
of key personnel being deployed, the list of machinery/ equipment being placed in ]ield
laboratory and the location of field laboratory along with the Program. The Engmeer shall‘cause
these details to be verified at each appropriate stage of the program.

An update of the Program shall be a program showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining Works, mclddmg
any changes to the sequence of the activities. ¢
The Contractor shall submit to the Engineer for approval an updated Program at intervals of
60 Days no longer than the period stated in the Contract Data. If the Contractor does not submit
an updated Program within this period, the Engineer may withhold the amount stated in the
Contract Data from the next payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue Program has been submitted.

The Engineer's approval of the Program shall not alter the Contractor's obligations. The
Contractor may revise the Program and submit to the Engineer against anytime. A revasqd
Program shall show the effect of Variations and Compensation Events.

27. Extension of the Intended Completion Date:-

27 1

The Engineer shall extend the Intended Completion Date if a Compensation Ever]t oceurs or
a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining Works w‘htqh
would cause the Contractor to incur additional cost.
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27.2 The Engineer shall decide whether and by how much time to extend the Intended Completion
Date within 21 days of the Contractor asking the Engineer for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting information. If the Contractor
has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered
in assessing the new Intended Completion Date.

28. Delays Ordered by the Engineer:-

28.1 The Chief Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works. Delay/delays totaling more than 30 days will require prior written approval of
the Employer.

29. Management Meetings:-

29.1 The Engineer may require the Contractor to attend a management meeting. The business of
a management meeting shall be to review the plans for the Works.

29.2 The Engineer shall record the business of management meetings and provide copies of the
record to those attending the meeting. The responsibility of the parties for actions to be taken

; shall be decided by the Engineer either at the management meeting or after the management

, meetmg and stated in writing to all those who attended the meeting.

o2 Quallty CONTROL-

30. Identifying Defects:-

30.1 The Ergineer shall check the Contractor's work and notify the Contractor of any Defects that
are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may
instruct the Contractor to search for a Defect and to uncover and test any work that the
Engineer considers may have a Defect.

31. Tests:-

31.1 For Carrying out mandatory tests as prescribed in the specification. The Contractor shall
establish field laboratory at the location decided by Engineer. The field laboratory will have
minimum equipment as specified in the Contract Data. The contractor shall be solely
responsible for:

a. Carrying out the mandatory tests prescribed in the Specifications, and
| b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.

31 2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/
Rural Roads Manual to check whether any work has a Defect and the test shows that it does,
the Contractor shall pay for the test and any sample.

32. Correction of Defects noticed during the Defect Liability Period for ONE year.:-

32.1.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins at Completion of work. The Defects Liability Period shall be
extended for as long as Defects remain to be corrected.

32.1.2 Every time notice of Defect/Defects is given, the Contractor shall correct the notified
Defect/Defects within the duration of time specified by the Engineer’s notice.

32 2 The RFI system will be followed for execution of work.

33 Correctlon of Defects noticed during the Defect Liability Period for ONE year.:-

33.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period undef

clause

33.2 and of these Conditions of Contract, to the satisfaction of the Engineer, within the time specified
in the Engineer's notice, the Engineer will assess the cost of having the Defect corrected, and
the Contractor will pay this amount, on correction of the Defect.

D. Cost Control -

34. Bill of Quantities:-

34.1 The Bill of Quantities shall contain items for the construction, installation, testing, and
commissioning, maintaining works, and lump sum figures for yearly routine maintenance for
each of the five years separately, to be done by the Contractor.

34.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the
quantity of the work done at the rate in the Bill of Quantities for each item for the construction
of roads. The payn%?/e Contractor is performance based for routine maintenance of
roads.

L.
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35. Variations:-

35.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated
cost, have power to order, in writing, Variations within the scope of the Works he considers
necessary or advisable during the progress of the Works. Such Variations shall form part of
the Contract and the Contractor shall carry them out and include them in updated Programs
produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by
written confirmation, shall not be taken into account.

36. Payments for Variations:-

36.1 If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such
work at the same rate. This shall apply for variation only up to the limit prescribed in the contract
data. If the variation exceeds this limit, the rates shall be derived under the provision of clause
36.3 for quantities (higher or lower) exceeding the deviation limit.

36.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall denve the
rate from similar items in the Bill of Quantities.

36.3 If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or
36.2, the Contractor shall, within 14 days of the issue of order of variation work, inform the
Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer
shall assess the quotation and determine the rate based on prevailing market rates within one
month of the submission of the claim by the Contractor. As far as possible, the rate analysis
shall be based on the standard data book and the current schedule of rates of the district public
works division. The decision of the Engineer on the rate so determined shall be final and
binding on the Contractor. '

37. Cash Flow Forecasts:-

37.1 When the Program is updated, the Contractor shall provide the Engineer W|th an updated cash
flow forecast. 3 g

38. Payment Certificates:-

38.1 The payment to the contractor will be as follows for construction work:

(A) The Contractor shall submit to the Engineer fortnightly/ monthly statements of the value of the
work executed less the cumulative amount certified previously supported with detailed
measurement of the items of work executed in measurement books.

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and
certify the amount to be paid to the Contractor.

(c) The value of work executed shall be determined, based on measurements by the Engineer.

(d) The value of work executed shall comprise the value of the quantities of the items in the B|II of
Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and Compensatlon
Events. .9

(f)  The Engineer may exclude any item certified in a previous certificate or reduce the propomon
of any item previously certified in any certificate in the light of later in formation.

(g) The Payment of final bill shall be governed by the provisions of clause 50 of GCC.

39. Payments:-

39.1 Payments shall be adjusted for deductions for advance payments security deposit, other
recoveries in terms of the Contract and taxes at source, as applicable under the law. The
Engineer shall pay the Contractor the amounts he had certified within 15 days of the date of
each certificate.

The Employer may appoint another authority, as specified in the Contract Data (qr any other
competent person appointed and notified to the contractor) to make payment certjfied by the
Engineer.
ltems of the Works for which no rate or price has been entered in the Bill of Quantities, WI|| not
be paid for by the Employer and shall be deemed covered by other rates and prlces in the
Contract.

40. Compensation Events:-

40.1 The following shall be Compensation Events unless they are caused by the Contractor

a) The Engineer orders a delay or delays exceeding a total of 30days.
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b): :The effects on the Contractor of any of the Employer's Risks.

40.2 If a Compensation Event would prevent the Works being completed before the Intended
Completuon Date, the Intended Completion Date shall be extended. The Engineer shall decide
whether and by how much the Intended Completion Date shall be extended.

41. Tax:-

41.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other
levies, duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and
authorities that the Contractor will have to pay for the performance of this Contract. The
Employer will perform such duties in regard to the deduction of such taxes at source as per
applicable law.

42 Currencies:-

All payments will be made in Indian Rupees.
43 Secunty Deposit/ Retention and Release of Performance Security and Security
" Deposit/Retention:-

43.1 The Employer shall retain security deposit of 5% of the amount from each payment due to the

Contractor until completion of the whole of the construction Work. No. security deposit/
. retention shall be retained from the payments for Routine maintenance of Works.

432 On the completion of the whole of the construction Work half the total amount retained as
Security Deposit is repaid to the contractor and half when the defect liability period has passed
and the Engineer has certified that all defects notified by the Engineer to the contractor before
the end of his period have been corrected.

43.3 The additional performance security for unbalanced bids as detailed in Clause 51 of Conditions

» of Contract is repaid to the contractor when the construction work is complete.

43.4 The performance security equal to the five percent of the contract price in Clause 51 of
Canditions of contract is repaid to the contractor when the period of one year's fixed or defect
liability period is over and the Engineer has certified that the contractor has satisfactorily carried

* out the’Works.

43 5 |fthe contractor so desires then the Security Deposit can be converted into any interest bearing
security of schedule commercial bank in the name of the Executive Engineer or National
Saving Certificates duly pledged in favor of the Executive Engineer for Defect Liability Period.

44. Liquidated Damages:-

441 The Contractor shall pay liquidated damages to the Employer at the rate per week or part
thereof stated in the Contract Data for the period that the Completion Date is later than the
Intended Completion Date. Liquidated damages at the same rate shall be withheld if the
Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case
the Contract or achieves the next milestone the amount of the liquidated damages already
withheld shall be restored to the Contractor by adjustment in the next payment certificate. The
total amount of liquidated damages shall not exceed the amount defined in the Contract Data.
The Employer may deduct liquidated damages from payments due to the Contractor. Payment
of Iqu|dated damages shall not affect the Contractor's other liabilities.

442 |f the Intended Completion Date is extended after liquidated damages have been paid, the
Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting
the next payment certificate.

44.3 The proportion of payments retained (retention money) shall be 6% from each bill subject to a
maximum of 5% of final contract price.

44 .4 | Amount of liquidated damages for | For Whole of work (1/2000) th of the Initial Contract

delay in completion of works. Price, rounded off to the nearest Thousand, per

day. For sectional completion (wherever specified,

| in item 6 of Contract Data) (1/200) th of initial

contract price for 5 km section, rounded off to the |

e nearest thousand per day.

44 5 | Maximum limit of liquidated damage for | 10 per cent of the Initial Contract Price rounded to

delay in completuomoyk the nearest off thousand.
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45.
45.1

Advance Payment:-

The Employer will make the following advance payment to the contractor against provision by

the Contractor of an Unconditional Bank Guarantee in a form and by a Commercial bank

acceptable to the Employer in amounts equal to the advance payment:

a. Mobilization advance up to 5 percent of the contract price.

b. Equipment advance up to ninety percent of the cost of the new equipment brought to the
site, subjects to a maximum of 10 percent of the contract price.

The guarantee shall remain effective until the advance payment has been repaid, but the
amount of the guarantee shall be progressively reduced by the amounts repaid by the
Contractor. Interest will not be charged on advance payment. ‘ '

For advance Payment existing approval of ADA will also effective and abiding on Contragtors.

45.2

453

46.
46.1

47.
471

The Contractor is to use the advance payment only to pay for Equipment, plant and
mobilization expenses required specifically for execution of works. The Contractor shall
demonstrate the advance payment has been used in this way by supplying copies of invoices
or other documents to the Engineer.

The advance payment shall be repaid by deducting proportionate amounts from payments
otherwise due to the Contractor for the construction work, following the schedule of completed
percentage of the work on payment basis. No account shall be taken of the advance payment
or the repayment in assessing valuation of work done. Variations, price agjustments
Compensation events or liquidated damages.

Security:-

The Performance Security equal to five percent of the contract price and additional securlty for
unbalanced bids shall be provided to the Employer no later than the date specufled in the Lettpr
of Acceptance and shall be issued in the form given in the Contract Data and by a scheduled
commercial bank. The Performance Security shall be valid until a date 45 days from the date
of expiry of Defect Liability Period and the additional security for unbalanced bids shall be valid
until a date 45 days from the date of issue of the certificate of completion. Regarding security
existing rules, regulations of ADA will be applicable

Cost of Repair:-

Loss or damage to the Works or Materials to be incorporated in the Works betyween the Start
Date and the end of the Defects Correction periods shall be remedied py the Cpntnacto{ qt hlS
cost if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

48.
48.1

49.

50.
50.1

50.2

Completion of Construction and Maintenance:-

The contractor shall request the Engineer to issue a certificate of completion of the construction
of the works, and the Engineer will do so upon deciding that the works is completed. 34 5
Taking Over 49.1 The Employer shall take over the works within seven days of the Engineer
issuing a certificate of completion of works.

Final Account:-

The contractor shall supply the Engineer with a detailed account of the total amount that the
Contractor considers payable for works under the contract within 21 days of issue of certificate
of completion of construction of works. The Engineer shall issue a defect liability certificate and
certify any payment that is due to the correct and complete. If the account is nat correct or
complete, the engineer shall issue within 42 days a schedule that states the scope of the
corrections or additions that are necessary. If the account is still unsatisfactory after it has beqn
resubmitted, the Engineer shall decide on the amount payable to the contractor and |ssue a
payment certificate within 28 days of receiving the Contractor’s revised account. The payment
of final bill for construction of works will be made within 14 days thereafter.

In case the account is not received within 21 days of issue of Certificate of Completion as
provided in clause 50. | above, the engineer shall proceed to finalize the account and issue a
payment certificate within 28 days. The payment of final bill for construction of works will be
made within 14 days thereafter.
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51.
511

512
52.
52.1

52.2

)
k)

%2.3
524

53.1

53.2

-Operating and Maintenance Manuals:-

If "as built" Drawings and/or operating and maintenance manuals are required, the Contractof

~shall supply them by the dates stated in the Contract Data.

If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the
amount stated in the Contract Data from payments due to the Contractor.

Termination:-

The Employer may terminate the Contract if the Contractor causes a fundamental breach of
the Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the following:

the Contractor stops work for 28 days when no stoppage of work is shown on the current
Program and the stoppage has not been authorized by the Engineer;

the Contractor is declared as bankrupt or goes into liquidation other than for approved
réconstruction or amalgamation:;

the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of
Céntract and the Contractor fails to correct it within a reasonable period of time determined by
the Eng‘ineer;

thé Contractor does not maintain a Security, which is required,;

the Contractor has delayed the completion of the Works by the number of days for which the
maximum amount of liquidated damages can be paid, as defined in clause 44.1;

The Contractor fails to provide insurance cover as required under clause13;

if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent
practice in competing for or in executing the Contract. For the purpose of this clause, “corrupt
practice” means the offering, giving, receiving, or soliciting of anything of value to influence the
action of a public official in the procurement process or in Contract execution. “Fraudulent
Practice” means a misrepresentation of facts in order to influence a procurement process or
the execution of a contract to the detriment of the Employer and includes collusive practice
among Bidders (prior to or after bid submission) designed to establish bid process at artificial
noh-competitive levels and to deprive the Employer of the benefits of free and open
competition

if the Contractor has not completed at least thirty percent of the value of construction Work
required to be completed after half of the completion period has elapsed;

if the Contractor fails to set up a field laboratory with the prescribed equipment, within the
period specified in the Contract Data; and

Any other fundamental breaches as specified in the Contract Data.

if the Contractor fails to deploy machinery and equipment or personnel as specified in the
contract Data at the Appropriate time.

Notwnhstandlng the above, the Employer may terminate the Contract for convenience.

If the Gontract is terminated, the Contractor shall stop work immediately, make the Site safe
and se;ure and leave the Site as soon as reasonably possible.

Paqunt upon Termination:-

If the Contract is terminated because of a fundamental breach of Contract by the Contractor,
the Engineer shall issue a certificate for the value of the work done and Materials ordered less
liquidated damages, if any less advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not completed, as indicated
in the Contract Data. If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered from the security deposit, and performance
security. If any amount is still left un-recovered it will be a debt payable to the Employer.

If the Contract is terminated at the Employer's convenience, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's
costs of protecting and securing the Works and less advance payments received up to the date
of the certificate, less other recoveries due in terms of the Contract, and less taxes due to be
deducted at source as per applicable law.

o
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54.
541

55.
56.1

Property:-

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to
be the property of the Employer for use for completing balance construction work if the Contract
is terminated because of the Contractor's default, till the Works is completed after which it will
be transferred to the Contractor and credit, if any, given for its use.

Releases from Performance:-

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of the Employer or the Contractor, the Engineer shall certify that the Congragt has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as pc.;’ssib‘e after
receiving this certificate and shall be paid for all work carried out before rerivgng' it and for'any
work carried out afterwards to which a commitment was made. % VAT )

F. Other Conditions of Contract

56.
56.1

56.2

57.
571

58.
58.1

58.2

59.
59.1

Labor:-

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements
for the engagement of all staff and labor, local or other, and for their payment, housing, feeding
and transport.

The Contractor shall, if required by the Engineer. deliver to the Engineer a return in detail, in
such form andat such intervals as the Engineer may prescribe, showing the staff and the
numbers of the several classes of labor from time to time employed by the Contractor on the
Site and such other information as the Engineer may require. ' £
COMPLIANCE WITH LABOUR REGULATIONS:-

During continuance of the Contract, the Contractor and his sub Contractors shall abide at all
times by all existing labor enactments and rules made there under, regulations, 'njptiﬂéaﬁorﬁs
and bye laws of the State or Central Government or local authority and any other labor Ia:w
(including rules), regulations, bye laws that may be passed or notification that may be issued
under any labor law in future either by the State or the Central Government or the local
authority. Salient features of some of the major labor laws that are applicable to construction
industry are given in Appendix to Part | General Condition of Contract. The Contractor shall
keep the Employer indemnified in case any action is taken against the Employer by the
competent authority on account of contravention of any of the provisions of any Act or rules
made there under, regulations or notifications including amendments. If the Emplqyer is
caused to pay or reimburse, such amounts as may be necessary to cause or observe; gr for
non-observance of the provisions stipulated in the notifications/bye |\8W§/€\CISLREI|6:S/
regulations including amendments, if any, on the part of the Contractor, the Engineer/ Enﬁpl;oy';r
shall have the right to deduct any money due to the Contractor including his .,amdu[j; f
performance security. The Employer/Engineer shall also have right to recover from: the
Contractor any sum required or estimated to be required for making good the loss or damage
suffered by the Employer. The employees of the Contractor and the Sub-Contractor in no case
shall be treated as the employees of the Employer at any point of time.

Drawings and Photographs of the Works:-

The contractor shall do photography/video photography of the site firstly before the start of the
work, secondly mid-way in the execution of different stages of work and last after the
completion of the work. No separate payment will be made to the contractor for this.

The Contractor shall not disclose details of Drawings furnished to him and works an which he
is engaged without the prior approval of the Engineer in writing. No photograph of the works
or any part thereof or plant employed thereon, expect those permitted under clause 58.1, ‘$ha|l
be taken or permitted by the Contractor to be taken by any of his employees or any employeés
of his sub-Contractors without the prior approval of the Engineer in writing. "No
photographs/Video photography shall be published or otherwise circulated without the
approval of the Engineer in writing.

The Apprentices Act 1961:-
The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (Ill of 1961),
the rules made there under and the orders that may be issued from time to time under the said
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B0. |
60.1

60.2

61.

Act and the said Rules and on his failure or neglect to do so he shall be subject to all liabilities
And penalties provided by the said Act and said Rules.

Criminals are prohibited from bidding: -

Any bidders having criminal record is not allowed to participate in the bidding process. Any
person who is having criminal cases against him or involved in the organized crime or gangster
activities or Mafia or Goonda or Anti-social activity are strictly prohibited to participate in the
bidding process. If it is established that any bidder has criminal record, his bid shall be
automatically cancelled.

The bidder has to produced character certificate, Solvency certificate, self-declared affidavit
(on the prescribed Performa which is attached with the bid document) etc., issued by the
competent authority in original with bid document.

Ah_y bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed
to p‘,értig:ipa‘te in the bidding. If it is established that the contractor is registered with the state
bar council, his bid shall be automatically cancelled.
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Contract Data to General Conditions of Contract

Except where otherwise indicated, the Employer prior to issuance of the bidding documents should fill in all Contract
Data. Schedules and reports to be provided by the Employer should be annexed.

Items marked “N/A" do not apply in this Contract.

1.

a0

)

(B)

(€)

® N

10
1

A.

The Employer is: [Cl.1.1]
Designation: Chief Engineer, ADA Ayodhya.
Name of authorized Representative: Executive Engineer, . .ADA Ayodhya
Telephone No (s): (Office)
Mobile No D
Facsimile ( FAX) No
Electronic mail Identification ( E-mail ID):
The Engineer is
Designation: Assistant Engineer
Address: ADA Ayodhya. [ClL.1.1]
Telephone No (s): (Office)
Mobile No R
Facsimile ( FAX) No.:
Electronic mail Identification ( E-mail ID): ................... e ‘
The Intended Completion Date for the whole of the Works is ............... ... [C.1.1, 17&27] after start of work.
The Site is located : with in Distt. Ayodhya. L ~a=olgd)
The Start Date shallbe ......................... days after the date of issue of the Notice to proceed with the work:

\ # [Cl.1.1]
The works shall, inter-alia, include the following, as specified or as directed. v ¢
Road Works f
Site clearance; setting-out and layout; widening of existing carriageway and strengthening inclyding camber
corrections: construction of new road bituminous pavements remodelling /construction cf:junéiiop‘s:,ﬁnters}acﬁnoris.
supplying and placing of drainage channels, flumes, guard posts and other related items; constru'ctiop_/ex,te:nsion'%)f
cross drainage works, bridge, approaches and other related items; road markings, road signs*-aﬁd
kilometre/hectometre stones, protective works for roads/bridges, all aspects of quality assurance of various:
components of the works; rectification of the Defects in the completed works during the Defects Liability Period;
submission of “As-built” drawings and any other related documents: and other item of work as may be required to
be carried out for completing the works in accordance with the Drawings and provisions of the contract to ensure
safety and planting of trees along the roads.

Clause Reference

C.D. Works including bridges
Site clearance, setting out, provision of foundations, piers abutments and bearings; pre- tresseq(;ein[_orced:cgme‘m
concrete superstructure; wearing coat, hand railings, expansion joints, approach slabs, drainage §poytsldqwn-ta§<e
pipes, provision of suitably designed protective works, providing wing/return walls; proyision of road markings; road
signs etc ; all aspects of quality assurance; clearing the Site and handing over the works on?éonipjfti&p; re 'ﬁqati{)n
of the Defects during the Defects Liability Period and submission of “As-built" drawings and othes related
documents: and other items of work as may be required to be carried out for completing the works p"\ acqbrt{anbe
with the Drawings and the provisions of the contract and to ensure safety. 1 v D dal
Building Works
Site clearance; setting out, provision of foundations, brick work RCC work, flooring, doors, windows, plastering,
colour washing and painting making of drains water supply and sanitary works etc. may be required to be carried
out for completing the works in accordance with the Drawings and the provisions of the contract and to ensure

safety
Section completion is [Cl2.2]
The following documents also form part of the Contract [C1.2.3(11)]
(a) The law which applies to the Contract is the law of Union of India _[CL.3.1]
(b) The language of the Contract documents is English “[C1.3.1)
The Schedule of Other Contractors is attached " ~[ClL.8.1)
A. The Technical Personnel for construction work are - +[Cl. 9.1)
' ~ Number | Experience in Road
Technical Personnel "Contract works upto | Contract works above | Works/Building
Rs. 2 Crores . toRs.2Crores work or Specified work
i), Degree Holder in Civil | 1 2 2 Years of Experience
Engineering (minimum)
ii). Diploma Holder in Civil | 2 4 2 Years of Experience
Engineering Having one i (minimum)
year experience | )
For field testing laboratory
Technical Personnel PHOL
Contract works up-to Rs. 2 Crores [ Contract works above to Rs. 2 Crores
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[ Junior Engineer (civil) Or B.Sc. 1 ' 2
L ALRGM)
B. For rolitine maintenance =
A el [ Number Experience in Road |
Technical Personnel ~ Contract works upto | Contract works above Works/Building
| Rs. 2 Crores to Rs. 2 Crores work or Specified work
i). Degree Holder in Civil ; 1 2 2 Years of Experience |
Engineering : (minimum) |
ii). Diploma Holder in Civil | 2 4 2 Years of Experience |
Engineering Having one | (minimum) |
year experience fon . ]
13(a) Amount and deductible for insurance are: ) _[C1.13.1]
No  ltem | Amount to be insured [ Deductibles |
| A | Loss of ordamage to = 10 % of contract value | Deductibles for insurance shall |
the works, plants and be as per latest tariff of General |
materials “ Insurance Company of India plus !
: 20% of premium amount for i
items A.B.C & D ‘
B | Loss of ordamage to 25 %of contract value o 7 ]
equipments il S J
C | Lossofordamageto | 1 % of contract value [

property (except the ‘
works, plant materials,
and Equipment) in

connection with the ,
. | contract: |
D | Personal injury or | Upto contract value | Rs. 2 lacs per
death ; Rs. 2 Crores occurrence for
maximum three
‘ | occurrences | ey
For contract value | Rs. 2 lacs per
‘ more than Rs. 2 occurrence for
| Crores maximum Six
3 . A . - ) | occurrences | s,
13(b) Amount and deductible for insurance are: [Cl. 13.3 (a)
Item Amount to be insured | Deductibles |
Personal injury or death | Rs. 2 Lacs for one occurrence ] Deductibles shall be as per latest tariff of General
per year | Insurance Company of India plus 20% of premium
X ‘ amount
14.  Site investigation report [Cl.14.1]

As available with Executive Engineer

15.  The keyffequi pments/machinery for construction of works shall be:

S. No. Name of Equipment / Machinery Quantlty: 3 ]
16. Competent authorities are: [Cl. 24.1]

Vice chairmen,
Ayodhya Development Authority,

Ayodhya.

1 7 A (a) The period for submission of the program for approval of Engineer shall be TEN days from the issue of Letter of
Acceptance. [C1.26.1]
(b) The updated program shall be submitted at interval of 60 days [Cl. 26 3]
(c) The amount to be withheld for late submission of an updated program shall be Rs 10,000=00 per day for contract
value up to 2 Crore and Rs. 20,000=00 per day for contract value above Rs. 2 Crores [Cl. 26 3]

18.  The key equipment for field laboratory shall be :
S. No. Name of Equipment Quantity
As per IRC :SP : 20-2002

Appendix 10.1 & 10.2 or MORTH

As per National Building code/ CPWD

N\/
h .9
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(Cl.31.1a)
19. No increase in rates of any items specified in Bill Of Quantities is allowed due to variation in quantities
[C136.1]
20 The authorized person to make payments is Executive Engineer A D.A. Ayodhya [C1.39.2]
21 (a) Milestones to be achieved during the contract period
(1) 1/8th of the value of entire contract work up to 1/4th of the period allowed for completion of construction
(2) 3/8th of the value of entire contract work up to % of the period allowed for completlon °£ cor‘)str,upgon
(3) 3/4th of the value of entire contract work up to %th of the period allowed for completlon of construction.
(b) Amount of liquidated damages for delay in For Whole of work (112009)th Pf tpg Inial Contract
completion of works Price, rounded off to tpe neare it Thousapd pér day
For sectional completion (wherever ‘specified, initer § ‘
of Contract Data) (1/200)th of initial contract pnce or 5
km section, rounded off to the nearest thousand pe’r
day.
(c) Maximum limit of liquidated damages for delay in 10 percent of the Initial Contract Price rounded off to
completion of work. the nearest thousand.
[Cl.44.1]
22, The standard form of Performance Security acceptable to the Employer Shall be an unconditional Bank Guarantee
of the type as presented in the Bidding Documents " [Cl. 46.1]
23. (a) The Schedule of Operating and Maintenance Manuals N A [C1.61.1]
(b) The date by which “as-built’ drawings (in scale as directed) in 2 sets are required is within 28 days of issue of
certificate of completion of whole or section of the work. as the case may be (IncJudnng L—Secttgn and Gross
Section of the road) i (Cl.51. U ¢
24 The amount to be withheld for failing to supply “as-built" drawings by the date required is Rs Qqe Lac
‘ [Cl 51.2]
25 (a) The period for setting up a field laboratory with the prescribed equipment is 7 (Seven) days from the déysfrom
the date of notice to start work
[C1.52.2 (i)]
(b) The following events shall also be fundamental breach of contract: “The Contractor has contravened Clause
7.1 and Clause 9 of Part | General
Conditions of Contract. [C1.52.2 (j.)]

26. The percentage to apply to the value of the work not completed representing the Employer’s additional cost for
completing the Works shall be 20%

[C153.1)
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Part Il — Special Conditions of Contract

All the work shall be carried out as per detailed CPW.D., UPPWD., UP JAL
NIGAM. U.P. POWER CORPORATION LTD., MO.R.TH. (Road Wing) specifications for
road and bridge work (third revision 1995) as the case may be, latest circulars and
instructions issued time to time as per instructions of Engineer-in-charge and other
inspecting officers.

EXTENT OF CONTRACT-

o g The Contract comprises construction and completion of the specified job and the
provisions of all labour, materials, T&P etc. and transport, temporary works etc. whether of
temporary or permanent in nature required for the construction, completion and
maintenance of the work.

INSPECTIONS OF THE SITE

The tenderer (s) must inspect and examine the site of work and its surroundings and
satisfy himself/themselves before submitting his/their tender. He/they has/have to make sure
of the positions of quarries and availability of required material from quarries mentioned in
the specifications, topography of the site availability of labour and material and other
amenities before tendering. No claim for additional work or extra work due to any of the
above will be allowed.

ENTRIES IN TENDER

All entries by the tenderer should be in one ink and one hand/on prescribed bill of
quantity only. Erasers and overwriting are not permissible. All corrections should be neatly
written and signed by the tenderer. Rate should be written in figures as well as in words. In
case there is any variation, lower rate shall be treated as Tender rate.

CONDITIONAL/ INCOMPLETE TENDER

.. Conditional, incomplete, unsigned tenders will not be considered. Only those bidders
Who: supply necessary proof/documents of possession of the required equipment's in their
bids should be considered as responsive for further evaluation.

ADDRESS OF CONTRACTOR

Thie contractor shall give his full permanent postal address. The postal receipt of the
letters sent to him on this address shall be considered sufficient proof that they have been
delivered to him.

ACCEPTANCE OF TENDER

The department shall have the right to accept or reject any or all the tenders or part
thereof, without assigning any reason to contractor and no claim whatsoever shall be
entertained on this account.

SIGNING OF TENDER DOCUMENTS
Contfactor shall sign each page of tender documents before offering his tender and
required stamp duty on the contract deed will be borne by the contractor.

Copry OF CONTRACT
On request, the Executive Engineer may furnish the contractor with a copy of the

contract.
N N %
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TiME OF COMPLETION
The time of completion as shown in this tender is for completion of the entire work.

EMPLOYMENT OF LABOR

The contractor shall submit a daily report to the Engmeer-ln charge regardmg the
total labour employed by him for the work and shall be bound to pay wages Wthh shall not
be less than the wages fixed under Minimum Wages Act. ‘

LINE AND LEVELS

The contractor shall be solely responsible for setting out the works and for the
correctness of the position, levels, dimensions and alignment according to the specification
and shall provide all necessary assistance, instruments, pegs, sticks, poles and other
materials, required for the purpose. The tender rates shall be deemed to include all this.

PROGRAM AND RETURNS TO BE FURNISHED

As soon as practicable, but not later than 7 days after the acceptance. of his tender,
the contractor shall submit to the Engineer-In-Charge for his approval g time s¢ hedule to
carry out works. The contractor shall whenever be required by the qumger n cha&*ge
furnish for his information arrangements for carrying out the work. The submuss‘on to: arid
approval by Engineer-in-charge of such program or furnishing of such partlcular,s sh’all* nbt
relieve the contractor of any of his duties or responsibilities under the contracts. In addition,
the contractor shall have to furnish returns of work done by him, as may be directed by the
Engineer-in-charge from time to time.

EXECUTION

The contractor shall have to execute various item of works strictly according to the
order and time schedule approved by the Engineer-In-Charge. Materials will, also be tested
as per required frequency of tests. -

TECHNICAL STAFF AT SITE OF WORK

The contractor shall have to employ full time technical staff and other supporting staff
for supervision of the work. Name of the technical staff employed by the contractor shall be
intimated in writing to the Engineer-in-charge. Any change of technical staff during the
execution of work should be intimated immediately in writing to the Engineer-in-charge.

SiTE OFFICE
The contractor shall establish and maintain a site office under his authorjzed
representative/technical staff. All relevant documents shall be kept in the site office.

SITE ORDER BOOK

A site order book shall be maintained at the site of work in which instructions shall be
given to the contractor as and when necessary. These instruction/orders, shall have to be
signed and complied by the Contractor or his authorized representative. The entries in 'Site
Order Book' shall be treated as proper notice serving upon the contractor in terms of his
contract.

LIGHTING ARRANGEMENT
The contractor shall make his own arrangement for lights during the fag end of the
day in case the work is likely to be delayed due to unavoidable circumstances.
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TRAFFIC CONTROL

The contractor shall take all measures necessary for the safety of traffic during
execution of work and shall provide, erect and maintain such barricades, reflective signs
and caution boards, making flags, lights flagmen as necessary or as directed by the
Engineer-in-charge for smooth and safe flow of traffic during execution or work. The
contractor shall ensure to proper maintenance of pattries in 2.5m. width during execution of
'the_, bituminous work and it shall be kept always damp by regularly watering to avoid
nuisance. in case of any causality taking place at the work site, the contractor shall be solely
responsible for payment of any compensation etc. to the aggrieved party.

SUSPENSION OF WORK

The contractor on the written order of the Executive Engineer/Assistant Engineer
shall suspend the progress of the works or any part thereof, for such time and in such
manner as may be considered necessary and during such suspension shall properly protect
and secure the work as far as necessary in the opinion of the Executive Engineer. Nothing
extra shall be paid to the contractor if such a suspension is necessary for proper execution
of the work by reason of weather or by some default or the contractor or necessary for safety
of the work or any part thereof.

SAMPLés :

; Conffactor shall make laboratory with sufficient arrangement of testing facilities,
appliancés and laboratory technicians etc. at site and shall always co-operate in
procurenient of samples, conduction tests, as may be directed and no extra payment shall
be made for them. Test samples shall be taken carefully in accordance with the |.S.1. method
of sampling, no plea shall be entertained on this account. Job Mix Formula for B.M. and
S.D.C. shall be done from any reputed authority by the contractor on his cost.

TESTING MATERIALS

All materials and workmanship shall be of the respective kind described in the
COntract and in the accordance with Engineer-in-charge instructions and shall be subjected
fromtlme to time to the testes mentioned under specifications. The contractor shall provide
such a33|stance labour and materials as are normally required for examining measuring
and testing of the works and quantity weight or quality of materials used and shall supply
materials, sufficiently in advance for testing as mentioned under specifications. The
materials used subsequently for execution of the work shall strictly conform to the quality
and sample approved. Necessary test for which facilities are not available locally or at site
shall be conducted in the nearest available government controlled

Laboratories/Research Institute, Ayodhya or any other reputed technical institution.
Cost of such testing and forwarding of sample to the laboratory etc. shall be borne by the
conti'actor and nothing extra shall be paid on this account. Regular quality control test
reglsters shéll be maintained by the contractor.

Rov}\mes AND TAxEs ETC.

The dontractor shall pay all royalties, license fee, other charge at quarry, octroi duties,
custom duties, toll taxes, trade tax and any other local taxes as may be levied. No passes
for octroi or toll levied by local bodies on toll bridges shall be issued by the Department. Rate
shall inclusive of the same. Nothing extra shall be paid due to fluctuations in the cost of
materials, machines, bitumen, P.O.L., labour and all types of taxes etc.

N Y e

~

N\ " arivenT e wifkreon, ardeam 44| Page



BTt BT ATH - mmﬁmmmummmﬁwawmwaﬁga@wmmm
A1l a@ Wowdto Ant, Areh Frmfor wd weTe araw w1 FH |

COMPLIANCE WITH LOCAL BYE LAWS

The contractor shall throughout the continuance of the contract and in respect of all
matters arising out of performance thereof, confirm with all required regulating and bye-laws
of the local or other authorities which may be applicable to the works. o

ROAD TRANSPORT
The contractor employing motor vehicles for transport of material shall abide by
provisions of the Motor Vehicles Act.

DAMAGES BY RAINS, ACCIDENTS OR NATURAL CALAMITIES

No payment will be made to the contractor for damage caused by rains, accidents or
other natural calamities during the progress of work. No claim whatsogver shall be
entertained on this account. v i3

DEFAULT OF CONTACTOR IN COMPLIANCE
Constant defiance of the instructions of Engineer-in-charge: on the pflrt of the
contractor or his authorized agent will make the contract will liable to be terminated. ©

CLEARANCE OR SITE ON COMPLETION

The contractor shall at all times keep the premises free from accumulated waste
materials or rubbish caused by his employees on the works and on completion of the work,
he shall clear away and remove from site all surplus materials, rubbish and temporary work
of any kind and fill up borrow pits dug by him. He shall leave whole of the site and work clegn
and in a workmanlike condition to the entire satisfaction of the Engineer-in-charge. ;
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Section 5

Specifications

All-the works shall be carried out as per specification for Road, Bridges, Building and other
developments works as per latest MORTH MORT&H/ Detailed PWD Specification, or as
specified by ADA in BOQ as per relevant IS Court.

Assistant Engineer Chief/ Executive Engineer
ADA, Ayodhya ADA, Ayodhya

N Y ¢
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Section 5 (Contd)

Drawings

Note: The design, drawings, standards and guidelines of the Rural @oads_’l\/le}'nual (IRC: SP:
20-2002) are to be followed for all-weather rural roads. ¥ AL RY ¥

List of Drawings - May obtained from the office of Executive Engineer ADA Ayodhya.

Key Map 7 B T |
“Road Alignment including cross sections -
Pavement Drawings .
Surface and sub surface drains with full details
Culverts and minor Bridges

Drawings for any other Road structure

Road Furniture

acoooxllcnm#w[w—n

2. Drawings to be followed for actual execution of work should bear the stamp “Good for
construction”.

3. Any revision of working drawings should be indicated by pre-fixing R1, R2..... etc. after
original reference number. Reasons for each revision should be clearly noted in‘ the
drawing. A

4 Complete set of drawings should be issued along with other tender documents so as
to form part of the agreement. ' / ¥ 3

6 Drawings are not available with the bidding documents downioaded from the website
and may be obtained from the office of the concerned PIU as indicated ;n thfe Ngﬂ t
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Section -8
Annexure (i)

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF
CREDIT FACILITIES

BANK CERTIFICATE

This is {o certify that M/S ----------m-memmemeeee is a reputed company with a good financial
standing.

If the contract of the work, namely, is awarded to the above firm, we shall be able to provide
overdraft/credit facilities to the extent of Rs. to meet their working capital requirements for

executing the above contract.

Signature of Senior Bank Manager ...............ccocoovii
Name of the senior Bank Manager ...........ooooiiiiiiiiii
AAArE S8 OF tHE BANK: cuisssvvscmmmmmmmvmsss o aens s s s Ay s s e o
Stamp of the Bank

% £

\/J/
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Annexure (ii)
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Annexure (iii)
Format for Anti-Collusion Certificate
Anti-Collusion Certificate

(Following information's shall be furnished by the contractor on a non-judicial stamp
paper of Rs. 100/- only)

I/ We undertake that, in competing for (and, if the award is made to us, in executing) the
above contract, | / we will strictly observe the laws against fraud and corruption in force in
India namely “Prevention of Corruption Act 1988".

I We hereby certify and confirm that in the preparation and submission of our Proposal, | /
we have not acted in concert or in collusion with any other Bidder or other person(s) and

also hot dorie any act, deed or thing which is or could be regarded as anti-competitive

) / V\Ze flifthér confirm that we have not proposed nor will proposal any illegal gratification in
cash or kind to any person or agency in connection with the instant Proposal.

5130 T B S — EIRYIOE o acs i i , 2025

....................................................

(Name of the Bidder)

bennnne L R L

§

; MR G
(Signattire of the Bidder / Authorised Person)

....................................................
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Annexure (iv)

SAMPLE FORMAT FOR BANK SOLVENCY CERTIFICATE
(ON THE LETTER HEAD OF BANK)

Ref.No. Dated:

This is to certify that to the best of our knowledge and information M/s
L ) e AAAIeSS....ooviiiieei e ..... |
a customer of our bank are / is respectable and can be treated as gon for any
engagement up to alimitof Rs. ............. (RUDBES .....crsissssssvssvmioiim <
........................................................................ ). This is also certified that this
limit is free for work and is not mortgaged anywhere. This certificate is issued

without any guarantee or responsibility on the Bank or any of the officers.

(Signature)
of the Bank Authority
Name of Bank & Seal
Date:

Note:

1. Solvency Certificate issued by any Schedule Commercial Banks shall be accepted.

2. In case of partnership firm, certificate to include names of all partners as recorded with the Bank.

3. Solvency Certificates should be signed, dated and stamped by an authorised signatory of the
Bank: else they shall be summarily rejected.

4. Certificates issued more than 06 Months prior to last date of bid submissian shall not be accepted.
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Annexure (V)

Seek reference Certificate

To,

Exicfjtive Engineer,

Ayodhya Development Authority.

Ayodhya, Uttar Pradesh.
Sub: Seek Reference Certificate for A/C NO. ... Reg.
Sir,

, 5% We hereby wish to inform you that M/s work. of the district ybu the
ibonibefﬁ'edﬁ information about his account no. who is bidding for has authorized
us t‘:o p’?‘ovalde which the said bidding firm has in or our branch/bank relating to
the above tenders. The Superintending Engineer authorized representative is
permitted to seek reference from us about the said account as and when

required either in person or by post, fax or email.
Dated:
Yours faithfully,

*Name of the branch with Branch Code and the name of the Bank.

Note: The above letter should be on the letter head of the concerned Bank branch with full address
including telephone no., fax no. and email of the bank branch.

\
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Section 6
Form of Bid

Notes on Form of Bid
The Bidder shall fill in and submit this Bid form with the Bid.

Date:

Executive Engineer,
Ayodhya Development Authority,
Ayodhya.

I/ We' offer to execute the works described above and remedy any defects therein in

cb‘nfd'rm@fy with the Conditions of Contract, specifications, drawings, Bill of Quantities

and Addenda for-

a) For percentage rate...................... percentage below/ percentage above/ at par
with the rate entered in the schedule of rates, as referred to in clause 13 of ITB.

We undertake to commence the works on receiving the Notice to Proceed with work
in accordance with the contract documents.

This Bid and your written acceptance of it shall constitute a binding Contract between
us. We understand that you are not bound to accept the lowest or any Bid you receive.

KVe hereby confirm that this Bid complies with the Bid validity and Earnest money required
y the blddmg documents and specified in the Appendix to ITB.

Auth‘orlzed Slg nature:

Name afid Title of Signatory:

Name of Bidder:

Authorized Address of communication:

';Felef)hone No(s): (Office):

Mobile No.-

Facsimile No.:

Electronic Mail Identification (E-Mail ID):

\,\-r\% ¢
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Section 7

Bill of Quantities Preamble
The Bill of Quantities shall be read in conjunction with the Instructions to Bidders,
Conditions of Contract, Specifications and Drawings.
For the construction of works, the quantities given in the Bill of Quantities are estimated,
and are given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor and
verified by the Engineer and valued at the rates and prices tendered |n ?ihe Blll of
Quantities in the case of item rate tenders. il 2
The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it
is otherwise provided under the Contract, include all constructional plant, labor,
supervision, materials, erection, maintenance, insurance, profit, taxes and duties,
together with all general risks, liabilities and obligations set out in the Contract.
Arithmetic errors will be corrected by the Employer pursuant to Clayse 27 9f the

Instructions to Bidders.
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Bill of Quantities for Percentage rate bids

o | P it % above orbelow |
SN P Unit Quantity | Rate In (To be filled by
reference to book of 1
A ; contractor
.| specification) P S o aRehi ek Vsl ri—
| B Fig. | Word ]

_— — — — - — '
|

Signature of the contractor
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T SR b Percentage BoQ

Tender Inviting Authority: Ayodhya Devel Auth A

Name of Work: In Amaniganj ward, from Bahadurganj Rampath Marg Mohan Paan shop via Bahadurganj Peepal tree to Bade Ghar Cl iF Marg, ion of CC road, drain construction and lighting work (length about 700 meters)

Contract No:

Name of the
Bidder/ Bidding
) Firm / Company

PRI
{This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values onty )

sl Estimated | TOTAL AMOUNT | TOTAL AMOUNT
% Item Description Quantity Units Rate in Without Taxes in | Without Taxes in

No.

Rs. P Rs P Rs. P

TOTAL AMOUNT
In Words

1 Civil

Excavation in foundation in ordinary Soil ( Loam clay or sand ) including filling lift upto 1 Smetre
(5fts.) and lead upto 30.0 m (100 fts.) & including filling, ing and g of earth
101 into the trenches or into the space between the building and the sides of foundation trenches or into ; 128/ 108625, 1 25.00|INR One Lakh Eight Thousand Six Hundred Twenty Five & Paise Zero Onl
0 the plinth and removal and disposal of surplus earth as directed by the Engineer-in- charge upto a 68,0000 CM %) . o8 os ta AT o wanty e 4
distance of 30 M. (100 fts ) from the foundation trenches
SOR/Sch. PWD-251

Dismantiing brick work manually/ by mechanical means including stacking of serviceable material
and disposal of unserviceable matenial within 50 metres lead as per direction of Engineer-in charge
In cement monar

DSR- 2023 Itemno. 15.7 4

102 (including adjustment of deduction for Sale of | from di g at site (Bricks)- qty-
3060 00 Nos

SOR/Sch. PWDISI. No. 1(a)

and

Sale of matenal obtained from dismantiing at site (Brick bats) - qty- 20.00 cum

SOR/Sch PWDISI. No. 2&)

3400 cum 896.13 30468.42 30468.42|INR Thirty Thousand Four Hundred Sixty Eight & Paise Forty Two Only

Providing and laying Cement concrete 14:8 (1cement ‘4 coarse sand 8 graded stone ballast 40
1.03 mm. nominal size) including supply of all matenals. labour and T&P etc mqu-red for pmper
completion of the work and curing plete, also i ding cost of f in fi

SOR/Sch. PWD-281/SI. No 6(1)

330.0000 cum 6350 2095500.00 2095500.00|INR Twenty Lakh Ninety Five Thousand Five Hundred & Paise Zero Only

Providing and laying design mix cement concrete of M-30 grade, in roads/ taxi tracks/ runways,

using cement content as per desm mix, using coarse sand and graded stone aggregate of 40 mm
size in approp P as per app & cifi des:gn critena, providing dowel

bars with sleeve! tie bars whemver required, laying at site, sp i g mect

by using needle and surface vibrators, leveliing to required slope/ canber finishing with required

texture, including steel form work with sturdy M.S. channel sections, cuning, making provision for i =

g truction & lengitudinal joints (10 mm wide x 50 mm deep) by groove INR Fifty Four Lakh Ninety Nine Thousand Seven Hundred Ninety Six & Paise

1,04 cutting machine, providing and filling joints with approved joint filler and sealants, complete all as per Gioa o Ll VTS0 Sevuree. %0 Eighty Only

direction of Engineer-in-charge (item of joint fillers, sealants, dowel bars with sleeve/ tie bars to be

paid separately)

Note - Cement content considered in M-30 is @ 340 kg/cum. Excess/ less cement used as per

design mix is

Cement concrete prepared with botch muang machine

DSR- 2023 ltem no. 16.43,1

Providing and fixing pr joint filler in expansion joints of RCC roads / CC pavements after
malung me joints dust free with high p air jet cl . all as per direction of the per cm depth
105 il e s olfivesk-ripe :’::;‘;::m:mmm o | 949.0000] per cm wiatn 401 3805.49 3805.49INR Three Thousand Eignt Hundred Five & Paise Forty Nine Only
and IS: 1834 for hot sealing bitumen compound grade A ) Perm-longl

DSR- 2023 ltem no. 16.45

Providing and filling in p r b hot sealing for seaing of expansion
joints in roads / p: all as per di of the Engineer-in-Charge i F & Paise Se: Five Onl
106 Using " ndcon'ormmq 101S: 1834, 1825.0000 RM 6.55 11953.75 11953.75 INRElmanN}\undnd ifty Three & Paise Seventy Five Only
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Mild Steel or iron in plain work such as in reinforced concrete or reinforced brick work (when not
included in an over all rates) wrought to required shape as necessary including bending for proper

completion of the work and including supply of all steel and wastages and over lapping and hookes = o L 2130000.00 2130000.00

INR Twenty One Lakh Thity Thousand & Paise Zero Only
SOR/Sch. PWD- 504

providing and laying in position ready mixed or site batched design mix cement concrete for

reinforced cement concrete work, using coarse aggregate and fine aggregate derived from natural

sources portiand pozzolana / ordinary portiand /portiand Slag cement, admixtures in recommended

propomons as periS 9103 to accelerate / retard setting of concrete, to improve durability and
rk y without imp g strength, including pumping of concrete to site of laying, cunng.

camiage |Of all leads, but exdudmg the cost of centenng, ing. finishing and r =

per direction of the engineer-in-charge. for the following grades o' concrme INR Twenty Six Lakh Four Thousand Six Hundred Twenty Six & Paise Twenty

Note: Extra cement up to 10% of the minimum specified cement content in design mix shall be e o s 270362920 299452620 Only

payable separately. in case the cement content in design mix is more than 110% of the specified {

minimum cement content, the contractor shall have discretion to either re-design the mix or bear the ‘

cost of extra cement.

All works upto plinth level

Concrete of m25 grade with minimum cement content of 330 kg /cum

DSR- 2023 Item no. 533 1.1

as

Prowiding, mixing and appiying bonding coat of appr dnesive on chipped portion of RCC as per
specifications and direction of Engineer-In-charge complete in all respect
SBR Polymer (@10% of cement weight) modified cementitious bond coat @ 2.2 kg cement per sqm 34490000

i i i Three & Paise Sixty One
i sqm 10689 168663.61 368663.61 gd: Three Lakh Sixty Eight Thousand Six Hundred Sty Three oty
of surface area mixed with specified proportion of approved polymer S
DSR 26 31.1
Cenlemg nnd shunenng including strutting, propping etc. and removal of form for
Fou , bases of col . etc. for mass concrete 2950000 Sqm 296.66 87573.70 87573.70|INR Eighty Seven Thousand Five Hundred Seventy Three & Paise Seventy Only
DSR- 2023 Item no 5 91
Centering and shuttering including strutting, propping etc. and remova! of form for

{ i T Pi ighty Two
Walls (any lnmas) including attached pilasters, butteresses 3066.0000 Sqm 63777 1955402.82 1955402.82 INR Nineteen Lakh Fifty Five Thousand Four Hundred Two & Paise Eignty 7
plinth and string courses etc Only
DSR- 2023 itemno. 9.2
Centering and shuttering including strutting. propping etc. and removal of form for : " N & Paise Thinty Two
Suspended floors, 0ofs, g and access plath 824 00 Sqm 70193 578390.32 578390.32 ‘(;’R Five Lakn Seventy Eight Thousand Three Hundred Ninety & Paise Thily
DSR- 2023 Itemno. 59.3 nly
Supply of 32 mm dia cpvc pipe including all complete. 2 on
SOR/Sch. PWD- Chap. 21/ SI. No. 88 131 0000 meter 162 21222.00 21222.00|INR Twenty One Thousand Two Hundred Twenty Two & Paise Zero ly

Electrical

Supply fixing, testing & commissi g of 7 mitr pole wath single arm bracket Pole made

from continuously tapered circular hot rolled steel pipe conferming to E250 grade as per IS 2062
-2011 standards. Total hight of pole with bracke shall be 7000mm nominal above the ground

floor Base plate is made of 10mm/12mm MS sheet base so designed that the foundation bolt are not
visible The pole dimensions are a bottam 166mm _top of 76 mm and thickness
of 3mm the bracket stem is constructed from circular pipe 76.1 mm d 2.6mm

ooy d““ with 3 mild steel (MS) cone 7‘;';:"’:;"’::;";"&;’ :l"l'm”h‘:l::';:':‘f:::"*"“""" 280000  Nos 41850 1171800.00 1171800.00|NR Eleven Lakh Seventy One Thousand Eight Hundred & Paise Zero Only
conlains connector cutouts & MCB etc. The single arm bracket is made out of steel section of
vairious diameters the bracke! can be made as per top of pole diameter The RCC foundation of pole
also included with 450mm long x16mm dia foundation bolt The bidder should be Submit the sample
of pole for approval of paint and designe. The waranty of each part of equipment should be minimum
Syears. Make-as per approved UP PWD

MR

Supply, fixing testing & isSi of IP 65 pi ijon 120 watt pos! top later as per approved

and suitable for 7 mter decorative pole, the system lumens shouid be min 8000 lumens.the luminaire

efficiency should be 100 lumensiw system wattage should not be more than 120 watt. The colour 28.0000 Nos 8550 239400.00 239400.00|INR Two Lakh Thirty Nine Thousand Four Hundred & Paise Zero Only
of lamp should be as per approval of Engineer/Incharge Make &s per approved UP PWD

MR

Supply and laying of al i d PVC insulated

amoured served sheathed 3core 6 sqmm XLPE cables 1100 Volts grade at a depth of 750 mm
below ground level over a cushion of 75 mm  thick sand all around and protected with bumt bricks
on sides and on top. On surface the cable run shall be fixed on M.S. clamps etc. of suitablesize or . .

e by the E P PR The fing of the cable shall be 840.0000 meter 275 231000.00 231000.00 [INR Two Lakh Thirty One Thousand & Paise Zero Only
properly connected w-mmu earth conductor by ciamps etc The cabie will be connect to existing
Electrical Panel Make-UP PWD Approved

O\ o




Supply and laying below 750mm of 63mm dia OWC HDPE pipe including digging and backfilling and
repaining of any cutting of road cutting as directed by Engineer Incharge Make as per UP PWD

204 P 839.0000 meter 189 62 159091.18 159091.18|INR One Lakh Fifty Nine Thousand Ninety One & Paise Eighteen Only
DSR-22 14_16.1(Wm factor0. 789" 973)
|Supply and burring of Safe Earthing Electrode T-19 (Hot Dip Galvanized), Length up to 2000mm,
outer pipe S0mm, inner pipe 25, terminal Dia 12 mm, outer Gi pipe of 16 swg and inner Gl pipe of 12
swg with Hot Dip Galvanization up to 100 micron filled with erystalline conductive mixture (CCM)
having anti coosive & conductive property with 50 kgs soil (BFC) of ing the 9580 5800 95800 .
L2 soil resistivity with good mixture of retaining capacity along with 30cm square C 1. frame with rmqed A0 s o 9 o HIDHINR Ninaty Five Thes 40t Findred A Pales’ Zaro Qoly
[cover & masonry husing (from electrode terminal to switch board, cost of 25 x 3G | strip will be
extra) Make: As approved n UP. PWD . & CPRI Cerified
SOR-2018/726/C
EXTERNAL UGHTING PANEL- 1
Supply and fixing folk g capacity of iC street light cubicle control panel painted with anti
cormrosive alkali and acid prod pmm cons:smq of time switch TSO 100 series with contactors, HRC 1 . x .
208 fuses, isolating swilch box with CTs etc. in case of TPN, complete 10000 set 9050 19050.00 19050.00{ INR Nineteen Thousand Fifty & Paise Zerc Only
in all Respect. including ‘GASPMOB All equipments shall be UP PWD approved.
SOR-22/807
INCOMER
207 1No 32 A DPMCB,10 kA breaking capacity, 10000 Nos 730 730.00 730.00INR Seven Hundred Thity & Paise Zero Only
SOR-22/1009
OUTGOINGS
208 16408, MCH 30000  Nos 250 750.00 750.00{INR Seven Hundred Fifty & Paise Zero Only
Provide the space in panel for provision of CCMS System And Energy Meter
SOR-22/1002
Py INR One Crore Seventy Four Lakh Thirteen Thousand Six Hundred Forty Nine &
7 i
Total in Figures 17413649.28 17413648.29 Paise Twenty Nine Only
Quoted Rate in Figures Select 0.00 0.00INR Zero Only
|Quoted Rate in Words INR Zere Only




