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AYODHYA DEVELOPMENT AUTHORITY,

AYODHYA
Civil line, parikrama marg, Ayodhya.

PRE-QUALIFICATION BID

Name of work: - 3T fRIG =™ wdIg 'ﬂ@“ﬁ ars
e TR gt Rig & @R A dorg g1
& W dF dodto ARf, AT T WRTRI
AT BT B |

Date of Tender: - 20.02.2026 - 10.03.2026, 04:00PM
Date of Opening Technical Bid: - 11.03.2026, 02:00PM
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Section 1

PATey, AT f[AHrT urfiresor, sraven
EBGICEAR Gl
Frfaa-srie e wiieRo gR1 3derl ¥ Fagar ufayfes $-Ffda & aem
mafd &t ot 81 favga o 9 <l &1 IFeRt Srfad o1 fGaw & Sifigmaur ST 9 ured ot
1 ¥ 2|

fAfaer

frfaeT s

®0 ST tRIgY BT B
: P HTAH U (GST | FA DI
o RTIRT RTIRT i ofem Ry 3afdr
1 2 3 4 5 6 7
1. | sren FRya wamT e S | 91,48,386.99 | 1,83,000.00 | 5,900.00 | 10.03.2026 07 U8
ars fyad TR g Rig & 04:00PM
WY Y9G ged & W TP
Hodfto wwf, archt wd gem
IR HT HY |
@) e -

> ﬁmwﬁﬁ-ﬁﬁam etender.up.nic.in, TIfY&HU B SgH93C www.ayodhyada.in 7T
Hratay o1 fGaq & R0 SIEHET § Ut & o 9 o

> CUSR Bl @rqa‘ﬁﬁa Y (Tender Coast/ Bid Processing Fee) d WET AR (Earnest Money
Deposit) PIRERU a?m, A feg M i https://emdada.ayodhyada.in/loginWithotp & AemH 9
Had ATAaTs ST fpan s sifAard g

@) e - favga fraw 9 3l &) e mitrer srafas ot faw d sifirgeaor srgHrT
T 3ryar Ayodhya.in/etender.up.nic.in & HTHH T U D ST Gbdl gl

1. I Je93e P AreaH I fAfIeT Uz &1 g Tender Fee A A Td eRIGR IR 'EMD' HE H STHT AT
it ugE e, die Aufor SFuET, Jo To WA & AR TS 692/23-07-2024 faAid
09.08.2024 & gRT 01 raf 7 Wi d a1t ¥ 8 arTd Bt eridferd fAfder o3 & sifafked weri~
R fo oM & 3uR afe =gaw e @ Afafea armd, wWied @losfoage) @ 4 10
UfIRId dF HH (below) & A 3T R BIs SHfaRad WeHH-g R a1 off St aur afe gaad
fAfaererar @t fAfafea arma, Wiea @osfoage) armd I 10 ufad I #1fi® T (below) § 1 10
ufeera § 31 S (below) & T 1 wfa=rd ufd ufa=ra & (below) T W 3ifaRead WHH-Y
Ryerifeet oft St o SdeR ¥ SFEY T34 & GHg o1 e s | Fuiva gaarafy & smifa
SifaRaa R/ e TRUE wiftinor & ST 7 SR8 o R wafd fAfaererd o 01 ad &t
3fafdy gq ffaersit & ufaum fosd o § fEaR far s g fAfaer @t sema 4RI GowHoSto) Bt
1t Stea R foran ST MG YRR T sifafvad R/~ TRudt wiitie o Sfedfad
2SR STHgET & gHl & AR T gntt
» ufe fAfderemar/deer grr fAfder 10 ufaa § 15 ufawra d@ g s1elt 9t 8, 39 Say # fethace

arafaferct diftas @t e@fy 02 oy gt e g RO & SR sraqad fobar S|

0 o SHE YRR Sfayad | Sifafad URBTHRT MRUE YRR

T @ s &t Troh Jaqad f6d o @t aroft

1 | of<m yraE &1 ay TYH 05 HaRd 20 wfa=id

2 Lk 5“” % T8 e 30 yfawd

3 ¥l 5“” '*qm 3ifaw o5 ufa=a 50 Hfa=ra § i
:ﬁg\/ sratent faeTe wiftreor, sratean 41pagd
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> afz ey d¥er arr Rifder 15 ufed & 20 ufird ae e sref ot 8, 39 deiy # fSthae

Arfafd dias @t 3rafy 03 af Erft R e aRoft & e srage fbar s

0 i ST YRR Sauad | S TRETHRT MRUS YRR
Fo fFd o @t IRl e Y o @t wRoit

1 | 3ff<m yirae &1 ad TYH 05 Hasa 10 Hfc=rd

2 | ;"'gﬁm'f”aﬁ'$qm forer 20 T

3 3 |Wilfllﬁl$ o farer 20 wiferrd

4 i 'Wg'f”aﬁ'as ELL sifad o5 ufa=rd 50 Hfa=rd

> afe PfiermE/3Her gr fAfder 20 ufiwa @ e g sreht ot 8, 39 deiy # fSthae
arafaferdt vitas & srafd o5 adf enft Rrae! e aroft & orgaR srawe fobar S|

®0 aif SHTAT YRR Sifafyed TRETH=T TRUE Y=RIRT
wo f5a o @t Jaqad P WM YRt
1 &ﬁnwgra’sf UYH 05 Hia=d BRG]
Jf=r YITdE & gyTd
. S forer 10 =T
3 mmﬂ“" atf'aa ua e 10 ufa=d
4 aﬁﬂmum e 10 gfa=Td
: m%éwm o e hR
| T LT DT | g o5 e o0 T

2. fifyer & <=1 A Sotmodto 3ryar I3 X FRIMd T8l 81 Sfoudocto auaR sifafad 34 gim|

3. & B O H /e sruar UG R sruar it oft fAfder &1 fam sRor 39/ s &3
&1 fIBR IuTwe, sriver fiemg mire<u # AfRd 8, e fies Pfveemm o1 71 «W A
el g

4. Pifde ¥t Dol 3 g & swEd YRR 87 Wigpd 1 & anrd B 10 Hfawd vRI A §
PfeTeTdT gRT SFE % THa 5 UfaRd SHMT SRIRT 3g Ffder & Sad a9y SUHEL. R &
THRARIT FQ g2 W YR SHaR gRT 34 Rt ryar FAfdarardr grT e & T#g 05 Hfawrd
Pt Tl gRIR ST R & S $.UAS. T 4RI sraga B bl ¢ | Fifdererdr ot AW 5
yfarrd S YRR aferd 3ae! @ Hiet S|

5. PfgE B smaex M, 37 (YT Ta Stotwedto # Usfierur ST Sifard g1 WA gRI
THY-THY TR A1 31T, AeR A U 37 Il @1 Bl SHaR & (o § FaArgaR $ s

6. Jolo Ha Td 3 iUl HHeR e aur o 2w fafaw Frawmac av-2009 & fafaH 24 @)
¥ orcta e Tider 2q 4 T & Uae Ueiiaur BRI S aTd & 1 31d: S e & UL 99
UolfRT THTT-UF TR SBRAT 8T, R IuRrd € aferd &g &1 W fohar S|

7. R IR PIfua A Uohipd safdd Ud STRie Reprs arat Ffaerarar ot Rfaer ufssar & wmm a7 &
313'5!‘% qﬁ%l 1y gt afe Afdgrerdr &1 3 Tra=ft (First blood relation & their dependant) e
T T & SR 8 @ 39 +ft Fifder uftrar & wm A7 3t srafa T8 )

8. e gR i3 T X3S/ UHIU-U3T & Terd U S UR B/ 3a~! & Wipid HI depla A
FIY U SPER GRT AT LRIGY/SHT 4RI B e FR T ST qUT ShaR bl Hrett et A
sTa fear s
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9. 3rgrean fashry Ui T a1 31 ot +ft faara iR/ 3mary ud faer uRwe # teiigrd v Rfdar
H gferHiT R Fabdll 81 sraven fasra witiesRor B Usied fAfdarerarsit & sifafved sra ffdgrerdrsit
DI G fAHRT &1 Uolte0T JHIU-U TR ST 8 | T8 ffagrerar & awad ot fRufa & sray
9 gd e fasrg witie=or & FaraR oot i &1 dofiesur o 811 $2 U8 i o
UsiieRur 3ifard 78T 81, 31 2dl & 3icia afe P18 Ffdarerar faedt ffdar & ufawm owar g @ &
fAfaerardratt, i srie fasra witieor & Usiigd 161 §, 31 Twad & fRufa & sy & THg st
faery fRres=ur 7 FRgwTgaR 3o+ o &1 doiie=or T g U wwa ffdararar S o fagy
o Wt 3t o SRS 1 Wb €, Tt Fraa It B =iy gq & A 8, it o v @t
fAfaer & uferur = 8 A 781 8| Iad Wi IR # IREH YK Yo T TR
AU P UofipRuT eFARIRT SHT -t g1fl, TSR0 Bt STHAT YARIRT STHT A @ HTaRIHdT o
Bt

10. mfa fAfaer & U9 o, forad o fawma & ary-ary fagfimy vso wa=h o off sffferd &,
T FRyfa & Bl 3t et osfiodo 4Tw I 50 Ufaera 31 & fagfia gse gl 1l o =gAaq
F0 25.00 ARG HI 4RIV HH A 81, & fagfim ge=ht orf 817 W ufqurht wH & i wad &1 wie
B &1 YUY U7 & 1Y gIC A wive Ud I9Y TEfAd ¢l TS WIUE &l Sueiedl &l Hiedt d
THITOIG HRId U THIVN U ST HRA1 R | 31l Uiyt v g1 fwmd/cfier iR o & &6t g A
&1 fady e e Ffger smifya @t i 8 3g v s ur gTe fiew @i 9 aifed Akl
T B, § IUdi R wrE Ggafa &1 U9y UF et ¥ YHifird HRd gU Had SAT 81| (A0Y U
T e & &Hd U9 Ao 311G BT Iead BT a8 1) T8 WA 0 10.00 TS 0 B ARTd
! Ffdgelt W & any 87, 399 e ara & s R Wit g sifAard 81 gTe figy wie
TR0 GEIaa/HraRd ¥ 50 fasorio gRfY & wifta g1 sifard grm i fagfimy g s
H1d # foTHo, sotflo, THoSlodowlo, TF BIe, UZH e, SoTYodlo, SagoUHTHo 3fE BT
gffera gl

11. 3T e 3 0@ o Rradsra faer & gry-ary Wodfo Tso 7 RoWoTo 37 fFAHfor & Hri
a8, St a sosfioagp e-RIRT ¥ 50 Ufara siftfe ¢=RIRT & 81, Sl ~YAaH ¥0 25.00 ARG Pi
RIVNIAFATE W F g &G Ufaurh BH & U W &1 WIS 814 $I 0Y U & 1Y
Computerised readymix Plant (RMC) Td 399 WEfAd ¢ed TS WIUC &1 Juaisydl BT el
TN _Td BT THIOT U HaH ST 1T | 3yaTl WiaHrt i gR1 favrdy/ciiel R o i &t a=n |
&1 fadw s forg fAfaer smifya &t wi §, %@Wﬁmw Computerised readymix Plant
(RMC) T Fifdd ARMRY/ T 81, ¥ IUTNT &3 =il Ggdfd &1 Uy U3 Hiest ¥ JHIford $d gu
AT AT SR (XUY TF H W< B &1 Td TP 3G $T Ieord Bl Hfard 31) g wfay™
0 10.00 UG T B AN B MaGTsll W & AR 8, 3HY 31 AT S S W WifHc gl
fAard g Computerised readymix Plant (RMC) HTf&/R0T H@Tﬁﬁﬁm q 50 faotilo Tltf &
R g1 Sfard grm

12. USigd shaR 3ot Aot & Srarar Ua Auft - 9 oft SR @ w11 afe U Soit @ sifes Fw goft
@1 fAfder secft ot 8, & ITP! eRieR IR sd B A Sl qur gRIGR 3t Réfa & o 3
fear/se fere foran o1 g 81

13. P Giem 31 fald o sraemr @ fRufa & ffaer srret o1 fiaw & @reft st

14, gxrd fAfder A =g gnft

15. fafaer smor = & Ao 3 wrdf aur fRfder uwEt # Sfcafea Faw 9 wdf § afe @i R g @
i fAfaar smaeor gam1 &t o 3 3 & a8t

16. fAfder ot <X Ffaer wifta &t sif=am fafd & 90 &7 a6 34 81 & /a1 7 0 100/- & A GfSRaa
W IR IR 3{ueR <f1 fAfaar & oy soeis st sma=as gt

17. d-ia! fag & o fhd M a1a aifed yust @1 Taie Hvd gu, 399! fava gt (e g8 WA
1 0F Ta9 @) B! 3MTa=ge BTt | WY B aifesd Tul 1 Taumiford Hf g srages gl
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18. THA BT A T Y F w2 | Afderer # i S 1t $ ergya @t w1 g Tl Hem
T P IR A ST & 3Ha Hi A 8|

19. Qwd e 3 Wiga Rfder «mRR 61 05 Ti=rd SHHa Y=RIRT SFe* & 9Y RTGS/FD/ Bank
Guaranty/ KVP /NSC & & H STHT SHRd! ST |

20. ot 1t U aruar TR Fifierell B srdigd a1 37 &1 feR Qg R 36 W A fopdt i
sfa quT el gRT Afder ¥ ordid 81 & BRI B U1 el o Gabdl g

21, freft off PifdeT W a9 do R ¢ s S oie de 6 I9% 91y iR yRify o #YA @t
i syt Fifder GemT & SaR M YRR e 7 8|

22, Pfier 3 @R qUT SIS B Yeal quT 3T H WY FY F R T U1 B+ BT T 3R wEfen T B
St eyt fAfdeT srdigd #R &t st

23. qwd Fifder g At 3 Wigha U $33 & UyTd 15 7 F 3R T FU J I W FHER
T BE A e & Ty o 3 g3 YRR St R foran St Afder #1 Wipfd armw
o s

24, S UA1 SHER FT Ffder & frdm g€t gar 7 g SR 39 Ud W el 718 ST I Srha 4 fed
HRU Y fIaRd 7 B arug 8 ord! 8§ & TH ST P SHeR R WHR IR &t 7T 81

25, T Pfder & e ude o @t ffder & Rieis R &1 &1 7w Wy w9 3 3ifdd gl

26. TIYRUN Td R Tt/ &1 ure A 819 | fAfder A 7 gt ofR SPer @1 IR #v fag sdm
U9 siep feree +ff fopam o whar B |

27. e g1 R 1A SadS / THIU-US & TTed U S TR $T/ SIS B Wipid Pl AepTel
PRET YA B SPHER GRT AT LRIGY SHMG 4RI & Tra & e ¥R § fAofg od g¢ Srdamet
Y S U1 Sher o fSER/ sw-fave fawar o 9@ g |

28. Wﬁmﬁﬁaﬁﬂﬁmmﬁfﬁmﬁmmﬁlﬁﬁ-mmm(Awareness)EﬁTGTﬁETCf

) 2

fos=godto et famry wiitreyor
(SHFAT=AOT 3 HT) 3raYear :

PSR & THIER
GEIRGIR
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dbID! [48 & H1Y 3Uars fHd S are yus -
fAifder 2 fas Rrew & Smur w1l s wh ao-la fas & Paff@q sfiree v s
1. Iugad 9uft § gofigrd 819 &1 wHIvr 43|

2. O w fEurfdre o 3 &1 yEmr U

3. CUSR e O A BT YHI UF|

4. UM S YT YH UF | (Hd UTH W)

5. UDIN gfgd e 3iar wHmr |

6. <10 TUS o HT 3y U7 |

7. dP-id! €% B IUY|

8. hH &I faavur (RIgex/urd-RRm/mofio0/Rio)

9. IR YA 4| ([fossg0Si0-E1-4 TuF W)

10. USRI SIS (3Mazadhal 3FHR)/ MOA of company

11. % gifpdpe| @au uua W)

12, rea-4dt (eRmd g us) | (Rossgoio-&-5 yuF )

13, §& Ged=dl (Eoy UE W)

14, =% RIf&T9 89 &1 Iy =)

15. ¥ fQURT &1 UsitaRur

16. 3MgR e (@7d 03 aw)

17. “ESI, EPF & W93 (AFUTaR @ Twiftd fAfdea & form =)

18. TR 3 3l

19. fos oyt (Section 3 Qualification Information) fAyfRd Ty gz wR|
20. Anti-Collusion certificate (409 UUH WR)

& ém;mrsnﬂ Seek Reference Certificate (Y YU WX)

22. Assessed available bid capicity @ TUFT (BH & TR 38 W)

do-iel w0 ¥ 3% Ffdgea #t & e 3t Ry e Gt of w9 S 19
AP 22 TP F YT AUEIS BT Sifrard § | fvga favwur & 1w REQUIREMENTS FOR
PREQUALIFICATION OF TENDER ¥ fRuffea fraw <raf &1 st sexa o & |

- SRR,

3rofdoutosrato 3fofdovosraio 3rofdourosrato
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Envelope -

a) Price bid duly filled in all respects in the original tender documents.

b) Non-Judicial stamp paper of Rs. 10/- (Rs. Ten Only) of UP along with Rs. 1/- revenue
stamp.

c) System to open Tenders:

d) Envelope No-1 containing the earnest money deposit and pre-qualification document
shall be opened first on specified date & time.

e) Envelope No-2 shall be containing the sealed price bid of only pre-qualified tenders shall
be opened on the fixed date. The quoted rates of various tenders will be read out.
Tenders desirous to be present shall be allowed at the time of opening of price bid.

REQUIREMENTS FOR PREQUALIFICATION OF TENDER -
1. Tender Cost- FfdaT GET & AR TS SHT BRI 81|

2. E.M.D.- P Gu1 & SR s SH1 BRI grit

3. Proof of solvency:
Minimum solvency required is 40% of total estimated cost of the tender,
(i) In case individuals, firms and Undivided Hindu Families, proof of solvency of the

applicant will consist of a fixed assets certificate (&f&ada 9ATOT 99) signed by the

District Magistrate and required Solvency certificate signed by Manager of the bank
regarding the cash assets of the applicant. (issue within a period of maximum six
months from the date of publication of tender) From Nationalized/ Scheduled Bank.
(ii) In case of private limited company/ public limited company/ LLP Firm the proof of the
company solvency will be its last balance sheet audited and certified by the Chartered
Accountant or certificate/ reference of a Nationalised/ Scheduled bank. (issue within a
period of maximum six months from the date of publication of tender) :

4. Average annual financial turnover on Construction works should be at least 30% of the
estimated cost during the immediate LAST 3 consecutive financial years Certified from
CA with UDIN No.

5. Proof of Bank Certificate required - 15% of the total value of work (issue within a period
of maximum three months). From Nationalized/Scheduled Bank.

6. Proof of previous experience: (C.C. Road work and RCC Drain only)

(1) Experience of having successfully completed works during the last 7 years ending
last day of the month previous to the one in which applications are invited with Govt./
Semi Govt./ PSU only:

Three similar completed works costing not less than the amount equal to 40% of
estimated cost put to tender Sk

or
Two similar completed works costing not less than the amount equal to 50% of
estimated cost put to tender
or
One similar completed works of aggregate cost not less than the amount equal to
80% of estimated cost put to tender.

N8
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(2) Experience of having successfully completed works during the last 7 years ending
last day of the month previous to the one in which applications are invited:

For Similar works of different work: -

S.N. | Nature of Work Experience Required
1 Bituminous Road work, Resurfacing Experience in Bituminous Road Work
| work Only.

Building Construction/ Multistorey Experience in building/ Multistorey RCC

2, . : Frame Structure G+4 building and above
Building Construction y
with basement only.
Experience in any such similar work
3A. SEwer snd Wiater sUppiyl OLET (Registered Contractor of Jal Nigam will

Construction also be eligible for participation).

3B. | Sewer Cleaning. Experience in such work only.
4 Survey work- Topographical survey,
level, contouring etc.

Experience in such survey work only.

5A. | C.C. Road work and RCC Drain Experience in such similar work.
Brick Drain, Footpath, Interlocking
5B. | Tiles, Boundary wall, Masonry work, Experience in any such work only.

Building Repair work.
Miscellaneous Work- Railing Painting,
Earth Filling, levelling, Garbage

5C. Disposal, Road and Drain Cleaning, Experience of same type of work.
Jungle Cleaning etc.
5D Pl Ll o e Experience in any such similar work
" | Culvert, Strom Water drainage project. '
Maintenance Work: - Experience of Horticulture work Only.
6 (a) Maintenance of Horticulture Work Experience of Apartments/ Buildings
" |(b) Maintenance of Apartments/ only, such as Housekeeping, Supply of
Buildings/ Colony Labour etc.
- Signages, logo, road signages along Experience in anyone along with
" | highway and arterial roads, structure.
8. | Boundary Wall with Grill / Railling Experience of same type of work.
9 Pond/ Lake/ Ghat/ park Development, Experience of same type of work.

Land Scaping works

» Bidder should be attach required same nature of work or above listed related similar
nature of work mentioned in BOQ.

» Work should be clearly mentioned in the Experience Certificate having, Date of start,
Date of actual completion, Details of majorly items with amount.

He-

a) gfaurtt Afacrerarstt gr1 FAfder vo & fiqga wde umm uz Sou &A1 sfard 21

b) PSS 9 H HGAR YT Ul fobeft srgva uwor v & wee, =7l 3Rowowto ra
3RoHlod0 Head, smowodto TefF afa, urdh 3nfe &1 wftiferd wamor w3 € @ ga=
Upid & B o G TSR F BT T HeaR 62 7 &1 &1 4 sifdd g1 3rava® &

\/‘) L (9
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0 WH gRT 3FHT THIU U 2USR STRgH< H Yo U & SIY 81 {1 gil|

d e # faehr gw=f, stowro g waoiowo snfe wrf # gleffied wive s fawm™
TR AT ¥ 50 fhotio @t aRkfY & wiftd g smavas &

e) SHT 07 auf F Tarsore &0 J guf fd T i 1 & 7 g1 3rgHE & W A B
gufar & fafy vmmor oz & SmyR W fafa ad @t o &t Seet | srgHa Wi H S
B 4RI Uy 99 5 U aiftie Pt & F 9gTehR UM IR A St (QSareRond, 01 o
R S $ g 5 uferra a1 02 98 RA SR & g 10 wfaera snfe) |

f)  3mRowoHo A 1 o B srive WeR # adAr | yaied d= A B ggferd Sigasi
! AR BH gRT B g¢ AT SRl FHRmam Srem|

7. Proof of employment of technical staff will consist of a declaration by the contractor as
given below. The declaration by the contractor will be given in the form attached
Appendix ‘B’ (in the presence of Notary Public giving details of the required staff)

GENERAL GUIDELINES FOR FIXING REQUIREMENT OF TECHNICAL STAFF FOR A WORK

Minimum
Cost of Work Requirement of Technical staff experience Designation
(Rs. In Lac) (Years)
Qualification Number
e Project Manager with 1 10 Principal Technical
degree in corresponding Representative
Moie thain discipline of Engineering. 1 5 Technical
1000 e Graduate Engineer Nil represents
e Graduate Engineer 2 5 Technical
or Representative
Diploma Engineer 2
Graduate Engineer 1 5 Principal Technical
Graduate Engineer 2 Nil Representative
RO01R71000 or ? Tecf)hnical
Diploma Engineer 2 5 represents
Graduate Engineer 1 5 Principal Technical
Graduate Engineer 1 Nil Representative
=l e Techrical
Diploma Engineer 1 D represents
Graduate Engineer 1 2 Principal Technical
50 to 200 Representative
Graduate Engineer 1 Nil Principal Technical
10 to 50 or Representative
Diploma Engineer 1 5

Note: - 1. Rate of Recovery in case of non-compliance of above be stipulated at following

rates-
S.No. | Qualification Experience (years) | Rate of recovery
i) Project Manager with Degree 10 Rs. 50,000/~ p.m.
i) Graduate Engineer 5 Rs. 30,000/~ p.m.
iii) Graduate Engineer Nil Rs, 20,000/~ p.m.
Diploma Engineer 5

3raveaT faera wrikrevor, sravear
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8. Proof of possession of required machinery, tools, plant, centring & shuttering will consist
of a declaration in shape of an affidavit on Rs. 10/- non-judicial stamp paper duly verified
by the notary public in Prescribed Performa duty verified by the Notary in the Proforma
as per Appendix ‘C’. Proof of possession and use of required machinery, tools and plants
will be given by the tenderers by way of declaration.

The minimum requirement of T&P possessed by the firm shall be follows: -

(1) Road Roller/ Vibratory - 02
(2) Trunk/ Tipper - 02
(3) Water Tanker - 02
(4) Water Pumps - 02
(5) Vibratory Roller - 01
(6) Hot mix plant & paver (Applicable for bituminous work) - 01

The bituminous work B.M., D.B.M., B.C. and S.D.B.C., will have to be done by hot
mix plant and paver only.

(7) Excavator - 01
(8) Concrete Mixture with hopper - 01
(9) Vibrator - 02
(10)Needle g 01
(11)Surface - 01
(12) Concrete batch mix plant of capacity 15 Cum/Hr. - 01
(13)Grader (Applicable for WBM/WMM/GSB) - 01

9. Contractor will have to submit the character certificate issued by the District Magistrate
in the name of partners in case it is the partnership firm, proprietor, in case it is
proprietorship firm/ contractor, Directors in case it is Pvt. Ltd. Firm etc. without character
certificate the tender shall be rejected.

10. The tenderer should submit the notarized affidavit that the tenderer/ firm has not been
biacklist any state/ central government department/ organization. The e-tender of
blacklisted contractor or not submitting the required affidavit shall be rejected.

10(A) Memorandum and Article of Association showing objectives of the Company/ firm
and authority to sign the e-tender/ contract or delegate the power to other for
signing the e-Bid/ contract

10(B) Place of registration

10(C) The Power-of-attorney authorizing the tenderer to sign the e-tender/ contract.

10(D) In case of firm, duty certified copy of partnership deed and registration certificate;
in case of company, deed for article of association and power of attorney for the
person concerned to authorize to sign the tender and agreement.

11.For the work where man power supply is included, valid registration/ license of labour
dept, E.S.|. and E.P.F. are also required to be submitted.

12.The tenderer should submit the notarized affidavit of Anti-Collusion Certificate (In -
required format attached in tender Document)

13. Bidders who meet the minimum qualification criteria will be qualified only if their available
bid capacity for construction work is equal to or more than the total bid value. The

available bid capacity will be calculated as und%/
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Assessed Available Bid capacity = (A*N*M-B)

Where,

A = Maximum value of civil engineering works executed in any one year during the last five years
(updated to the price level of the last year at the rate of 8 percent a year) taking into account the
completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bids are invited (period up to
6 months to be taken as half-year and more than 6 months as one year).

M= M is taken 2.5

B = Value, at the current price level, of existing commitments and on-going works to be completed
during the period of completion of the works for which bids are invited.

Note: The statements showing the value of existing commitments and on-going works as well as the
stipulated period of completion remaining for each of the works listed should be countersigned by
the Engineer in charge, not below the rank of an Executive Engineer or equivalent.

14. The details regarding pre-qualification and tender containing rates are to be uploaded as per up
to due date & time in the prescribed format. Non furnishing of required details/ incomplete details
will lead to rejection of tender. In case it is found that the details furnished are fake/ false/
fabricated the firm shall be black listed without any notice. ‘

15. The E-tender of the tenderer not submitted certified copies of above-mentioned point no 1 to 10
documents shall be rejected. The rates of only those contractors will be openéd add recorded
on comparative statement who pre-qualifies as per requirements mentioned here in ’\after.:; ‘

16. In case of any change in solvency, technical staff, tools and plants or change in partners of the
constitution of a company after submission of documents, the same shall be intimated to the
Engineer-in-charge.

17. The decision regarding pre-qualifying the contractor for the above referred will rest with the Vice
Chairman of Ayodhya Development Authority, whose decision will be final. It shall be the
discretion of the Department to decide as to whether an E-tender fulfils the evaluation criterion
mentioned in this e-tender or not.

18. The tenderers are advised not to mix financial bid document with the PDF documents submitted
for technical bid. The e-tender of the tenderers having financial bid document in the technical bid
will out rightly be rejected. (2E

19. No tender shall contact the department on any mater relating the his/her r-tender, from the time
of the e-tender opening to the time the contract is awarded. If the tenderer wishes to bring
additional information to the notice of the department, he/ she can do so in writing. d e

20. Any effort by a tenderer to influence the department in its decisions on e-tender evaluation, e-
tender comparison or contract award may result in rejection the tenderer’s e-tender.

21. In the event of any information furnished by the agency is found false or fabricated the minimum
punishment shall be debarred/ black listing from A D.A. works and the legal proceeding can also
be initiated.

22 The contractor shall establish site office & will arrange all possible testing equipment's, required
for proper executions of work on his own cost. ;

23 The tenderer shall clearly specify whether the tender is submitted on his own or on behalf of a
partnership concern. It the tender is submitted on behalf of a partnership concern, he should
submit the certified copy of partnership deep along with the tender and authorization to sngfn with
the tender documents, the tender will be treated as having be submitted by individual signing the
tender documents. The ADA will not be bound by any power of attorney granted by the tenderer
or by changes in the composition of the firm made subsequent t execution of contract.

CONTRACTOR SIGNATURE WITH SEAL OFFICER INVITING TENDER
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Section 2
Instruction to Bidders (ITB)

A. General

1. Scope of Bid

1.1 The Employer as defined in the Appendix to ITB invites bids for the construction of Works as
described in these documents and referred to as “the works”. The name and identification
number of the works is provided in the Appendix to ITB. The bidders may submit bids for any
or all of the works detailed in the table given in the Notice Inviting Tender. Bid for each work
should be submitted separately

1.2 The successful Bidder will be expected to complete the Works by the Intended Completion
Date specified in the Part | General Conditions of Contract.

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/
tendered, bid/ tender, bidding/ tendering, etc.) are synonymous.

2. Source of Funds

2.1 The Government of the State U.P. as defined in the Appendix to ITB has decided to undertake
the works of construction.

A. Ayodhya Development Authority Fund.

B. The Government of the state has decided to provide the funds for the Constructions.

C. Deposit work which is funding by state government/Central Government or others.

D, Self-income housing scheme.

3, Eligible Bidders

3.1 This’Invitation for Bids is open to all bidders as defined in the Appendix to ITB.

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by
the Central Government, the State Government or any public undertaking, autonomous body,
authority by whatever name called under the Central or the State Government.

3.3 Any bidders having criminal record is not allowed to participate in the online bidding process.
Any persoh who is having criminal cases against him or involved in the organized crime or
gangster activities or Mafia or Gunda or Anti-social activity are strictly prohibited to participate
in the bidding process. If it is established that any bidder has criminal record, his bid shall be
automatically cancelled.

3.4 The bidder has to produce/attach character certificate, Solvency certificate, self-declaration
affidavit (on the prescribed Performa which is attached with the bid document) etc., issued by
the competent authority in original with bid document.

3.5 Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed

. to participate in the bidding. If it is established that the contractor is registered with the state
‘bar council, his bid shall be automatically cancelled.

4. Qual:f”catlon of the Bidder

4.1 All bidders shall provide in Section 3, Forms of Bid and Qualification information, a preliminary
description of the proposed work method and schedule, including drawings and charts, as
necessary.

4.2 All bidders shall include the following information and documents with their bids in Section 3,
Qualification Information unless otherwise stated in the Appendix to ITB:

(a) Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; written power of attorney of the signatory of
the Bid to commit the Bidder;

(b)  Total monetary value of civil construction works performed for each of the last five years;

(c) Experience in works of a similar nature and size for each of the last five years, and details
of works in progress or contractually committed with certificates from the concerned
officer of the rank of Executive Engineer or equivalent;

(d) Evidence of ownership of major items of construction equipment named in Clause 4.4 B
(b) (i) of ITB or evidence of arrangement of possessing them on hire/lease/buying as
defined therein.

(e) Details of the technical personnel proposed to be employed for the Contract having the
qualifications defined in Clause 4.4(b) (ii) of ITB for the construction with their
Certificates.

(f)  Reports on the financial standing of the Bidder, such as profit.and loss statements and
auditor's reports for the past three years;

N
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4.3
4.4

4.4

4.4.

4.5

(g) An undertaking that the bidder will be able to invest a minimum of cash up to the
percentage 10 (defined in the Appendix to ITB) of the contract price of works, during the
implementation of the works;

(h) Evidence of access to line(s) of credit and availability of other financial
resources/facilities (10 percent of the contract value) certified by banker (the certificate
being not more than 3 months old.)

(i)  Authority to seek references from the Bidder's bankers;

() Information regarding any litigation or arbitration during the last five years in which the
Bidder is involved, the parties concerned, the disputed amount, and the matter;

(k) Proposal for subcontracting the components of the works for construction/Up gradation
aggregating not more than 25% of the contract price:- and 1 :

()  The proposed methodology and program of construction, backed with equipment and
material planning and deployment, duly supported with broad calculations and Quality
Management Plan proposed to be adopted, justifying their capability of execution and
completion of the work as per technical specifications and within the stipulated period of
completion.

Bids from joint venture are not allowed.

A To qualify for award of the Contract, each bidder should have in the last five years:

(a) Achieved in any one year a minimum financial turnover (in all cases of civil engineering
construction works only) volume of construction work of at least the amount equal to the
estimated cost of works (excluding maintenance cost for five years for which bid has
been invited. The turnover will be indexed at the rate of 8 percent for a year. ‘

b)  Satisfactorily completed, as prime Contractor, at least one similar work equal in valug to
one-third of the estimated cost of work (excluding maintenance cost far five years) for
which the bid is invited, or such higher amount as may be specified in the Appeg‘gix‘}o
ITB. -

B (a) Each bidder must attach:

(i) The current income-tax clearance certificate;
(i) An affidavit that the information furnished with the bid documents is correct in all
respects; and
(iii) Such other certificates as defined in the Appendix to ITB. Failure to produce the
certificates shall make
the bid non-responsive.

(b) Each bidder must demonstrate:
(i) Availability for construction work, of the owned, key equipments stated in the Append
ix to ITB including :
equipments required for establishing field laboratory to perform mandatory tests, and
those stated in the N
Appendix to ITB;
(i) Availability for construction work of technical personnel as stated in the Appendix to
ITB.
(iii) Liquid assets and/or credit facilities, net of other contractual commitments and
exclusive of any advance
payments which may be made under the Contract, of not less than the amount specified
in the Appendix
to ITB;

(c) The bidder must not have in his employment:
(i) The near relations (defined as first blood relations, and their spouses, of the bidder or
the bidder’s %
spouse) of persons listed in the Appendix to ITB.
(i) Without Government permission, any person who retired as gazetted officer within
the last two years of the rank and from the departments listed in the Appendix to {TB.

C To qualify for a package of contracts made up of this and other contracts for which bids are

invited in the Notice Inviting Tender, the bidder must demonstrate having experience and

resources sufficient to meet the aggregate of the qualifying criteria for the individual contracts.

Sub-contractors experience and resources shall not be taken into account in determining the

bidder’s compliance with the qualifying criteria 'except to the ‘extent stated in 4.4 A above

Y
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4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available bid
capacity for construction work is equal to or more than the total bid value. The available bid
capacity will be calculated as under:

Assessed Available Bid capacity = (A*N*M-B)
Where:
A = Maximum value of civil engineering works executed in any one year during the last five years
(updated to the price level of the last year at the rate of 8 percent a year) taking into account the
. completed as well as works in progress.
N = Number of years prescribed for completion of the works for which bids are invited (period up to
6 months to be taken as half-year and more than 6 months as one year).

M = M is.taken 2.5

B = Value, at the current price level, of existing commitments and on-going works to be completed

during the period of completion of the works for which bids are invited.

Note: The statements showing the value of existing commitments and on-going works as well as the
stipulated period of completion remaining for each of the works listed should be countersigned
by the Engineer in charge, not below the rank of an Executive Engineer or equivalent.

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if

they have:

(i) Made misleading or false representations in the forms, statements, affidavits and attachments

submitted in proof of the qualification requirements; and/or

(i) Record of poor performance such as abandoning the works, not properly completing the contract,

inordinate delays in completion, litigation history, or financial failures etc.

(i) Participated in the previous bidding for the same work and had quoted unreasonably high or low

bid prices and could not furnish rational justification for it to the Employer.

5. One Bid per Bidder

5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid
will cause the proposals with the Bidder's participation to be disqualified.

6. Cost of Bidding

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and
the Employer will, in no case, be responsible or liable for those costs.

7. Site Visit

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and
familiarize himself with the Site of Works and its surroundings including source of earth, water,
road aggregates etc. and obtain all information that may be necessary for preparing the Bid
and entering into a contract for construction of the Works. The costs of visiting the Site shall
be at the Bidder's own expense. He may contact the person whose contact details are given
in the Appendix to ITB.

¥ ]
B. Bidding Documents
8. Content of Bidding Documents
8.1 The set of bidding documents comprises the documents listed below and agenda issued in
accordance with Clause 10 of ITB.
1. Notice Inviting Tender
2. Instructions to Bidders
3. Qualification Information
4. Conditions of Contract
(Part | General Conditions of Contract, and Contract Data; Part Il Special Conditions of
Contract)
5. Specifications
6. Drawings (Can be seen in the office hour in concerning E.E. ADA, Ayodhya.)
7. Bill of Quantities
8. Form of Bid
9 Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the Work, form of
Unconditional Bank Guarantee.
8.2 Bidding document will be available online on the website http://etender.up.nic.in.
8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract
data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid
Document. Failure to comply with the requirements of Bid Documents shall be at the bidder’s

. e
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own risk. Pursuant to clause 25 here of, bids, which are not substantially responsive to the
requirements of the Bid Documents, shall be rejected.
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9. Clarification of Bidding Documents and Pre-bid Meeting

9.1 A prospective bidder requiring any clarification of the bidding document may notify the
Employer in writing or by cable (“cable” includes Telex and facsimile) at the Employer address
indicated in the Notice inviting tenders. The Employer will respond to any request for
clarification received earlier than 10 Days prior to the dead line for submission of bid. Copies
of the Employer’s response will be forwarded to all purchasers of the bidding documents,
including a description of the enquiry, but without identifying its source

9.2 If a pre-bid meeting is to be held, the bidder or his authorized representative is invited to attend
it. Its date, time and address are given in the Appendix to ITB.

9.2.1 The purpose of the meeting will be to clarify issues and to answer questions on any matter that
may be raised at that stage.

9. 2 2 The bidder is requested to submit any questions in writing or by cable so as to reach the
Employer not later than one week before the meeting.

9.2.3 Minutes of the meeting, including the text of the questions raised (without identifying the source
of the enquiry) and the responses given will be transmitted online (or otherwise). Any
modifications of the bidding documents listed in Clause 8.1 of ITB, which may become
necessary as a result of the pre-bid meeting shall be made by the Employer exclusively online
through the issue of an Addendum pursuant to Clause 10 of ITB and not through the minutes

; .of the pre-bid meeting.

9.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

10. Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents

. by issuing addenda online.

10.2 ‘Any addendum thus issued shall be part of the bidding documents.

10.3 To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the Chief Engineer shall extend, as necessary, the deadline for submission
of bids, in accordance with Clause 20.2 of ITB.

C. Preparation of Bids
11 Lanquage of Bid
11.1-:All documents relating to the Bid shall be in the language specified in the Appendix to ITB.
12 Documents Comprising the Bid
12.1 _ The Bid submitted by the Bidder shall be in two separate parts:
Part [ This shall be named Technical Bid and shall comprise of:
I.  Earnest Money;
Il. Qualification information, supporting documents, affidavit and undertaking as specified
in Clause 4 of ITB.
lll.  Undertaking that the bid shall remain valid for the period specified in clause 15.1 of ITB.
IV. Any other information / documents required to be completed and submitted by bidders,
as specified in the appendix to ITB, and
IV. An affidavit affirming that information he has furnished in the bidding document is correct
to the best of his knowledge and belief.
Part Il. It shall be named Financial Bid and shall comprise of:
(i) Form of Bid as specified in Section 6;
(i) Priced bill of quantities for items specified in Section 7;
12.2 The following documents, which are not submitted with the bid, will be deemed to be part of
the bid section particulars
. Notice inviting Tender
2. Instruction to the bidders
3. Conditions of Contract
4. Contract Data
5. Specifications
6. Drawings (Can be seen in the office hour in concerning E.E. ADA, Ayodhya.)
13. Bid Prices
13.1 The Contract shall be for the whole Works, as described in Clause 1. 1 of ITB, based on the
priced Bill of Quantities submitted by the Bidder.
13.2 The Bidder shall adopt the Percentage Rate Method as specified in the Appendix to ITB; only
the same option is allowed to all the Bidders. Percentage Rate Method requires the bidder to

&
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quote a percentage above / below/ at par of the schedule of rates specified in the Appendix to
ITB.

13.3 All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or for
any other cause, shall be included in the rates, prices, and total Bid price submitted by the
Bidder.

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and
shall not be subject to adjustment.

14. Currencies of Bid

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.
15. Bid Validity

151 Bids shall remain valid for a period of ninety days after the deadline date for bid submission
specified in Clause 20 of ITB. A bid valid for a shorter period shall be rejected by the Employer
as non-responsive. <2

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request
that the bidders may extend the period of validity for a specified additional period. The request
and the bidders’ responses shall be made in writing or by cable. A bidder may refuse the
request without forfeiting his Earnest Money. A bidder agreeing to the request will not be
required or permitted to modify his bid, but will be required to extend the validity of his earnest
money for a period of the extension, and in compliance with Clause 16 of ITB in all respects.

16. Earnest Money

16.1 Tender cost and earnest money as specified in NIT and Appendix to ITB to be deposited online
by HDFC Bank website http://lda.procure247.com as process for depositing tender cost and
EMD through HDFC Bank is enclosed with tender documents :

16.2 Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given
in the Appendix to ITB, shall be rejected by the Employer as non-responsive. :

16.3 The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the
Bid validity period specified in Clause 15.1 of ITB.

16.4 The Earnest Money of the successful Bidder will be discharged when the Bidder has signed
the Agreement and furnished the required Performance Security.

16.5 The Earnest Money may be forfeited:

a) If the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid
validity;

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to

i. Sign the Agreement; and/or : '

ii. Furnish the required Performance Security.

17. Alternative Proposals by Bidders

17 1 Bidders shall submit offers that comply with the requirements of the bidding documents,
including the Bill of Quantities and the basic technical design as indicated in the drawings and
specifications. Alternative proposals will be rejected as NoN-responsive.

18. Formate and Signing of Bid

18.1 The Bidder shall submit one set of the bid comprising of the documents as described in Clause
12 of ITB.

18.2 The Bid shall be submitted online and shall be digitally signed by a person or persons duly
authorized to sign on behalf of the Bidder, pursuant to Clause 4.3(a) of ITB. The person or
persons signing the Bid shall sign all pages of the Bid.

D. Submission of Bids

19. Sealing and Marking of Bids

19.1 The Bidder shall have to bid online separately in two part part-1 Technical and part-2 financial
bid. Technical Bid: To be opened on 23.01-2026 at time 03:00 P.M. in office of EE ZONE-3
ADA, Ayodhya (Date and time of Technical Bid opening as per clause 22.1 of ITB.) Financial
Bid: Not to be opened except with the approval of the Vice Chairman.

20. Deadline for Submission of Bids

20.1 Complete Bids (including Technical and Financial) must be received by the Employer in the
Appendix to ITB not later than the date and time indicated in the Appendix to ITB.

20.2 The Chief Engineer may extend the deadline for submission of bids by issuing an amendment
in accordance with Clause 10.3 of ITB, in which case all rights and obligations of the Chief
Engineer and the bidders previously subject to the original deadline will then be subject to the
new deadline.
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21. Late Bids
21.1 No Provision/Consideration on Late Bid/Bids Submission.

E. Bid Opening and Evaluation

22. Bid Opening

22.1 The Employer will open the bids received, on line in the presence of the bidders/bidders’
representatives who choose to attend at the time, date and place specified in the Appendix to
ITB. In the event of the specified date for the submission of bids being declared a holiday for
the Employer, the Bids will be opened at the appointed time online on the next working day.

22.2 The technical bid shall be open online.

22.3 The Executive Engineer will prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Clause 22.3 of ITB.

22.4 Evaluation of the technical bids with respect to bid security, qualification information and other
information furnished in Part | of the bid in pursuant to Clause 12.1 of ITB, shall be taken up
and completed within Ten working days of the date of bid opening, and a list will be drawn up
of the responsive bids whose financial bids are eligible for consideration.

22.5. The Executive Engineer shall inform, by E-mail (or otherwise), the bidders, whose technical
bids are found responsive, date, time and place of opening as stated in the Appendix ITB. In
the event of the specified date being declared a holiday for the Executive Engineer, the bids
will be opened at the appointed time online on the next working day through they or their
representative, may attend the meeting of opening of financial bids.

22 6. At the time of the opening of the ‘Financial Bid’, the names of the bidders whose bids were
found responsive in accordance with clause 22.5 of ITB will be announced. The financial bids
of only these bidders will be opened. The responsive bidders’ names, the Bid prices, the total
amount of each bid, and such other details as the Executive Engineer may consider
appropriate will be announced by the Executive Engineer at the time of bid opening. Any Bid
price, which is not read out and recorded, will not be taken into account in Bid Evaluation.

22.7 The Executive Engineer shall prepare the minutes of the opening of the Financial Bids.

23. Process to be Confidential

23.1 Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful Bidder has
been announced. Any attempt by a Bidder to influence the Employer processing of bids or
-award decisions may result in the rejection of his Bid

24. Clarification of Bids and Contacting the Employer.

24 1 No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid
opening to the time the contract is awarded.

24.2 Any attempt by the bidder to influence the Employer bid evaluation, bid comparison or contract
award decision may result in the rejection of his bid

25. Examination of Bids and Determination of Responsiveness

25.1 During the detailed evaluation of “Technical Bids", the Executive Engineer will determine
whether each Bid (a) meets the eligibility criteria defined in Clauses 3 and 4; (b) has been
properly signed; (c) is accompanied by the required securities; and (d) is substantially
responsive to the requirements of the bidding documents. During the detailed evaluation of the
“Financial Bids", the responsiveness of the bids will be further determined with respect to the
remaining bid conditions, i.e., priced bill of quantities, technical specifications and drawings.

25.2 A substantially responsive “Financial Bid" is one that conforms to all the terms, conditions, and
specifications of the bidding documents, without material deviation or reservation. A material
deviation or reservation is one.

(a)which affects in any substantial way the scope, quality, or performance of the Works;

(b) which limits in any substantial way, inconsistent with the bidding documents, the Employer
rights or the Bidder’'s obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other Bidders presenting substantially responsive bids.

25.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and may
not subsequently be made responsive by correction or withdrawal of the nonconforming
deviation or reservation.

26. Correction of Errors

26.1 Bids determined to be substantially responsive will be checked by the Executive Engineer for
any arithmeticerrors. Errors will be corrected by the Executive Engineer as follows:

N Y
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a) Where there is a discrepancy between the rates in figures and in words, the rate in words
will govern; and

b) Where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern.

26.2 The amount stated in the Bid will be adjusted by the Executive Engineer in accordance with
the above procedure for the correction of errors and shall be considered as binding upon the
Bidder. If the Bidder does not accept the corrected amount, the Bid will be rejected, and the
Earnest money shall be forfeited in accordance with Clause16.6(b) of ITB. ! :

27. Evaluation and Comparison of Bids |

27 1 The Executive Engineer will evaluate and compare only the bids determined to be substantially
responsive in accordance with Clause 25 of ITB "

272 In evaluating the bids, the Executive Engineer will determine for each Bid the evaluated Bid
price by adjusting the Bid price by making correction, if any, for errors pursuant to Clause 26
of ITB

27 3 |f the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate
of the cost of work to be performed under the contract, the Executive Engineer may require
the Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to
demonstrate the internal consistency of those prices with the construction mgthoc{s and
schedule proposed. After evaluation of the price analyses, the Executive Engineer may rpquire
that the amount of the performance security set forth in Clause 32 of ITB be increased: at the
expense of the successful Bidder to a level sufficient to protect the Employer agair‘ivst financial
loss in the event of default of the successful Bidder under the Contract. The amount’of the
increased performance security shall be decided at the sole discretion of the Employer,' which
shall be final, binding and conclusive on the bidder. 2

27 4 I|fthe Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate
of the cost of routine maintenance of works to be performed for five years under the contract,
the Executive Engineer may require the Bidder to produce detailed price analyses for routine
maintenance. After its evaluation, the Executive Engineer may require that the amount of the
performance security set forth in Clause 32 be increased at the expense of the successful
Bidder to a level sufficient to protect the Executive Engineer against financial loss in the event
of default of the successful Bidder under the Contract. The amount of the increased
performance security shall be decided at the sole discretion of the Employer, which shall be
final, binding and conclusive on the bidder.

28. Price Preference

28 1 There will be no price preference to any bidder.

F. Award of Contract

29. Award Criteria

29.1 Subject to Clause 31 of ITB, the Employer will award the Contract to the Bidder whose Bid has
been determined:

i to be substantially responsive to the bidding documents and who has offered the lowest
evaluated Bid price, provided that such Bidder has been determined to be (a) eligible in
accordance with the provisions of Clause 3 of ITB, and (b) qualified in accordance with the
provisions of Clause 4 of ITB; and

i To be within the available bid capacity adjusted to account for his bid price which is evaluated
the lowest in any of the packages opened earlier than the one under consideration.

30. Employer Right to accept any Bid and to Reject any or all Bids

30.1 Notwithstanding Clause 29 above, the Employer reserves the right to accept or reject any Bid,
and to cancel the bidding process and reject all bids, at any time prior ta the award of Contract,
without thereby in curing any liability to the affected Bidder or bidders or any obligations 1o
inform the affected Bidder or bidders of the grounds for the Employer action.

31. Notification of Award and Signing of Agreement.

31.1. The bidder whose Bid has been accepted will be notified of the award by the Executive
Engineer prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the Part | General Conditions of Contract called
the “Letter of Acceptance”) will state the sum that the Employer will pay to the Contractor in
consideration of the execution, completion by the Contractor as prescribed by the Contract
(hereinafter and in the Contract called the “Contract Price”).

31 2. The notification of award will constitute the formation of the Contract, subject only to the
furnishing of a performance security in accordance with the provisions of Clause 32.
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31.3.

31.4

The Agreement will incorporate all agreements between the Employer and the successful
Bidder. It will be signed by the Employer and the successful Bidder after the performance
security is furnished.

Upon the furnishing by the successful Bidder of the Performance Security, the Executive
_Engineer will promptly notify the other Bidders that their Bids have been unsuccessful.

32. Performance Security

32.1

32.2

32.3

Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall deliver
to the Employer a Performance Security of five percent of the Contract Price, for the period of
one years and the time for completion of works plus additional security for unbalanced Bids in
accordance with Clauses 27.3 and 27.4 of ITB and Clause 46 Part | General Conditions of
Contract and sign the contract.

The performance security shall be either in the form of a Bank Guarantee or fixed deposit
Receipts, in favor of Executive Engineer, Ayodhya Development Authority, Ayodhya, U.P., from
a Scheduled Commercial Bank.

Failure of the successful Bidder to comply with the requirements of Clause 32.1. shall
constitutes sufficient grounds for cancellation of the award and forfeiture of the Earnest Money.
,He will also be debarred from participating future bids under Ayodhya Development Authority
for one year.

33 Advanges

33.1

The Executive Engineer will provide mobilization advances specific and advance against
secunty of equipment as provided in Part | General Condition of Contract and approvals of
" ADA.

34. Corrupt or Fraudulent Practices

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and
corruption in force in India, namely, Prevention of Corruption Act, 1988.

\ %A
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Sectlon 3
Qualification information L s

(Following information’s shall be furnrshed by the contractor ona non-judrcnal stamp paper of

Rs. 100/- only)

Notes on Form of Quahfrcatron 'Information The_lnformatlon to be e filled in by bidders in the

following pages will be used for Purposed of post-qualification as
the Instruction to Bidders.
Attach additional pages as necessary.

provnded for in clause 4 of
This Information will not be incorporated in the Contract. 1

lndividual Bidders.

|

‘ 159 ‘ Constitution or legal status of Bidder

‘l (attach copy)

l .
' ' Place of registration: ‘
| r
|

Principal place of business 1

Power of attorney of signatory of Bid | (Attach)
1.2 Total annual volume of civil engineering construction
, work executed and payments received in the last ' (Rs. In Lacs)

seven years preceding the year in which bids are ‘
| invited. (Attach certificate from Chartered Accountant) |
1

1:3:1 | Work performed as prime Contractor (in the same name and style)

the Engineer-in-charge.

L

on constructlon

works of a similar nature and volume over the last seven years. Attach cerufacate from

| Project | Name of Description | Value of | Contract | Date of [ Stipulated Actual Remarks | |
| Name | Executive of work 1‘ contract No Issue Date of Date of explaning | ‘
i Engineer | ‘ of work ‘ Completion | Completion | reasons i
! ‘ ‘ order |* for Delay. |
‘ ‘ ‘ ; ‘: ' l \ If any l
A S EEn S s R
i | | | |
‘. | l | |

| |

e

1.3.2 Information on Bid capacity (wonks for which bids have been
yet to be completed) as on the date of this bid

(A) Existing commitments and on-going construction works :

submitted and works which are

[ Description Pla “Contract | Name & | Value of [ “Stipulated |  Value of T Anticipated t

| of work No & Date Address Contract | period of works Date of
Stale (Rs. In | completion remaining to | completion

i Execulnve lakhs) be :

Engineer completed \

- ‘ \ (Rs. Lakhs) * ,
. . = — —_— =

@ G | ® | O ® |

N | |

|
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F1H |
e Enclose certificate (s) from Engineer(s)-in-charge for value of work remaining to be
completed. -
(B) Works for which bids already submitted:
| Description | Place& | Name& | Value of Stipulated Date when | Remarks, |
| of work State ‘ Address of Contract period of decisionis | ifany |
[ Executive (Rs. In completion expected ‘
B Engineer ~__lakhs) _ |
{ = 5 (2) (3) 4) (5) (6) @) |
\
1

1.4 Availability of Major items of Contractor’s Equipment proposed for carrying out the Work.
List of all information requested below. Refer also to Clause 4.2(d) and Clause 4.4 (b)
of the Instructions to Bidders.

~ ltemof '77[ ‘Description, make, and | Condition (new, good, Owned, leased (from ‘
Equipment age (Years), and poor) and number whom?), or to be \
capacity ‘ Available purchased

— =S ‘
|

|

| ‘ |

B = . = | 2 O T T P R S SRS |

1.5 Qualifications of technical personnel proposed for the Contract. Refer also to Clause
4 2(e) of the Instructions to Bidders and Clause 9.1 of Part-1 General Conditions of

Contract. I
Position Name Qualification | Year of experience - E
Road Works Building | Other
Works

1.6 Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of Part
| General Conditions of Contract.

Sections of the Value of | Sub-contractor (name Experience in similar |
| Works subcontract and address) work |

Note: The capability of the sub-Contractor will also be assessed (on the same lines as for
the main Contractor) before according approval to him.

N

/\
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1.7 Financial reports for the last five years: balance sheets, profit and loss statements,
auditors' reports, etc. List below and attach copies.

RN R R R SRR RN T A SRR RN I AT AN B VT BTN £ i oS L e SRR RSN ER IR RSN ARISN

1.8 Name, address, and telephone, telex, and facsimile numbers of banks that may provide
references if contacted by the Executive Engineer.

1.9 a. Information on current litigation in which the Bidder | involved.

Name of Other party (s) Cause of dispute |  Litigation where Amount involved \
L (Court/arbitration)
ST | (I i YIar ) ~ .
|

1.10 Proposed Program (work method and schedule). Descriptions, drawings, and charts
as necessary, to comply with the requirements of the bidding documents.

111 Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity for construction work is equal to or more than the total bid value. The
available bid capacity will be calculated as under:

Assessed Available Bid capacity = (A*N*M-B)

Where,

A = Maximum value of civil engineering works executed in any one year during the last five
years (updated to the price level of the last year at the rate of 8 percent a yéar) taking
into account the completed as well as works in progress. oy

N = Number of years prescribed for completion of the works for which bids are invited (period
up to 6 months to be taken as half-year and more than 6 months as one year).

M = M is taken 2.5

B = Value, at the current price level, of existing commitments and on-going works to be
completed during the period of completion of the works for which bids are invited.

Note-

1. Bidder must fill all the above importantin table of bid capicity qualification.

2- Bidder must calculate this assessed availiable bid capicity for required work and submit
in tender on letter head. <
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Section 4
Part | — General Conditions of Contract

A. General-

1. Definitions: -

1.1 Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract
but keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in Clause 40 here under.

The Completion, Date is the date of completion of the Works as certified by the Engineer, in
accordance with Clause 48.1.

The Contract is the Contract between the Employer and the Contractor to execute, complete. and
maintain the Works. It consists of the documents listed in Clause 2.3.

'The éontract Data defines the documents and other information, which comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works, including routine
maintenance, has been accepted by the Employer.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Employer.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability Period
has ended and upon correction of Defects by the Contractor.

The Defects Liability Period is One year calculated from the Completion Date.

Drawings include calculations and other information provided or approved by the Engineer for the
execution of the Contract.

The Employer is the party as defined in the Contract Data, who employs the Contractor to carry out
the Works,

including Routine maintenance, The Employer may delegate any or all functions to a person or body
nominated by him for specified Functions.

The Engineer is the person named in the Contract Data (or any other competent person appointed
by the Employer and notified to the Contractor, to act in replacement of the Engineer) who is
responsible for supervising the execution of the Works and administering the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct
the Works. The Initial Contract Price is the Contract Price listed in the Executive Engineer's Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete
the Works.

The Intended Completion Date is specified in the Contract Data. The Intended Completion Date may
be revised only by the Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the
Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical,
or biological function.

The %\ite is the area defined as such in the Contract Data.
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Site Investigation Reports are those that were included in the bidding documents and are reports
about the surface and subsurface conditions at the Site. :

Specification means the Specification of the Works included in the Contract and any modification or
addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates.

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out
a part of the construction work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that
are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor 1o
construct, install, maintain, and turn over to the Executive Engineer. Routine maif\tena’nce is

defined separately. £ 3
ZooUPHRERIGEAEE ¥nu supsyace CONAILIENS BLINE BIe. oo i o o 8 68, i S R S
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means

female or neuter, and the other way around. Headings have no significance. Words have their
normal meaning under the language of the Contract unless specifically defined. The Engineer
will provide instructions clarifying queries about these Conditions of Contract.

22 |f sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended pompletion
Date for the whole of the Works). <

23  The documents forming the Contract shall be interpreted in the following order of priority:

(1) Agreement, ' ‘ .

(2) Notice to Proceed with the Work,

(3) Letter of Acceptance,

) Contractor’s Bid,
) Contract Data,
) Special Conditions of Contract Part I,
) General Conditions of Contract Part |,
) Specifications,
(9) Drawings,
(10) Bill of Quantities, and
(11) Any other document listed in the Contract Data.

3. Language and Law: -

3.1 The language of the Contract and the law governing the Contract are stated in the Contract
Data. L3 3

4. Engineer's Decisions: -

41 Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer. However, if
the Engineer is required under the rules and regulations and orders of the Employer to obtain
approval of some other authorities for specific actions, he will so obtain the approval.

42 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve
the Contractor of any of his obligations under the contract.

5. Delegation: -

51 The Engineer, with the approval of the Employer, may delegate any of his duties and
responsibilities to other people, after notifying the Contractor, and may cancel any delegation
after notifying the Contractor. : '

6. Communications: -

(4
(5
(6
(7
(8

¥
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6.1 All Certificate, notices or instructions to be given to the contractor by Employer / Engineer shall
be sent on the address or contact details given by the contractor in Section 6 - Form of Bid.
The address and contact details for communication with the Employer/Engineer shall be as
per the details given Contract Data to GCC. Communications between parties that are referred
to in the conditions shall be in writing. The Notice sent by Facsimile (fax) or other electronic
means shall be effective on confirmation of the transmission. The Notice sent by Registered
post or Speed post shall be effective on delivery or at the expiry of the normal delivery period
as undertaken by the postal service.

7. Subcontracting: -

7.1 The contractor may subcontract part of the construction work with the approval of the Executive
Engineer in writing, up to 25% of the contract price but will not assign the Contract.

. Subcontracting shall not alter the contractor's obligations.

7.2 Beyond what has been stated in clauses 7.1, if the contractor proposes sub contracting any
part of the work during execution of the works, because of some unforeseen circumstances to
enable him to complete the work as per terms of the contract, the Employer will consider the
following before according approval:

a. The Contractor shall not sub-contract the whole of the works.

b.  The Contractor shall not sub-contract any part of the work without prior consent of the
Employer. Any such consent shall not relieve the contractor from any liability or obligation under
the contract and he shall be responsible for the acts, defaults and neglects of any his sub-
contractor, his agents or workmen as fully as if they were the acts, defaults or neglects of the
Contractor, his agents and workmen.

7.3 The Engineer should satisfy himself before recommending to the Employer whether

The circumstances warrant such sub-contracting: and

The sub-contractor so proposed for the work possess the experience, qualification and

equf'pment necessary for the job proposed to be entrusted to him in proportion o the Quantum
~of works to be sub-contracted.

8 Other Contractors -

8.1 The contractor shall co-operate and share the site with other contractors. Public authority's
utilities and the Employer between the dates given in the schedule of other contractors, as
referred to in the contract data. The contractor shall also provide facilities and services for them
as described in the schedule. The Employer may modify the schedule of other contractor, and
shall notify the contractor of any such modification.

8.2 The contractor should take up the work in convenient reaches as decided by the Engineer to
ensure there is least hindrance to the smooth flow of traffic including movement of vehicles
and equipment of other contractors till the completion of the works.

9 Personnel: -

9.1 The Contractor shall employ for the construction work and routine maintenance the technical
personnel named in the Contract Data or other technical persons approved by the Engineer.
The Engineer will approve any proposed replacement of technical personnel only if their
relevant qualifications and abilities are substantially equal to or better than those of the
personnel stated in the Contract Data.

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the
Site within seven days and has no further connection with the Works in the Contract.

9.3 The Contractor shall not employ any retired Gazetted officer who has worked in the
Engineering Department of the State Government and has either not completed two years after
the date of retirement or has not obtained State Government's permission to employment with

‘ the Contractor.

10. Employer's and Contractor's Risks: -

10.1 The Employer carries the risks which this Contract states are risks, and the Contractor carries
the risks that this Contract states are Contractor's risks.

11. Employer's Risks: -

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect
the executiqn of the Works in the Employer’s country, the risks of war, invasion, act of foreign

g
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enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot
commotion or disorder (unless restricted to the Contractor’'s employees), natural calamities
and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b)
a cause due solely to the design of the Works, other than the Contractor’s design.

12. Contractor's Risks:-

12.1 All risks of loss of or damage to physical property and of personal injury and death which arise
during and in consequence of the performance of the Contract other than the excepted risks,
referred to in clause 11.1, are the responsibility of the Contractor.

13. Insurance:-

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the Start Date to the date of completion, in the amounts and deductibles
stated in the Contract Data for the following events which are due to the Contracior's risks:

a) loss of or damage to the Works, Plant and Materials;

b) loss of or damage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with the Contract; and ”

d)  Personal injury or death.

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer's approval before the completion date/ Start Date. All such insurance
shall provide for compensation to be payable in Indian Rupees to rectify the loss or damage
incurred.

13.3 (a) The Contractor at his cost shall also provide, in the joint names of the Employer and the
Contractor, insurance cover from the date of completion to the end of defect liability period, in
the amounts and deductibles stated in the Contract Data for the following events which are
due to the Contractor's risks: t
(a) Personal injury or death.

13.4 (b) Insurance policies and certificates for insurance shall be delivered by the Contractor lo the

 EAREEATGr RS ERGINBETY 2R SToVAl BETS & e Completisindate Start dETE T RISULA TS (rarce
shall provide for compensation to be payable in Indian Rupees. :

13.5 Alterations to the terms of insurance shall not be made without the approval of the Enginger.

13.6 Both parties shall comply with any conditions of the insurance policies.

14. Site Investigation Reports:-

14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports refer red to in
the Contract Data, supplemented by any other information available to him, before submitting
the bid.

15. Queries about the Contract Data:-

15.1 The Engineer will clarify queries on the Contract Data.

16. Contractor to Construct the Works:-

16.1 The Contractor shall construct, and install and maintain the Works in accordance with the
Specifications and Drawings. '

16.2 The contractor shall construct the works with intermediate technology, i.e., by manual means
with medium input of machinery required to ensure the quality of works as per specifications.
The contactor shall deploy the equipment and machinery as given in Contract Data.

17. The Works to Be Completed by the Intended Completion Date:-

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out
the Works in accordance with the Program submitted by the Contractor, as updated with the
approval of the Engineer, and complete them by the Intended Completion Date.

18. Approval by the Engineer:-

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary
Works to the Engineer, who is to approve them. ’

18.2 The Contractor shall be responsible for design of Temporary Works.

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.
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18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works,

. ‘where required.

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Engineer before their use.

19. Safety:-

19.1 The Contractor shall be responsible for the safety of all activities on the Site.

20. Discoveries:-

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the
Site shall be the property of the Executive Engineer. The Contractor shall notify the Engineer

~of such discoveries and carry out the Engineer's instructions for dealing with them.

21. Possession of the Site:-

21.1 The Employer shall hand over complete or part possession of the site to the Contractor 7 days
in advance of construction program. At the start of the work, the Employer shall handover the
.possession of at-least 75% of the site.

22. Access to the Site:-

22.1 The Contractor shall allow access to the Site and to any place where work in connection with
the Contract is being carried out, or is intended to be carried out to the engineer and any
person/persons/agency authorized by:

a. The Engineer

b. The Employer

c. The Ministry of Rural Development, Government of India.
d. National Rural Roads Development Agency, New Delhi

23. Instructions:-

23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable
‘laws where the Site is located

24. Dispute Red ressal System:-

24 1 If any dispute or difference of any kind what-so-ever shall arises in connection with or arising
out of this Contract or the execution of Works or maintenance of the Works there under,
whether before its commencement or during the progress of Works or after the termination,
abandonment or breach of the Contract, it shall, in the first instance, be referred for settiement
to the competent authority, described along with their powers in the Contract Data, above the
rank of the Engineer, The competent authority shall, within a period of forty-five days after
being requested in writing by the Contractor to do so, convey his decision to the Contractor.
Such decision in respect of every matter so referred shall, subject to review as hereinafter
provided, be final and binding upon the Contractor. In case the Works is already in progress,
the Contractor shall proceed with the execution of the Works, including maintenance thereof,

' " pending receipt of the decision of the competent authority as aforesaid, with all due diligence.

24.2 Either party will have the right of appeal, against the decision of the competent authority. to the
arbitration if the amount appealed exceeds rupees one lakh.

25. Procedure for Resolution of Disputes:-

25.1 The Competent Authority mentioned in clause 24.1 shall give a decision in writing within 45
days of receipt of a notification of a dispute.

25.2 Either party may refer a decision of the Competent Authority to Arbitration within 28 days of the
Competent Authority's written decision. Arbitration shall be under the Arbitration and
Conciliation Act 1996. If neither party refers the dispute to Arbitration within the above 28 days,
the Competent Authority's decision will be final and binding.

25.3 The Arbitration shall be conducted in accordance with the following procedure, in case Initial
Contract Price is more than Rs. 5 Crore or the Contractor is a Foreign Contractor, who has bid
under ICB:-

(a) In case of a decision of the Competent Authority in a dispute or difference arising between the
Employer and a Contractor relating to any matter arising out of or connected with this
Agreement, the matter will be referred to an Arbitral Tribunal. The Arbitral Tribunal shall consist
of three Arbitrators, one each to be appointed by Employer and the contractor. The third

all be chosen by the two Arbitrators so appointed by the parties and shall act as

Arbitrator s
N ﬁ
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presiding Arbitrator. In case of failure of the two Arbitrators appointed by the parties to reach
upon a consensus within a period of 30 days from the appointment of the Arbitrator appointed
subsequently, the presiding Arbitrator shall be appointed by the Chairman of the Executive
Committee of the Indian Roads Congress.

(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) above within
30 days after receipt of the notice of the appointment of its arbitrator by the other party, then
the Chairman of the Executive Committee of the Indian Roads Congress shall appoint the
arbitrator. A certified copy of the order of the Chairman of the Executive Committee of the
Indian Roads Congress, making such an appointment shall be furnished to each of the parties.

(c) The decision of the majority of arbitrators shall be final and binding upon both parties. The cost
and expenses of Arbitration proceedings will be paid as determined by the Arbitral Tribunal.
However, the expenses incurred by each party in connection with the preparation, presentation
etc. of its proceedings as also the fees and expenses paid to the arbitrator appointed by such
party or on its behalf shall be borne by each party itself. " .

25 4 \Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. & Crote and
below, disputes and differences in which an Adjudicator has given a decision shall be referred
to a sole Arbitrator. The sole Arbitrator would be appointed by the agreement betwe{an the
parties; failing such agreement within 15 days of the reference to arbitration, by the appointing
authority, namely the Chairman of the Executive Committee of the Indian Road Congress.

255 Arbitration proceedings shall be held at Ayodhya (U.P.), India, and the language of the
arbitration proceedings and that of all documents and communications between the parties
shall be English.

256 Performance under the contract shall continue even after reference to the arbitration and
payments due to the contract or by the Employer shall not be withheld, unless they are the
subject matter of the arbitration proceedings. ' N
Regarding arbitration all orders of Vice Chairman will be abiding on Contractor.

B. TIME CONTROL-

26. Program:-

26.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for
approval a Program showing the general methods, arrangements, order, and timing for all the
activities in the Works, along with monthly cash flow forecasts for the construction of works.

26.2 The Contractor shall submit the list of equipment and machinery being brought to site, the list
of key personnel being deployed, the list of machinery/ equipment being placed in field

“=="=“laboratory and the (Geation ot field Taboratory alonig with the Program. The Engineer shallcause ™
these details to be verified at each appropriate stage of the program. RN

26.3 An update of the Program shall be a program showing the actual progress achieved on gach
activity and the effect of the progress achieved on the timing of the remaining Works, including
any changes to the sequence of the activities. o, o :

26.4 The Contractor shall submit to the Engineer for approval an updated Program at intervals of
60 Days no longer than the period stated in the Contract Data. If the Contractor does not submit
an updated Program within this period, the Engineer may withhold the amount stated in the
Contract Data from the next payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue Program has been submitted.

26.5 The Engineer's approval of the Program shall not alter the Contractor's obligations. The
Contractor may revise the Program and submit to the Engineer against anytime. A revised
Program shall show the effect of Variations and Compensation Events. e

27. Extension of the Intended Completion Date:-

27.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or
a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining Works, which
would cause the Contractor to incur additional cost.
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27.2 The Engineer shall decide whether and by how much time to extend the Intended Completion
Date within 21 days of the Contractor asking the Engineer for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting information. If the Contractor
has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered
in assessing the new Intended Completion Date.

28. Delays Ordered by the Engineer:-

28.1 The Chief Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works. Delay/delays totaling more than 30 days will require prior written approval of

~the Employer.

29. Management Meetings:-

29.1 The Engineer may require the Contractor to attend a management meeting. The business of

“a management meeting shall be to review the plans for the Works.

29.2 The Engineer shall record the business of management meetings and provide copies of the
record to those attending the meeting. The responsibility of the parties for actions to be taken
shall be decided by the Engineer either at the management meeting or after the management
meeting and stated in writing to all those who attended the meeting.

C. Quality CONTROL-

30. ldentifying Defects:-

30.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that
are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may
instruct the Contractor to search for a Defect and to uncover and test any work that the
Engineer considers may have a Defect.

31. Tests:-

31.1 For Carrying out mandatory tests as prescribed in the specification. The Contractor shall
establish field laboratory at the location decided by Engineer. The field laboratory will have
minimum equipment as specified in the Contract Data. The contractor shall be solely
responsible for:

a. Carrying out the mandatory tests prescribed in the Specifications, and
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.

31.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/
Rural Roads Manual to check whether any work has a Defect and the test shows that it does,
the Contractor shall pay for the test and any sample.

32. Correction of Defects noticed during the Defect Liability Period for ONE year.:-

32.1.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins at Completion of work. The Defects Liability Period shall be
extended for as long as Defects remain to be corrected.

32.1.2 Every time notice of Defect/Defects is given, the Contractor shall correct the notified
Defect/Defects within the duration of time specified by the Engineer’s notice.

32.2 The RFI system will be followed for execution of work.

33. Correction of Defects noticed during the Defect Liability Period for ONE year.:-

33.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under

clause

33.2 and of these Conditions of Contract, to the satisfaction of the Engineer, within the time specified
in the Engineer's notice, the Engineer will assess the cost of having the Defect corrected, and

the Contractor will pay this amount, on correction of the Defect.

D. Cost Control -

34. Bill of Quantities:-

34.1 The Bill of Quantities shall contain items for the construction, installation, testing, and
commissioning, maintaining works, and lump sum figures for yearly routine maintenance for
each of the five years separately, to be done by the Contractor.

34.2 The BIll of'Quantities is used to calculate the Contract Price. The Contractor is paid for the
quantity of the work done at the rate in the Bill of Quantities for each item for the construction
of roads. The payment to the Contractor is performance based for routine maintenance of

roads.\ (\

=
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35. Variations:-

35.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated
cost, have power to order, in writing, Variations within the scope of the Works he considers
necessary or advisable during the progress of the Works. Such Variations shall form part of
the Contract and the Contractor shall carry them out and include them in updated Programs
produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by
written confirmation, shall not be taken into account.

36. Payments for Variations:-

36.1 If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such
work at the same rate. This shall apply for variation only up to the limit prescribed in the contract
data. If the variation exceeds this limit, the rates shall be derived under.the provision of clause
36.3 for quantities (higher or lower) exceeding the deviation limit.

36.2 |f the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the
rate from similar items in the Bill of Quantities.

36.3 If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or
36.2. the Contractor shall, within 14 days of the issue of order of variation work, inform the
Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer
shall assess the quotation and determine the rate based on prevailing market rates within one
month of the submission of the claim by the Contractor. As far as possible, the rate analysis
shall be based on the standard data book and the current schedule of rates of the district public
works division. The decision of the Engineer on the rate so determined shall be final and
binding on the Contractor.

37. Cash Flow Forecasts:-

37.1 When the Program is updated, the Contractor shall provide the Engineer with an updated cash
flow forecast. ’

38. Payment Certificates:-

38.1 The payment to the contractor will be as follows for construction work:

(A) The Contractor shall submit to the Engineer fortnightly/ monthly statements of the value of the
work executed less the cumulative amount certified previously supported with detailed
measurement of the items of work executed in measurement books.

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and
certify the amount to be paid to the Contractor.

(c) The value of work executed shall be determined, based on measurements by the Engineer.
(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of
Quantities completed. : PSS
(e) The value of work executed shall also include the valuation of Variations and Compensation
Events. v b ad 1
(fy  The Engineer may exclude any item certified in a previous certificate or reduce the proportion

of any item previously certified in any certificate in the light of later in formation.
(g) The Payment of final bill shall be governed by the provisions of clause 50 of GCC.
39. Payments:-
39.1 Payments shall be adjusted for deductions for advance payments security deposit, other
recoveries in terms of the Contract and taxes at source, as applicable under the law. The
~Engineer:shall pay-the Centracior.the. amounts.he had: certified within+15-days-of the date of
each certificate.

The Employer may appoint another authority, as specified in the Contract Data (or any other
competent person appointed and notified to the contractor) to make payment certified by the
Engineer.

ltems of the Works for which no rate or price has been entered in the Bill of Quantities, will not
be paid for by the Employer and shall be deemed covered by other rates and prices‘in the
Contract. S R

40. Compensation Events:-

40.1 The following shall be Compensation Events unless they are caused by the Contractor

a) The Engineer orders a delay or delays exceeding a total of 30days.
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b)  The effects on the Contractor of any of the Employer's Risks.

40.2 If a Compensation Event would prevent the Works being completed before the Intended
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide
whether and by how much the Intended Completion Date shall be extended.

41. Tax:-

41.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other
levies, duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and
authorities-that the Contractor will have to pay for the performance of this Contract. The
Employer will perform such duties in regard to the deduction of such taxes at source as per
‘applicable law.

42. Currencies:-

All payments will be made in Indian Rupees.
43. Security Deposit/ Retention and Release of Performance Security and Security
Deposit/Retention:-

43.1 The Employer shall retain security deposit of 5% of the amount from each payment due to the
Contractor until completion of the whole of the construction Work. No. security deposit/
retention shall be retained from the payments for Routine maintenance of Works.

43.2 On the completion of the whole of the construction Work half the total amount retained as
Security Deposit is repaid to the contractor and half when the defect liability period has passed
and the Engineer has certified that all defects notified by the Engineer to the contractor before
the end of his period have been corrected.

43.3 The additional performance security for unbalanced bids as detailed in Clause 51 of Conditions
of Contract is repaid to the contractor when the construction work is complete.

43.4 The performance security equal to the five percent of the contract price in Clause 51 of
Conditions*of contract is repaid to the contractor when the period of one year's fixed or defect
liability period is over and the Engineer has certified that the contractor has satisfactorily carried
out the Works.

43.5 Ifthe contractor so desires then the Security Deposit can be converted into any interest bearing
security of schedule commercial bank in the name of the Executive Engineer or National
Saving Certificates duly pledged in favor of the Executive Engineer for Defect Liability Period.

44. Liquidated Damages:-

44 1 The Contractor shall pay liquidated damages to the Employer at the rate per week or part
thereof stated in the Contract Data for the period that the Completion Date is later than the
Intended Completion Date. Liquidated damages at the same rate shall be withheld if the
Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case
the Contract or achieves the next milestone the amount of the liquidated damages already
withheld shall be restored to the Contractor by adjustment in the next payment certificate. The
total amount of liquidated damages shall not exceed the amount defined in the Contract Data.
The Employer may deduct liquidated damages from payments due to the Contractor. Payment
of liquidated damages shall not affect the Contractor's other liabilities.

442 If the Intended Completion Date is extended after liquidated damages have been paid, the
Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting
the next payment certificate.

44.3 The proportion of payments retained (retention money) shall be 6% from each bill subject to a

" maximum of 5% of final contract price. B

44 4 | Amount of liquidated damages for | For Whole of work (1/2000) th of the Initial Contract '

delay in completion of works. Price, rounded off to the nearest Thousand, per '

day. For sectional completion (wherever specified, |
in item 6 of Contract Data) (1/200) th of initial |
contract price for 5 km section, rounded off to the |

nearest thousand per day. f

44.5 | Maximum limit of liquidated damage for | 10 per cent of the Initial Contract Price rounded to ‘
delay in completion of work. the nearest off thousand. 1
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45. Advance Payment:-

45.1 The Employer will make the following advance payment to the contractor against provision by
the Contractor of an Unconditional Bank Guarantee in a form and by a Commercial bank
acceptable to the Employer in amounts equal to the advance payment:

a. Mobilization advance up to 5 percent of the contract price.
b. Equipment advance up to ninety percent of the cost of the new equipment brought to the
site, subjects to a maximum of 10 percent of the contract price.

The guarantee shall remain effective until the advance payment has been repaid, but the
amount of the guarantee shall be progressively reduced by the amounts repaid by the
Contractor. Interest will not be charged on advance payment.

For advance Payment existing approval of ADA will also effective and abiding on Contractors.

452 The Contractor is to use the advance payment only to pay for Equipment, plant and
mobilization expenses required specifically for execution of works. The Contractor shall
demonstrate the advance payment has been used in this way by supplying copies of invoices
or other documents to the Engineer.

45.3 The advance payment shall be repaid by deducting proportionate amounts from payments
otherwise due to the Contractor for the construction work, following the schedule of completed
percentage of the work on payment basis. No account shall be taken of the advance payment
or the repayment in assessing valuation of work done. Variations, price adjustments,
Compensation events or liquidated damages.

46. Security:-

46.1 The Performance Security equal to five percent of the contract price and additional security for
unbalanced bids shall be provided to the Employer no later than the date specified in lhef_ Letter
of Acceptance and shall be issued in the form given in the Contract Data and by a scheduled
commercial bank. The Performance Security shall be valid until a date 45 days from the date
of expiry of Defect Liability Period and the additional security for unbalanced bids shall be valid
until a date 45 days from the date of issue of the certificate of completion. Regarding security
existing rules, regulations of ADA will be applicable.

47. Cost of Repair:-

47.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date and the end of the Defects Correction periods shall be remedied by the Contractor at his
cost if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

48. Completion of Construction and Maintenance:-

481 The contractor shall request the Engineer to issue a certificate of completion of the construction
of the works. and the Engineer will do so upon deciding that the works is completed.

49 Taking Over 49.1 The Employer shall take over the works within seven days of the Engineer
issuing a certificate of completion of works.

50. Final Account:-

50.1 The contractor shall supply the Engineer with a detailed account of the total amount that the
Contractor considers payable for works under the contract within 21 days of issue of certificate
of completion of construction of works. The Engineer shall issue a defect liability certificate and
certify any payment that is due to the correct and complete. If the account is nat correct or
complete, the engineer shall issue within 42 days a schedule that states the scope of the
corrections or additions that are necessary. If the account is still unsatisfactory after it has been
resubmitted, the Engineer shall decide on the amount payable to the contractor and igsue a
payment certificate within 28 days of receiving the Contractor's revised account. The payment
of final bill for construction of works will be made within 14 days thereafter. st &

50.2 In case the account is not received within 21 days of issue of Certificate of Completion as

_provided. in clause 50, l.above, the engineer shall proceed.to finalize {be account and issue a... ..

payment certificate within 28 days. The payment of final bill for construction of works will be
made within 14 days thereafter.
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51. Operating and Maintenance Manuals:-

51.1 If "as built™Drawings and/or operating and maintenance manuals are required, the Contractor
shall supply them by the dates stated in the Contract Data.

51.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the
amount stated in the Contract Data from payments due to the Contractor.

52. Termination:-

52.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of

g the Contract.

52.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 28 days when no stoppage of work is shown on the current
Program and the stoppage has not been authorized by the Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by
the Engineer;

d) the Contractor does not maintain a Security, which is required;

e) the Contractor has delayed the completion of the Works by the number of days for which the

] maximum amount of liquidated damages can be paid, as defined in clause 44.1;

f) The Contractor fails to provide insurance cover as required under clause13;

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent
practice in competing for or in executing the Contract. For the purpose of this clause, “corrupt
practice” means the offering, giving, receiving, or soliciting of anything of value to influence the
action of a public official in the procurement process or in Contract execution. “Fraudulent
Practice” means a misrepresentation of facts in order to influence a procurement process or
the execution of a contract to the detriment of the Employer and includes collusive practice
among Bidders (prior to or after bid submission) designed to establish bid process at artificial
non-competitive levels and to deprive the Employer of the benefits of free and open
competition.

h)  if the Contractor has not completed at least thirty percent of the value of construction Work

. required to be completed after half of the completion period has elapsed;

i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the

3 period specified in the Contract Data; and

) Any other fundamental breaches as specified in the Contract Data.

k) if the Contractor fails to deploy machinery and equipment or personnel as specified in the

_ contract Data at the Appropriate time.

52.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.

52.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe
and secure, and leave the Site as soon as reasonably possible.

53. Payment upon Termination:-

53.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor,
the Engineer shall issue a certificate for the value of the work done and Materials ordered less
liqguidated damages, if any less advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not completed, as indicated
in the Contract Data. If the total amount due to the Employer exceeds any payment due to the
Con‘tractor, the difference shall be recovered from the security deposit, and performance

.~ security. If any amount is still left un-recovered it will be a debt payable to the Employer.

53.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's
costs of protecting and securing the Works and less advance payments received up to the date
of the certificate, less other recoveries due in terms of the Contract, and less taxes due to be
deducted at source as per applicable law.
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54.
541

55.
55:1

Property:-

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to
be the property of the Employer for use for completing balance construction work if the Contract
is terminated because of the Contractor's default, till the Works is completed after which it will
be transferred to the Contractor and credit, if any, given for its use.

Releases from Performance:-

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possnble after
receiving this certificate and shall be paid for all work carried out before recelvmg it and for any
work carried out afterwards to which a commitment was made.

F. Other Conditions of Contract

56.
56.1

56.2

57.
57.1

58.
58.1

58.2

59.
59.1

Labor:-

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements
for the engagement of all staff and labor, local or other, and for their payment, housing, feeding
and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in
such form andat such intervals as the Engineer may prescribe, showing the staff ahd the
numbers of the several classes of labor from time to time employed by the Contractor on the
Site and such other information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS:-

During continuance of the Contract, the Contractor and his sub Contractors shall abide at all
times by all existing labor enactments and rules made there under, regulations, notifications
and bye laws of the State or Central Government or local authority and any other labor law
(including rules), regulations, bye laws that may be passed or notification that may be issued
under any labor law in future either by the State or the Central Gevernment or the local
authority. Salient features of some of the major labor laws that are applicable to construction
industry are given in Appendix to Part | General Condition of Contract. The Contractor shall
keep the Employer indemnified in case any action is taken against the Employer by the
competent authority on account of contravention of any of the provisions of any Act or rules
made there under, regulations or notifications including amendments. If the Employer is
caused to pay or reimburse, such amounts as may be necessary to cause or observe or for
non-observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/
regulations including amendments, if any, on the part of the Contractor, the Engmeer/ Employer
shall have the right to deduct any money due to the Contractor including his amount of
performance security. The Employer/Engineer shall also have right to recover from: the
Contractor any sum required or estimated to be required for making good the loss or damage
suffered by the Employer. The employees of the Contractor and the Sub-Contractor in no case
shall be treated as the employees of the Employer at any point of time.

Drawings and Photographs of the Works:-

The contractor shall do photography/video photography of the site firstly before the start of the
work, secondly mid-way in the execution of different stages of work and last after the
completion of the work. No separate payment will be made to the contractor for this.

The Contractor shall not disclose details of Drawings furnished to him and works on which he
is engaged without the prior approval of the Engineer in writing. No photograph of the works
or any part thereof or plant employed thereon, expect those permitted under clause 58.1, shall
be taken or permitted by the Contractor to be taken by any of his employees or any employees
of his sub-Contractors without the prior approval of the Engineer in writing.” No
photographs/Video photography shall be published or otherwise circulated without the
approval of the Engineer in writing.

The Apprentices Act 1961:-
The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (lil of 1961),
the rules made there under and the orders that may be issued from time to time under the said
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Act and the said Rules and on his failure or neglect to do so he shall be subject to all liabilities
and penalties provided by the said Act and said Rules.

60. Criminals are prohibited from bidding: -

60.1 Any bidders having criminal record is not allowed to participate in the bidding process. Any
person who is having criminal cases against him or involved in the organized crime or gangster
activities or Mafia or Goonda or Anti-social activity are strictly prohibited to participate in the
bidding process. If it is established that any bidder has criminal record, his bid shall be
automatically cancelled.

60.2 The bidder has to produced character certificate, Solvency certificate, self-declared affidavit
(on the prescribed Performa which is attached with the bid document) etc.. issued by the
competent-authority in original with bid document.

61. Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed
to participate in the bidding. If it is established that the contractor is registered with the state
bar council, his bid shall be automatically cancelled.
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Contract Data to General Conditions of Contract

Except where otherwise indicated, the Employer prior to issuance of the bidding documents should fill in all Contract
Data. Schedules and reports to be provided by the Employer should be annexed

Items marked “N/A" do not apply in this Contract

1

The Employer is: [ClL1.1]
Designation: Chief Engineer, ADA Ayodhya

Name of authorized Representative: Executive Engineer, ... ADA Ayodhya.

Telephone No.(s): (Office) ...............ocooeniin.

Mobile No. ..o

Facsimile ( FAX) No

Electronic mail Identification ( E-mail ID): ..o,

2 The Engineer is
Designation: Assistant Engineer
Address: ADA Ayodhya. [CL.1.1]
Telephone No.(s): (Office) ...........cccooeiinin
Mobile NO. ... ... oo
Facsimile ( FAX) No
Electronic mail Identification ( E-mail ID)
3 The Intended Completion Date for the whole of the Works is .. [ClL1.1, 17&27] after start of work.
4. The Site is located : with in Distt. Ayodhya [ClL1:1]
5 The Start Date shall be ... .......... days after the date of issue of the Notice to proceed with the work.
[CI 1:1]
6 The works shall, inter-alia, include the following, as specified or as directed
(A) Road Works
Site clearance; setting-out and layout, widening of existing carriageway and strengthening including camoer
corrections, construction of new road bituminous pavements remodelling /construction of junctions, intersections,
supplying and placing of drainage channels, flumes, guard posts and other related items; construction/extension of
cross drainage works, bridge, approaches and other related items; road markings, road signs and
kilometre/hectometre stones; protective works for roads/bridges; all aspects of quality assurance of various
components of the works; rectification of the Defects in the completed works during the Defects Liability Period;
submission of “As-built” drawings and any other related documents; and other item of work as may be required to
be carried out for completing the works in accordance with the Drawings and provisions of the contract to ensure
safety and planting of trees along the roads.
Clause Reference
(B) C.D.Works including bridges
Site clearance; setting out, provision of foundations, piers abutments and bearings; pre- tressed/reinforced cement
concrete superstructure; wearing coat, hand railings, expansion joints, approach slabs, drainage spouls/down -take
pipes, provision of suitably designed protective works; providing wing/return walls; provision of road markmgs road
signs etc.. all aspects of quality assurance; clearing the Site and handing over the works on completion; rectlﬁcatlon
of the Defects during the Defects Liability Period and submission of "As-built” drawings and other related
documents, and other items of work as may be required to be carried out for completing the works in-accordance
with the Drawings and the provisions of the contract and to ensure safety. . >
(C) Building Works
Site clearance, setting out, provision of foundations, brick work RCC work, flooring, doors, windows, plastering,
colour washing and painting making of drains water supply and sanitary works etc. may be required to be carried
out for completing the works in accordance with the Drawings and the provisions of the contract and to ensure
safety
7 Section completion is [Cl12.2]
8. The following documents also form part of the Contract: [ClL.2.3(11)]
9. (a) The law which applies to the Contract is the law of Union of India. [CL.3.1)
(b) The language of the Contract documents is English. [Cl.3:1]
10.  The Schedule of Other Contractors is attached [Cl. 8.1]
11. A The Technical Personnel for construction work are: JdCL 9]
[ Number Experience in Road
Technical Personnel | Contract works upto | Contract works above Works/Building
Rs. 2 Crores to Rs. 2 Crores work or Specified work
[1). Degree Holder in Civil | 1 2 2 Years of Experience
3 Engineering ) (minimum) B
"ii). Diploma Holder in Cwll 2 4 2 Years of Experience |
Engineering Having one (minimum) i‘
year experience ;i o ) | RIS
A. For field testing Iaboratory - "
‘ Number |

Technical Personnel
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13(a)

13(b)

Junior Engineer (civil) Or B.Sc. | . 1 2 a ‘1
(PCM) |
B. For routine maintenance - = Ve
[ b ~ Number i Experience in Road
Technical Personnel | Contract works upto | Contract works above Works/Building |
Rs. 2 Crores to Rs. 2 Crores work or Specified onrL
i). Degree Holder in Civil 1 2 2 Years of Experience |
Engineering (minimum) |
ii). Diploma Holder in Civil 2 4 2 Years of Experience
Engineering Having one | (minimum) ‘;
year experience B o |
Amount and deductible for insurance are: - [CI. 13.1]
No. Item Amount to be insured Deductibles
A | Loss of or damage to 10 % of contract value Deductibles for insurance shall ‘
the works, plants and be as per latest tariff of General |
materials | Insurance Company of India plus |
‘ 20% of premium amount for w
{ 7 | items ABC&D ‘
| B | Loss ofordamage to | 2.5 % of contract value a b o
equipments | |
C | Loss of or damage to I 1 % of contract value
property (except the
works, plant maternials,
and Equipment) in
connection with the
contract: T
D | Personal injury or Upto contract value | Rs. 2 lacs per
death Rs. 2 Crores occurrence for
maximum three
occurrences ]
For contract value i Rs. 2 lacs per
more than Rs. 2 occurrence for
Crores | maximum six
. ) occurrences o
Amount and deductible for insurance are: [CI. 13.3 (a)
Item Amount to be insured Deductibles _ ]
Personal injury or death | Rs. 2 Lacs for one occurrence | Deductibles shall be as per latest tariff of General
per year Insurance Company of India plus 20% of premium
! " amount et
Site investigation report (Cl.14 1]
As available with Executive Engineer
The key equipments/machinery for construction of works shall be:
§. No. Name of Equipment / Machinery X Quantity
N 1
= gk
Competent authorities are: [Cl. 24.1]

16.

1

18.

Vice chairmen,
Ayodhya Development Authority,
.Ayodhya. :

(a) The period for submission of the program for approval of Engineer shall be TEN days from the issue of Letter of

Acceptance.

(b) The updated program shall be submitted at interval of 60 days.

[C1.26.1]
[Cl. 26.3]

(c) The amount to be withheld for late submission of an updated program shall be Rs. 10,000=00 per day for contract

value up to 2 Crore and Rs. 20,000=00 per day for contract value above Rs. 2 Crores.

The key equipment for field laboratory shall be :

(Cl 26.3]

[ S.No.

Name of Equipment | Quantity

‘ As per IRC :SP : 20-2002
Appendix 10.1 & 10.2 or MORTH

| As per National Building code/ CPWD

Lz
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22

23.

24,

25,

(Cl.31.1a)

No increase in rates of any items specified in Bill Of Quantities is allowed due to variation in quantities

The authorized person to make payments is Executive Engineer A.D.A. Ayodhya.
(a) Milestones to be achieved during the contract period

[Cl 36.1]
(C1.39.2]

(1) 1/8th of the value of entire contract work up to 1/4th of the period allowed for completion of construction.
(2) 3/8th of the value of entire contract work up to % of the period allowed for completion of construction.
(3) 3/4th of the value of entire contract work up to %th of the period allowed for completion of construction.

[ (b) Amount of liquidated damages for delay in
completion of works
|

For Whole of work (1/2000)th of the Initial Comrac( t ]
Price, rounded off to the nearest Thousand, per day. |
For sectional completion (wherever specnﬁed in‘item 6

of Contract Data) (1/200)th of initial contract price for 5 |

| km section, rounded off tosthe nearest thousand”per

day

["(c) Maximum limit of liquidated damages for delay in
| completion of work.

10 percent of the Initial Contract Price rounded off to
the nearest thousand.

[Cl.44 1]

The standard form of Performance Security acceptable to the Employer Shall be an unconditional Bank Guarantee

of the type as presented in the Bidding Documents.

(a) The Schedule of Operating and Maintenance Manuals N.A.

[Cl. 46.1)
[C1.57.1]

(b) The date by which “as-built" drawings (in scale as directed) in 2 sets are required is within 28 days of |55ue of
certificate of completion of whole or section of the work, as the case may be (Including L-Section and Cross

Section of the road)

The amount to be withheld for failing to supply “as-built" drawmgs by the date required is Rs. One Lap

[CL52.1]

“(c151.2)

(a) The period for setting up a field laboratory with the prescribed equipment is 7 (Seven) days from (he days from

the date of notice to start work

[C1.52.2 (i)]

(b) The following events shall also be fundamental breach of contract: “The Contractor has contravened Clause

7 1 and Clause 9 of Part | General

Conditions of Contract.
26. The percentage to apply to the value of the work not completed representing the Employer’s additional cost for

completing the Works shall be 20%

(C1.52.2 (i.))

[C1.53.1]
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Part Il — Special Conditions of Contract

All the work shall be carried out as per detailed C.PW.D., UPPW.D., U.P. JAL
NIGAM, U.P. POWER CORPORATION LTD., M.O.R.T.H. (Road Wing) specifications for
road and bridge work (third revision 1995) as the case may be, latest circulars and
instructions issued time to time as per instructions of Engineer-in-charge and other
inspecting officers.

EXTENT OF CONTRACT-

The Contract comprises construction and completion of the specified job and the
provisions of all labour, materials, T&P etc. and transport, temporary works etc. whether of
temporary or permanent in nature required for the construction, completion and
maintenance of the work.

INSPECTIONS OF THE SITE

The tenderer (s) must inspect and examine the site of work and its surroundings and
satisfy himself/themselves before submitting his/their tender. He/they has/have to make sure
of the positions of quarries and availability of required material from quarries mentioned in
the specifications, topography of the site availability of labour and material and other
amenities before tendering. No claim for additional work or extra work due to any of the
above will be allowed.

ENTRIES IN TENDER

All entries by the tenderer should be in one ink and one hand/on prescribed bill of
quantity only. Erasers and overwriting are not permissible. All corrections should be neatly
written and signed by the tenderer. Rate should be written in figures as well as in words. In
case there is any variation, lower rate shall be treated as Tender rate.

CONDITIONAL/ INCOMPLETE TENDER

. Conditional, incomplete, unsigned tenders will not be considered. Only those bidders
who supply necessary proof/documents of possession of the required equipment’s in their
bids should be considered as responsive for further evaluation.

ADDRESS OF CONTRACTOR

The contractor shall give his full permanent postal address. The postal receipt of the
letters sent to him on this address shall be considered sufficient proof that they have been
delivered to him.

ACCEPTANCE OF TENDER

. The department shall have the right to accept or reject any or all the tenders or part
thereof without assigning any reason to contractor and no claim whatsoever shall be
entertained on this account.

SIGNING OF TENDER DOCUMENTS
Contractor shall sign each page of tender documents before offering his tender and
required stamp duty on the contract deed will be borne by the contractor.

Copry oF CONTRACT
On request, the Executive Engineer may furnish the contractor with a copy of the

contract. \ ﬁ
N
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TiME OF COMPLETION

EMPLOYMENT OF LABOR

The contractor shall submit a daily report to the Engineer-in-charge regarding the
total labour employed by him for the work and shall be bound to pay wages which shall not
be less than the wages fixed under Minimum Wages Act. ;

LINE AND LEVELS

The contractor shall be solely responsible for setting out the works and for the
correctness of the position, levels, dimensions and alignment according to the specification
and shall provide all necessary assistance, instruments, pegs, sticks, poles and other
materials, required for the purpose. The tender rates shall be deemed to include all this.

PROGRAM AND RETURNS TO BE FURNISHED

As soon as practicable, but not later than 7 days after the acceptance of his tender,
the contractor shall submit to the Engineer-In-Charge for his approval, a time s'phed;hl"ﬁe to
carry out works. The contractor shall whenever be required by the Engineersin-charge,
furnish for his information arrangements for carrying out the work. The submission to and
approval by Engineer-in-charge of such program or furnishing of such particulafs shall‘not
relieve the contractor of any of his duties or responsibilities under the contracts. In addition,
the contractor shall have to furnish returns of work done by him, as may be directed by the

Engineer-in-charge from time to time.

EXECUTION

The contractor shall have to execute various item of works strictly according to the
order and time schedule approved by the Engineer-In-Charge. Materials will also be tested
as per required frequency of tests. e

TECHNICAL STAFF AT SITE OF WORK

The contractor shall have to employ full time technical staff and other supporting staff
for supervision of the work. Name of the technical staff employed by the contractor shall be
intimated in writing to the Engineer-in-charge. Any change of technical staff during the
execution of work should be intimated immediately in writing to the Engineer-in-charge.

SITE OFFICE
The contractor shall establish and maintain a site office under his authorized
representative/technical staff. All relevant documents shall be kept in the site office.

SiTe ORDER BOOK

A site order book shall be maintained at the site of work in which instructions shall be
given to the contractor as and when necessary. These instruction/orders, shall have to be
signed and complied by the Contractor or his authorized representative. The entries in 'Site
Order Book' shall be treated as proper notice serving upon the contractor in terms of his
contract.

LIGHTING ARRANGEMENT
The contractor shall make his own arrangement for lights during the fag end of the
day in case the work is likely to be delayed due to unavoidable circumstances.

\ &B srate faeTer wftreor, srdvedt 43 [Page
/



w1 7 AT - mm@mwmg@rxﬁaﬁﬁwmgﬁhﬁia%gﬂﬁmzxmaaasmﬁmozﬂowf,wwﬂqa’mmaram
Eakauil

TRAFFIC CONTROL

The contractor shall take all measures necessary for the safety of traffic during
execution of work and shall provide, erect and maintain such barricades, reflective signs
and caution boards, making flags, lights flagmen as necessary or as directed by the
Engineer-in-charge for smooth and safe flow of traffic during execution or work. The
contractor shall ensure to proper maintenance of pattries in 2.5m. width during execution of
the bituminous work and it shall be kept always damp by regularly watering to avoid
nuisance. In case of any causality taking place at the work site, the contractor shall be solely
responsible for payment of any compensation etc. to the aggrieved party.

SUSPENSION OF WORK

.. The contractor on the written order of the Executive Engineer/Assistant Engineer
shall suspend the progress of the works or any part thereof, for such time and in such
manner as may be considered necessary and during such suspension shall properly protect
and secure the work as far as necessary in the opinion of the Executive Engineer. Nothing
extra shall be paid to the contractor if such a suspension is necessary for proper execution
of the work by reason of weather or by some default or the contractor or necessary for safety
of the work or any part thereof.

SAMPLES

Contractor shall make laboratory with sufficient arrangement of testing facilities,
appliances and laboratory technicians etc. at site and shall always co-operate in
procurement of samples, conduction tests, as may be directed and no extra payment shall
be made for them. Test samples shall be taken carefully in accordance with the 1.S.1. method
of sampling, no plea shall be entertained on this account. Job Mix Formula for B.M. and
S.D.C. shall be done from any reputed authority by the contractor on his cost.

TESTING MATERIALS

All materials and workmanship shall be of the respective kind described in the
contract and in the accordance with Engineer-in-charge instructions and shall be subjected
from'time to time to the testes mentioned under specifications. The contractor shall provide
such, assistance, labour and materials as are normally required for examining measuring
and testing of the works and quantity weight or quality of materials used and shall supply
materials, sufficiently in advance for testing as mentioned under specifications. The
materials used subsequently for execution of the work shall strictly conform to the quality
and sample approved. Necessary test for which facilities are not available locally or at site
shall be conducted in the nearest available government controlled

Laboratories/Research Institute, Ayodhya or any other reputed technical institution.
Cost of such testing and forwarding of sample to the laboratory etc. shall be borne by the
contractor and.nothing extra shall be paid on this account. Regular quality control test
registers shall be maintained by the contractor.

ROYALTIES AND TAXES ETC.

- The contractor shall pay all royalties, license fee, other charge at quarry, octroi duties,
custom duties, toll taxes, trade tax and any other local taxes as may be levied. No passes
for octroi or toll levied by local bodies on toll bridges shall be issued by the Department. Rate
shall inclusive of the same. Nothing extra shall be paid due to fluctuations in the cost of
materials, machines, bitumen, P.O.L., labour and all types of taxes etc.

)
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COMPLIANCE WITH LOCAL BYE LAWS

The contractor shall throughout the continuance of the contract and in respect of all
matters arising out of performance thereof, confirm with all required regulating and bye-laws
of the local or other authorities which may be applicable to the vorks

ROAD TRANSPORT
The contractor employing motor vehicles for transport of malerial shall abide by
provisions of the Motor Vehicles Act.

DAMAGES BY RAINS, ACCIDENTS OR NATURAL CALAMITIES

No payment will be made to the contractor for damage caused by rains, accidents or
other natural calamities during the progress of work. No claim whatsoever shall be
entertained on this account.

DEFAULT OF CONTACTOR IN COMPLIANCE
Constant defiance of the instructions of Engineer-in-charge on the part of the
contractor or his authorized agent will make the contract will liable to be terminated.

CLEARANCE OR SITE ON COMPLETION

The contractor shall at all times keep the premises free from accumulated waste
materials or rubbish caused by his employees on the works and on completion of the work,
he shall clear away and remove from site all surplus materials, rubbish and temporary work
of any kind and fill up borrow pits dug by him. He shall leave who'e of the site and work clean
and in a workmanlike condition to the entire satisfaction of the Ergincer-in-charge.

>
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Section 5

Specifications

All the works sh- | be carried out as per specification for Road, Bridges, Building and other
developmerni. w.orks as per latest MORTH MORT&H/ Detailed PWD Specification, or as
specified by ADA in BOQ as per relevant IS Court.

Assistan. Engineer Chief/ Executive Engineer
ADA, Ayudhya ADA, Ayodhya

NI ¢
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Section 5 (contd)

Drawings

Note: The design, drawings, standards and guidelines of the Rural Roads Manual (IRC: SP:

20-2002) are to be followed for all-weather rural roads.

List of Drawings:- May obtained from the office of Executive Enginecr ADA Ayodhya.

Key Map

Road Alignment including cross sections

Pavement Drawings

Surface and sub surface drains with full delails

Culverts and minor Bridges -

Drawings for any other Road structure
Road Furniture

ololo|~Nolo| s v =

2. Drawings to be followed for actual execution of work should bear the stamp “Good for

construction”.

3. Any revision of working drawings should be indicated by pre-fixing R1, R2..... etc. after
original reference number. Reasons for each revision should be clearly noted in the

drawing.
4. Complete set of drawings should be issued along with other tender documents so as
to form part of the agreement.
5. Drawings are not available with the bidding documents downloaded from the website
and may be obtained from the office of the concerned FIU as indicated in the NIT. ;
N
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Section -8
Annexure (i)

SAMPL" . ORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF
CREDIT FACILITIES

BANK CERTIFICATE

This is to certify that M/S ---- is a reputed company with a good financial

standing.
If the contract of (he work, namely, _is awarded to the above firm, we shall be able to provide

pverdrqmcredi; ‘.cililies to the extent of Rs. to meet their working capital requirements for

executing the above contract.

Signature of Senior Bank Manager ...
Name of the senior Bank Manager ...........oocciiiiiiiiiinniinn
Address of the BankK...........coouiiiiiiiiiie i
Stamp of the Bank

7N

arqvear faer wiftresvur, sravear 48 |Pag .



B BT AT - mmmmgmﬁaﬁﬁwwgﬁam%%ammﬁ;maﬁmomownf,mﬁ@mmn
Eakac]

Annexure (ii)
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Annexure (iii)
Format for Anti-Collusion Certificate
Anti-Collusion Certificate

(Following infor mation's shall be furnished by the contractor on a non-judicial stamp
paper of Rs. 1. /- only)

I/ We undertake (12t in competing for (and, if the award is made to us, in executing) the
above contrac!, |/ we will strictly observe the laws against fraud and corruption in force in
India namely “Prcvention of Corruption Act 1988”.

[ /V\}e hereby ¢ - (i7y and confirm that in the preparation and submission of our Proposal, | /
we have not acic i in concert or in collusion with any other Bidder or other person(s) and
also not done any act, deed or thing which is or could be regarded as anti-competitive.

| / We further cornirm that we have not proposed nor will proposal any illegal gratification in
cash or kind to any person or agency in connection with the instant Proposal.

pated this ........cunauig DAY of o , 2025
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Annexure (iv)

SAMPLE FORMAT FOR BANK SOLVENCY CERTIFICATE
(ON THE LETTER HEAD OF BANK)

Ref.No. Dated:

This is to certify that to the best of our know!e-lge 2nd information M/s
i o T s - e 16 | o c . OO DR L 5 S S
a customer of our bank are / is respectable and can be treated as good for any
engagementup toalimitof Rs. ............. (RUpees ... Ll i nsnnmmarmin
........................................................................ ). This ic also certified that this

limit is free for work and is not mortgaged anywhere. This certificate is issued

without any guarantee or responsibility on the Bank or any of the officers.

‘Signature)
of the Bank Authority
nName of Bank & Seal
Date:

Note:
1. Solvency Certificate issued by any Schedule Commercial Banks shall be accepted.
2. In case of partnership firm, certificate to include names of all pariners as recorded with the Bank.

3. Solvency Certificates should be signed, dated and stamped by 1 authorised signatory of the
Bank; else they shall be summarily rejected.
4 Certificates issued more than 06 Months prior to last date of bid subrvssion shall not be accepted.
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Annexure (V)

Seek reference Certificate

To,

Exicutive Engineer,

Ayodhya Development Authority,

Ayodhya, Ultar Pradesh.
Sub: Seek Relerence Certificate for A/ NO. ......cccooovviiiiiimiininiiiinniinnnn. Reg.
Sir,

We, hereby wish to inform you that M/s work. of the district you the
concerned information about his account no. who is bidding for has authorized
us to provide which the said bidding firm has in or our branch/bank relating to
the above tcnders. The Superintending Engineer authorized representative is
permitted to scek reference from us about the said account as and when
'récfﬁlired either in person or by post, fax or email.

B |
Datet:

Yours faithfully,
(Sd. ..) Branch Manager

*Name of the branch with Branch Code and the name of the Bank.

3

("loté: ]’T\e above letler should be on the letter head of the concerned Bank branch with full address
including telephone no., fax no. and email of the bank branch.
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Section 6
Form of Bid

Notes on Form of Bid
The Bidder shall fill in and submit this Bid form with the Bid.

Date:

To,

Execulive Engineer,
Ayodhya Devciopment Authority,
Ayodhya.

1. Il We offcr to cxecute the works described above and remedy any defects therein in
conforiniy with the Conditions of Contract, specifications, drawings, Bill of Quantities
and Addenda for-

a) For percentage rate...................... percentage below/ percentage above/ at par
with the rate entered in the schedule of rates, as referred to in clause 13 of ITB.

2. We undcrlake to commence the works on receiving the Notice to Proceed with work

. inaccordance with the contract documents.

3. ‘i’.his Bid 2nd your written acceptance of it shall constitute a binding Contract between

us. We understand that you are not bound to accept the lowest or any Bid you receive.
We hereby confirm that this Bid complies with the Bid validity and Earnest money required
by the bidding documents and specified in the Appendix to ITB.

Authorized Signature:

Name and Tille of Signatory:

Name of Bidder:

; i
£ Vi T,
Authorized Address of communication:

Telebhone No(s): (Oflice):

Mobile No.:

Facsimile No.:

Electronic Mail Identification (E-Mail ID):

A W
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Section 7
Bill of Quantities Preamble

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders,
Conditions of Contract, Specifications and Drawings.

2. For the construction of works, the quantities given in the Bill of Quantities are estimated,
and are given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor and
verified by the Engineer and valued at the rates and prices tendered in the Bill of
Quantities in the case of item rate tenders.

3. The rates and prices tendered in the priced Bill of Quantities shall. exceptin so far as it
is otherwise provided under the Contract, include all constructional plant, labor,
supervision, materials, erection, maintenance, insurance, profit, taxes and duties,
together with all general risks, liabilities and obligations set out in the Contract.

4. Arithmetic errors will be corrected by the Employer pursuant to Clause 27 of the

Instructions to Bidders.

QL X Efu’rwﬁafmmf‘ww 3rgyeT 55|Page



s STAH- e feud an wrzg@ﬁaﬁﬁmmﬁaﬁs%;}ﬂmm%wm%ﬂomom,mwﬂmm
ko]

Bill of Quantities for Percentage rate bids

Description of item (with &% above ot below

brief specification and . . (
reference to book of Unit | Quantity Rate In (To be filled by
contractor

specification)

S.N.

| Fig. | Word 25

—+

Signature of the contractor
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Percentage BoQ

Tender Inviting A

Name of Work: S|

Prasad M

Ward Tri

gan Nagar CC road, drain and lighting work from Puneet Singh's house to Sanjay Yadav's house (length approx 37§ meters)

[Contract No:

Name of the
Bidder/ Bidding
Firm / Company |

(This BOQ template must not be modified/replaced by the bidder and the same should be uplcaded after filling the refevent columas. efse the bidder is tiable to

be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

St <
No. Item Description

Quantity

Units

Estimated
Rate in

R

P

TOTAL AMOUNT
Without Taxes in
Rs. P

TOTAL AMOUNT
Without Taxes in
Rs P

TOTAL AMOUNT
In Words

1 Civil

Excavalion in oundaton in ordinary Sofl  Loam ciay or sand ) including filling WMt
uplo 1 Smetre (5fts ) and lead upto 300 m (100 fis.) & including filling watening
and ramming of excavated earth into the trenches or into the space between the

1o builaing and the sides of foundation trenches or nto the plinth and removal ang

disposal of surplus eanh as directed by the £

charge upto & dist
30M (100 fts ) from the foundation trenches
SOR/Sch PWD-251

of

463 (000

cum

57875.00

§7875.00

INR Fifty Seven Thousana Eight Hundred Seventy Five & Paise Zero Only

Dsmanting brick work al means

Q stacking of

per duvction of Engmeer-in chamge
In cement mortar
DSR- 2023 tem no 157 4

g adj of
site (Bricks)- qty- 1710.00 Nos
SOR/Sch. PWD/SI No. 1(a)
and

SOR/Sch PWD/SI. No 2©)

by

¥

Serviceable material and disposal of uaserviceabie material within S0 metres ead as
for Sale of material obtained from dismanthing at

Sale of material ottained from dismantieg 8t Sie (Brick hat) - qty- 11.00 cum

1900

901 70

17132.30

17132.30

INR Seventeen Thousand One Hundred Thity Two & Paise Thity Only

Providing and laying Cement concrete 14 8 (tcement 4 coarse sana 8 graded
stone ballast 40 mm_ nominal size) including supply of all materials, labour and T&P

103 etc required for proper completion of the work ang cunng complete. also inciuding

©ost of formwork i foundation
SOR!Sch PWD-281/S1 No 6(1)

169 0000

CcuM

6350/

1073150.00

1073150.00

INR Ten Lakh Seventy Three Thousand One Hundred Fifty & Paise Zero Cnly

graded stone aggregate of 40 mm nominal size in appropriate proportions as
wherever required, laying at site, g and ing

texture, i
104 making ion for )

Proviging and laying design mix cement concrete of M-30 grade. in roads/ taxi
racks/ runways, using cement content as per design mix, using coarse sand and

per

approved & specified design critena, providing dowel bars with sieeve/ lie bars
y by using
needle and surface vibrators. levelling to required siope/ camber, finishing with
g steel form work with sturdy M S channel sections,

curing.,

& joints (10
mm wide x 50 mm deep) by groove cutting machine, providing and filling joints with

approved joint filler and all as per di

used as per design mix is payable/ recoverable separately
Cement concrete prepared with batch mixing machine
DSR- 2023 ltem no, 16.43.1

(Item of joint fillers, sealants, dowel bars with sleeve/ tie bars to be paid separately
Note - Cement content considered in M-30 is @ 340 kgfcum. Excess/ less cement

35400

cum

7870.72

2821634.88

2821634 .88

INR Twenty Eight Lakh Twerity One Thousand Six Hundred Thirty Four & Paise Eighty Eight Onty

Providing and fixing pr

joint filler in

as per of the Engi in: P
105 be made of bitumen hot sealing compound impregnated fibre board having

hot sealing bitumen compound grade A )
DSR- 2023 ltem no. 16 45

Jjoints of RCC roads / CC
pavements after making the joints dust free with high pressure air jet cleaners. all
joint fillers shall

impregnation more than 35%, conforming 10 1S:1838 for fitre board and IS 1834 for

188.0000

per cmn depth
per cm width
per m length

401

753.88

753.88/

INR Seven Hundred Fifty Three & Parse Eighty Eight Only

of expansion joints in roads / p all
1.06 Engineer-in-Charge.

Using grade ‘A’ sealing compound conforming to IS 1834
DSR- 2023 ftem no. 16.46 1

as per ion of the

Providing and filling in position rubberized bitumen hot sealing compound for sealing

6.55,

6143.90

6143.90

INR Six Thousand One Hundred Forty Three & Paise Ninety Only

Mild Stee! or iron in plain work such as in rei or brick
[ work (when not included in an aver all rates) wrought o required shape as necessary

107 wmmhmwmmdmmammmmwuam

and wastages and over lapping and hookes.

154 0000

7500

1155000.00

INR Eieven Lakh Fifty Five Thousand & Paise Zero oﬂ

Aw




de

providing ana laying in postion ready mixed of site batched design mix cement

conerete for remforced cement CONciele work  using 00arse aggregate and tine

|agaregate derived from naturat sources, portland pozzolana / ordmary portlanc

Iporiland Siag cement, "n i asperiS 810310

{accelerste I retard setting of conc ity withoul

ing strength: ;

tor all leads: bt
as per

lm

10 improve ity and

the cost of
of the eng

-incharge. for the following graces of

Note: Extra cement up 10 10% of the mimmum specified cement content in design
mix shall be payable separately i case the cement content in design mix is mote
1han 110% of the specified rminimum cement content, the contractor shall have
|aiscretion 1o either re-design the mix or bear the cost of extra cement

Allworks upto plinth level

Concrete of m25 grade with minimum cement content of 330 kg fcum

. |DSR- 2023 item no. § 33.1.1

Providing. mixing and applying bonding coat of approved adhesive on chipped

g of concrete 10 site of laying. cuting, camage

196.00 cum

TS0

1440238 60

1410239.60

INR Fourteen Lakh Ten Thousand Twa Hundred Thirty Nine 8 Paise Sixty Only
|

«| portion of RCC as per spec and di of Eng in-charg

in all respect.

SBR Polymer (@10% of cement weight) modified cementitious bond coat @ 2 2 kg
cement persam of surface area mixed with specified proportion of approved

polymer
DSR 26.31.1 3

Centenng and 0 g stming etc and

% of S for

1772.0000 Sqm

106 89

189409.08

INR One Lakh Eighty Nine Thousand Four Hundred Nine & Paise Zero Eight Only

Foundations, footings. bases of columns. ett for mass concrete
DSR-2023 temno 591

C. and

q q struthing etc, and 1 of form for

54325.38

INR Fifty Four Thousand Three Hundred Twenty Five & Paise Thirty Eight Only

Walls (any 9
phnth and SIANG Courses eic
DSR- 2023 temno 592

63777

1015606, 38!

m‘um Ten Laknh Sumen Thousand Six Hundred Five & Paise Thirty Eignt Only

——

ing and v sirutting. o etc. and removal of torm for
Suspended floors. roofs, landings balcones and access platform v
\D@— 2023 nemno 593

42000 Sam

B G000 meter

70193

301127.97

"$01127.57 | INR Ttwee Lakn One Thousand One Hundred Twenty Seven & Pase Ninety Seven Only

.4

1
T

2

P Supply of 32 mm dia cpve pipe iIncluding ail complete
~  _ |SOR/Sch PWD- 21/ Si No_88

Electrical

162

11016.00

1101\.boim Eleven Thousand Sixteen & Parse Zeo Only

Supply fixing 1:ing & commassioning of 7 mir decorative pole wiih single arm

bracket Pole ma - fom continuously tapered circular hot rolied steel pipe
conferming 1o E250 grade as per IS 2062 2011 standards. Total hight of pole with
bracke shall be 7000mm nominal above the ground ficor Base plate is made of
10mm/12mm MS shee! bose 50 designed that the foundation bolt are not visible
The pole dimension: are a bottam Giameter 168mm topndiameter of 76 mm and
Jlmnmoi:mm.menmnnm»umnmdkunmupeN1m
“agmeterand 2 6mm Ihickness crow, > with @ mikd steel (MS) cone 700 mm hight of
arieg0p The pole are painted with multple coat of weather resistan polyurethane
paint the seivice window @t the lower part ~ the pole contains connector cutouts &
MCB efc. Tne single 2rm bracke! is maue out F steel section of vanous diameters
the bracket can be made as per top of pole dianweter The RCC foundation of pole
also included with 450num long x16mm dia foundation bolt The bidder should be
Submit the sampie of pole tor approval of pamn: and designe. The waranty of each

part of equipment should be My mum Syears. Make-3s per approves UP PWD
MR

15.0000! Nos

41850

L3

627750.00°

627750.00

INR Six Lakh Twenty Seven Thousand Seven Hundred Fifty & Paise Zero Only

202

Supply, fixing testing & g ot [P 65 120 watt post top latem
as per approved and suitable for 7 mier decoru, ve poie, the system lumens should
be min 9000 lumens the lurminaire efficiency shou be 100 lumens/s system
wattage should not be more than 120 watl. The colour of lamp shoula be as per

approval of Engineer/incharge Make as per approved UP PWD
MR

Supply and laying of PVC

150000 Nos

8550

128250.00

128250.00

INR One Lakh Twenty Eight Thousand Two Hundred Fifty & Paise Zero Only

203

armoured served sheathed 3core 6 sqmm XLPE cables 1100 Volts grade at a depih
of 750 mm below ground level over a cushion of 75 mm. thick sand all around and
protected with bumt bricks on sides and on top. On Surface the cable run shall be
fixed on M.S. clamps elc, of sultablesize or as directed by the Engineer-incharge
_complete in all respect The armounng of the cable shall be propedy connected with
the earth conductor by clamps etc The cable will be connect 1o existing Electrical

Supply and laying below 750mm of 63mm dia DWC HOPE pipe including digging
and backfilling and repainng of any cutting of road cutting as directed by Engineer

451 0000 meter

275

124025.00

124025.00

INR One Lakh Twenty Four Thouund Twenty Five & Paise Zero Cnly

Incharge Make as per UP PWD approved

DSR-22 14.16.1(With factor0 789* 973)

4510000 meter

85518.62

85518.62

INR Eighty Five Thousand Five Hundred Eighteen & Paise Sixty Two Only

!

P




Supply and burnng of Safe Eanhing Elecirode T-19 (Hot Dip Galvanized) Length up {
10 2000mm, outer pepe SOMm . inner pipe 25 terminal Dia 12 mm, outer Gi pipe of
16 swg and inner G pipe of 12 swg with Hot Dip Galvanization up 10 100 micron
filied with crystatline conductive mixture (CCM) having anti comasive & conductive

205 property with 50 kgs activated soil (BFC) capable of reducing the soil resistivity with 500 Nos 9580 00 47900.00 47900.00INR Forty Seven Thousand Nine Hundred & Paise Zero Only
9000 midure of retaining capacdy along with 30cm square C | frame with hinged
cover & masonty husing (from electrode terminal to switch board, cost of 25 x 3 G 1
strip will be extra) Make: As approved mnUP PW D, & CPR | Certified
SOR-2018/726/C
EXTERNAL LIGHTING PANEL-1
Supply and fixing following capacity of automatic street light cubicle control panei
painted with anti comosive alkall and acid proof paint consisting of time switch TSO

208 100 senes with . HRC fuses, g switch i & 1.0000 set 19050 19050.00 19050.00|INR Nineteen Thousand Fifty & Paise Zero Only -
instrument box with CT's etc. in case of TPN, € in all Respeat. Including 16 A
SP MCB Al equipments shall be UP PWD approved.
SOR-22/807
INCOMER

207 1No 32 A DP MCB,10 kA breaking capacity 1.0000 Nos 730 730.00 730.00|INR Seven Hundred Thirty & Paise Zern Only
SOR-22/1009
OUTGOINGS

208 16A DP MCB 3.0000 Nos 250 750.00 750.00|INR Seven Hundred Fifty & Paise Zero Only
Provide the space in panel for provision of CCMS System And Energy Meter :
SCR-22/1002

Total in Figures 9148386.99 148386 99 |INR Ninety One Lakh Forty Eight Thousand Three Hundred Eighty Six & Paise Ninety Nine Only
Quoted Rate in Figures Select .00 0 0C|INR Zero Only

Quoted Rate in Words

INR Zero Only
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