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AYODHYA DEVELOPMENT AUTHORITY,

AYODHYA
Civil line, parikrama marg, Ayodhya.

PRE-QUALIFICATION BID

Name of work: - 3raiedT fRud ATPd TR dIs <0 33
aPTe gIUM AR & |IHA AT Afed
3Rotofo e & fAwivr wrd wd yem™r
AT BT HH |

Date of Tender: - 20.02.2026 - 10.03.2026, 04:00PM
Date of Opening Technical Bid: - 11.03.2026, 02:00PM
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Section 1

PIATAY, SrareAn fasre urfireor, sravear
ERGICER Gl
Hrafag-sdie faer witeRu gRT 3derl I FEuR ufawdfes $-fRfaer & mem
e @1 it 81 g P 9 <iaf 9 SRt Prafag i feag & siftrgo smu & urd @t
S Hepell B

feer | Fifder o

®0 ST TR 1 Bt
. Cavkakie T (GST | A BT
To ARTIRT ARIRT i oiferm IRy 3rafey
1 2 3 4 5 6 7
1. | orrenr Ry Trbad TR 9IS | 89,60,979.60 | 1,79,300.00 | 5,900.00 | 10.03.2026 07 A8
0 33 AgPTel A AR & 04:00PM
g A gfgd smRodtodto
A & fAnfo s wd s
IR HT B |
@) e -

» ﬁﬁﬁmg-ﬁﬁametendenup.nicin, YIfeiehR0T St d9drsc www.ayodhyada.in Tt
Frafed s fdag & Sfg=aur U d U &I 5 G gl

> USRS @T@ﬁﬁaqfﬂ (Tender Coast/ Bid Processing Fee) d eRIBY YRR (Earest Money
Deposit) UTAI®HR0T 1Y, T G4 T fifds https://emdada.ayodhyada.in/loginWithotp @& HTET §
Haa 3fiarg S fbar S Sifard g

@) e - fawga o 9 3al ot SR witievor sratay o fRaw § sifiaor sgumr
| 3ryar Ayodhya.in/etender.up.nic.in & HTHH W U B AT Ghdl gl

1. & deurse & A1y ¥ AfdeT TuF &1 Yo Tender Fee UG # TF RIS AR 'EMD' HE H ST dAt
gt ugE Sfa, die fAmfor sEuT, o Uo A & URAIRRT WA 692/23-07-2024 f&Ai®
09.08.2024 & gRT 01 Sl # Wigpd AN & & AFTd &1 srigferd fAfaer =i & sifafved e
R T S & 3rER afe gaaw Ridererd i fAfafed arma, wWigd @osiiode) @R 10
YR T BH (below) & O 39 |R B SHfaiad e RigaiRet 78t ot smarft| qur afg =aq
fAfacrerar ot fAfafea srra, wWiepd (@osiioage) armd ¥ 10 wfa=d § $1fi® FH (below) 8 @ 10
gfererd ¥ 31 HH (below) & HTUe 1 Ufa=d Ufa U= 7 (below) TR TR HfaRked wRemHw
Ryt ot St o ShaR ¥ Sy 76+ & TG S| HRra1 Sa | Fufia goamEafy & st
Sffafe Rt/ mRerE=g TRuct mitieor & 5@ 9 e o W gafRid fAfdegrerar o1 o1 af #t
3fafy gq Ffdarsit & ufaun fasd oA @ fSar fovar s g ffaer &t sama oA ourodlo) &Y
H} S R feran S| ST YRR T sifafaa Rt/ armni=g TRudt wiftres?or 3t Sfafad
2UST SR & FTHl & S aR &g grht|
> gfe fAfaererd/Sbar gr1 fAfder 10 ufawa & 15 ufawra 9@ o S1e St 8, 59 Jau & fethae

rafeferct ditas @ eafd 02 oy grft forae! fa IRof & SuR sragad fasar s

w0 i STHTE YRR Srfafya e TR v
To 5 o it 3aqad f5d o @t aroft
1 | i< a1 oy TyH 05 Ufard 20 HfaRId
2 S 5”" | & TaTd forer 30 yfa=ra
3 ‘i‘““"*”’m sifa 05 TR e

3
m%%am‘rw fawra wiftrewur, sratear
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> ofx Pfererar/SFer gri Rl 15 TR @ 20 Ui de e STeft o &, 59 Hdy A f$thae
Aty i @t erafy 03 af enft g P aRoft & SrgeR srage far s

| %0 o STHT YARTRT ifafyad BT TRUE YT
Ho &g o #t rayad fHd o #t AR
1 aﬁngrmm;ﬂaﬁ TYH 05 Ufa=rd 10 Ufd=Id
3ff=r YTTaH & T
2 o TS forer 20 ufa=ra
3 il Iﬁ-cﬁuw”acflé T e 20 ufard
4 S 'mﬁ['i”a? e sifad o5 wfa=rd 50 wfcrra

> ofy Pfiecd)/3$er gR1 Bfdar 20 ufewd @ il g s ot B, 39 ey 7 f¥thae
Arafafie ditas 3 arafl 05 af Bt fore! g IROft & SER srawe far S|

%0 ok T YFRIR A | SHfafiad URWTHRT MRUET YRIR
Rl @ 9= @t "Rl Jraqad f5d o &t arft
1 aﬁﬂgrmm;'ratf TYH 05 Wa=d 05 Ufa=Td
f~H YITd= & gy
2 mmas; e 10 wfa=ra
3{f=rd YT & gYTd
3 Wai e 10 wfa=rd
3ff=r YT & YTd
4 a'cﬂuas; e 10 wfa=rd
Hf~ YT & gy
5 e G 15 wfa=rd
o | IR BT | i o5 e 50 R

> PIfer 3 a1 § SoTdodto 3ruaT HIE HX TR el 8| SoTHodto FaHER sifafed <@ g

| Tl 3 T A BH/aed sryar R B39 srar et off e @t fae sRu wand e A

F1 SRIPR IuTee, emite e e § Riftd 2, R fore Pideema @1 S 50 7

SR

| Pt @ gl 3w § S RN 89 Wgd B & A @ 10 HREE wRR # @
PYRraTaTT R SR B T 5 FRI ST YRR 2 e & s wng gt v 3t

TR B3 52 QW eI SHAR GRT 27 et 3ran FTare gRT Srge & W 05 Hiawd

G SRR ST B & SR S B 4RI SfaE B Febl g | FfdeTar 31 AW 5

TfIRId S YRR aferd Sae! @ Hret S|

| i @ g AU, 49 AU T SoTdedte H UsiiaRur HRMT SHfar g W gRT

TI-THY TR A HTHR, e I T 30 B B Bl Shar & et § FaargaR ot s

| oo HaT Td 3 TRHIOr HER Pt qur Jar ud fafgw fomradt a¥-2009 & faf@w 24 (2)

¥ ol U Tfar 3q o AT § U e Uolie=ur R Sifard §1 3fd: SIge TS & UL I

TSReRUT FHIOT- O3 SR R a1, R ITRT € 9frd ae 1 iTar fobar S|

. ﬁmﬁﬁaﬁﬁww@@m%ﬂwﬁﬁﬁﬁmmﬁﬁﬁmﬁmﬂmﬁ%qﬁ

ST T &1 T 2 af FRaTarar @1 S R (First blood relation & their dependant) S{EIET

Rrer iR & BIRd & d 39 +f P ufsear & um o @t ergAfa T 81

| PYRererd eRT R T et/ SETr-gAT % Ted U 9 IR SR/ B Wi S depTd R

mﬁ@mmmmﬁ!ﬂmﬁmﬁwmmmwmﬁWWﬁ
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9.

et faara wftresur a1 3 ot +ft faaa mfties=utl/3mar ud fawry ufvug & dsfied wd fAfdar
B ufaHrT HR Gahdl 8| srarer fawr wiftreor A Uoligrd ffdarararest & sifafvaa s fAfdgrararsit
&) QAT fAUTT 1 Usia=0T THI0-U URgd A1 81T | T fAfdararar &1 awerdr ot fRufd A gy
Y ud srrear fasr wftis=or & FOAER 3ot B &1 doffavor HRME1 g1 $9 U8 S fored
dofteor sifard & &), 3 2wl & sieria afe s Magrara fet Pfdar # ufaur ear g @ &
fAfaereraradt, S srient faera wrftieor & dofigrd 181 €, @1 Tl & fRifd # sfde & gry sraredn
faepT Tfiie<or 7 FATHER 3o B &1 Usiteur ST g1 | U whd FAfagrarar 36 o fagy
2q it 3o i R B Tehd €, S paa I Hrf fasiy ¥g & 7 g, [t sy o bt
fAfaer & ufqurT B 3 AT 16T 8| o WerEl RS H RS YRKishT Yeob Td T
it B GofiepRur =RIRT SHT B SRl TofehRur Pt STHMG =R ST B 1 SGRIHdl el
gt

. ymfd ffdar & T o, o s foere & ary-ary figfme ase writ o oft sfferd &,

T RURY 3 prf 8 1 o 3Moargo TR & 50 TSI 31fiiep 3 fare i e qrah o off gad
R0 25.00 TG P} ¢RI A HH 7 8, & SefF =l o 87 W ufaurh v & U W &1 wive
&1 &1 YUY U7 & WY g ey w@ive Ud S99 TEfRid ¢ UUS WIvE &l JUderdl &l Aled §
THITA SRIQ §U THIUT U5 G BT BT | 3ral wfamift el Ry fomdyefiel W ford & ot ez
o fady R forg fAfaer smifya & mit 8, 8g v e o gie ey @i g aifdd ARy
7o B, U SUAN A Gral Werfa o1 0y U et & Y $Rd §U e BT g1 (W0Y U
A W P & U9 Ao 31fe BT Ieord BT GRS 8 1) T§ WIIUH F0 10.00 PG b bl AR
! Ffagrelt w € ang 87, 398 e ard & & R wW@iffa g1 sifard 81 gle fiey e
TeRU FReTea /iR § 50 ot ufkfy & wuifta g1 afard grm i fagfi g g Tl
F H doTHo, Fodlo, THoSlodloHlo, 2 Pie, WISH i, SoTHodlo, SeoTHoTHo i BRI

. gfea g

1.

12.

13:
14.
15.
16.

14.

Smife Pfaer & 09 o Radery e & ary-ary oo g8 g siRoodo 37 o & o
wftfera &), St oot doafiodgo LRI | 50 Ufard 3ifie LRI & &1, S FAaH F0 25.00 ARG B
YRR APATE W 1 2 FafRd ufeurft B & Uy Wd $1 WIue g &I Uy I3 & Y
Computerised readymix Plant (RMC) Td I e < TUS Wiluc Pl IuARAT BT Ale I
THITOTT RId §U UHIUT U A 1 el | a1 wfadrht o g1 frd/efter wR ferd S bt = o
o1 faRy forges fore fAfaer smifya &t m ¢, %ﬁtﬁﬁWWComputerised readymix Plant
(RMC) T difesa ARFRY/ g &), ¥ ST HA Gl Tgafa &1 0y U et § YHIford $d §Y
GAd AT BT (A0Y T H Wi Pl &1 TF A S BT Ic@ BT A g1) g wifae
F0 10.00 HAS P P! AT BT FAfderell W € ar N, T 31 AT & PRl W Wi gl
3frard 31 Computerised readymix Plant (RMC) mfﬁamrg@mum&wa@{ 50 faporilo ufkfy &
ife & aifard gl

Usiigpd SR 3ot Aoft & 3ramar uep Avft A a ot Frf & wH | 3fE T Joft § sifve A oit
! PAfder sreft ot 8, @ IuE RigR IR osd AR ot Sl qur gREt o Rufa 7 wd @
fear/a® fere foan o a&ar g1

fAfaer Giem @t fafy o1 s @1 fRufa & Rfder sac o1 fGaw # @it S|

i fAfaer arma =gt gt

e s gEmT & g wrdf aur Ffder woEt & Sfeafad o @ wdl & afe 18 e aidt 2
i fAfaer smamor gem &t e 9 2rd 8t | gieh|

fAfaer @t <3 fAfder wifta @t aif<am fafd & 90 71 o du 8 & Twa=1 & =0 100/- & 7 JfSRa
R AR W U 2feh71 fAfder & Ty sueiis H SHawad gift|

bt fag & Torw fpd oM ATt aifesa Uust @t T ava gY, 3at favg It (e g8 W31

mmmaa@wﬁm 1y € gifed Uust &1 Wy off €141 3aad g
/ mwmm aﬂﬁm 6|Page
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18. Waﬂafaﬁvaﬁmuﬁw%mﬁmﬁﬁﬁam@am%maﬁmaﬁ@w

giﬁ%&ﬁﬂﬂﬂﬂﬁﬁ%ﬁuamﬁmaﬁl

19. Trd RfeEE S Wigd Ffar YRR &1 05 Ui SHRG SRR 3SR % WY RTGS/FD/ Bank

20,

21.

22.

23.

24.

25.
26.

27.

28.

Guaranty/ KVP /NSC % &0 § STHT 14t STgit|

Rt oft U arar TR FAfderslt B srefipd B < B PR RAa R 39 T H foredt oft
T3 quT SfEE gRT RifdeT & oRdigd B & BRI S IST Tl off bl ¢
Nmﬁﬁammwﬁaﬂﬁmmmw%mmummmmaﬁ
e 3ryar FfeT GET & AR T eeRifR e 7 gl
ﬁﬁaaﬁaiam@sﬁmam&iﬁﬁwm@twaﬁwﬁimmammﬁﬂ
St st Fifder srdigpd - & S

T Rfer et Rfter @ ek Ua S & 94 15 37 & 3R WE T H e T eHIER
qﬁﬁﬁaﬁﬁﬁa%mm%gsﬂmﬁrwﬁmmmﬁmwﬁﬁmaﬁmmm
ot Smat

S 7aT 3peR BT R § e 98 Tar T 8 3R 39 U | Aol T $1% Af srehar § ol
SR RaRd T ST 1T & Sl & & G ST b $heR gRT WieR R ot 18 8

e e ¥ e Tde a1 @ iy ¥ R W o &1 T WE w3 sifed grit|

TR T4 I e/t &1 urer 7 811 W fAfder A A gt IR THeR & fSar o fegr s@m
w9 s fere off feban o Whan 71

Afere gRT A T aarast / TH-TE & Ted U WM R 1/ e B Wiph B e
ﬁwm@mmmm/mm&wﬁamw%ﬁvhaamm
F SNt GUT SHER B fEaR/ wio-fRe a1 o 9T 8|
Wﬁmﬁﬁﬂﬁuﬁmm@qﬁmaﬁmmﬁﬂ?ﬂ-mG{T%a'c'f(Awareness)@W&Iﬁﬂ'ﬁf

s Q&

fossgosito oyt ey wiftrEvor
(SIFHT=AOT SFHT) arayer

IHER P FHIER
YT gdt:

b
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de-io! fos & |1y s f6d 9 o g -

fifer 2 fis Rivew & snuR W 1ol wft ao-tet e & Prafif@a aiftree v@ st

VT O DD W RN VA WN =

[SIN ST S s
N 2O W

Iuged 4ot § Usfigrd g BT Y01 U |

e Tt fEurfoie ST A &1 UH1 47|
CUSR T ST $HRA H1 YHI0 U |

T ST S{HT THI0 0 | (e 90 W)
UDIN Tfgd e 3iaR U= U= |

210 TUg Yo &1 YUy U3 |
TBHID! TP BT YUY |

& &1 f3arur (iRger/ardRRm/mofio,/ o)
| vy g | (fossgoeio-d-4 UuE W)

; t:T'Tif"l?(f'??l'q3"@3’(\’rﬂﬁlﬂﬂ?i’ﬁﬂMﬂﬂﬁ)/MOAofcompany
. % aféfhde| @ay UuF W)

. et (eRd yHmr gy | (dossRgodto-dl-5 uuE W)
. S Giea=dt (& UuT W)

. &i® [T 7 81 &1 9y uF|

. oY QYR &1 dsfiigrur

. R e (frd 03 a)

. ESI, EPF & UUa (AR | gafda fAfdear & forw amy)

fae Ul (Section 3 Qualification Information) AR Ty T3 |
Anti-Collusion certificate (Fe1% U0 W)

. §% GRIRI Seek Reference Certificate (Ee¥ WUF WR)

Assessed available bid capicity @1 0T (FH & AR 88 W)

dPtel ©U ¥ g Ffdgem ot § FAfde @t oy s @it st wa d=n 1 @
B 22 T S UUA YIS BT Jifrard § | favga faavor & frg REQUIREMENTS FOR
PREQUALIFICATION OF TENDER ¥ fAeifva fraw zraf &1 oo sazg & o |

N e M

3rofdourosrato 3rofaourosrato 3fofIourosraio
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Envelope -

a) Price bid duly filled in all respects in the original tender documents.

b) Non-Judicial stamp paper of Rs. 10/- (Rs. Ten Only) of UP along with Rs. 1/- revenue
stamp.

c) System to open Tenders:

d) Envelope No-1 containing the earnest money deposit and pre-qualification document
shall be opened first on specified date & time.

e) Envelope No-2 shall be containing the sealed price bid of only pre-qualified tenders shall

be opened on the fixed date. The quoted rates of various tenders will be read out.
Tenders desirous to be present shall be allowed at the time of opening of price bid.

E l ER -

1. Tender Cost- FIfdal GE1 & TER T SHI B! BRI
2. E.M.D.- FifdeT Gaa1 & SaR ATems ST B! gii

3. Proof of solvency:
Minimum solvency required is 40% of total estimated cost of the tender.

(i) In case individuals, firms and Undivided Hindu Families, proof of solvency of the
applicant will consist of a fixed assets certificate (&F@Ta gATOT 93) signed by the

District Magistrate and required Solvency certificate signed by Manager of the bank
regarding the cash assets of the applicant. (issue within a period of maximum six
months from the date of publication of tender) From Nationalized/ Scheduled Bank.

(i) In case of private limited company/ public limited company/ LLP Firm the proof of the

4.

company solvency will be its last balance sheet audited and certified by the Chartered
Accountant or certificate/ reference of a Nationalised/ Scheduled bank. (issue within a
period of maximum six months from the date of publication of tender)

Average annual financial turnover on Construction works should be at least 30% of the

estimated cost during the immediate LAST 3 consecutive financial years Certified from

CA with UDIN No.

Proof of Bank Certificate required - 15% of the total value of work (issue within a period

of maximum three months). From Nationalized/Scheduled Bank. i

Proof of previous experience: (C.C. Road work and RCC Drain only)

(1) Experience of having successfully completed works during the last 7 years ending
last day of the month previous to the one in which applications are invited with Govt./
Semi Govt./ PSU only:

Three similar completed works costing not less than the amount equal to 40% of
estimated cost put to tender

or
Two similar completed works costing not less than the amount equal to 50% of
estimated cost put to tender

or
One similar completed works of aggregate cost not less than the amount equal to
80% of estimated cost put to tender.

;&/ &
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(2) Experience of having successfully completed works during the last 7 years ending

last day of the month previous to the one in which applications are invited:

For Similar works of different work: -

Building Repair work.

S.N. | Nature of Work Experience Required
1 Bituminous Road work, Resurfacing Experience in Bituminous Road Work
| work Only.
Building Construction/ Multistorey Experience in hullding/ Mu!tlstorey S
2. = . Frame Structure G+4 building and above
Building Construction A
with basement only.
Experience in any such similar work
3A. ki anq Welor SUppiV Ot (Registered Contractor of Jal Nigam will
Construction o A
: also be eligible for participation).
3B. | Sewer Cleaning. Experience in such work only.
4. VoY WOtk 'Topographlcal Sy, Experience in such survey work only.
level, contouring etc.
5A. | C.C. Road work and RCC Drain Experience in such similar work.
Brick Drain, Footpath, Interlocking
5B. | Tiles, Boundary wall, Masonry work, Experience in any such work only.

5C.

Miscellaneous Work- Railing Painting,
Earth Filling, levelling, Garbage
Disposal, Road and Drain Cleaning,
Jungle Cleaning etc.

Experience of same type of work.

RCC Drain, RCC Retaining Wall, RCC

(b) Maintenance of Apartments/
Buildings/ Colony

5D0. Culvert, Strom Water drainage project. Experience in any such similar work.
Maintenance Work: - Experience of Horticulture work Only.
6 (a) Maintenance of Horticulture Work Experience of Apartments/ Buildings

only, such as Housekeeping, Supply of
Labour etc.

Signages, logo, road signages along

Experience in anyone along with

Land Scaping works

7' highway and arterial roads, structure.
Boundary Wall with Grill / Railling Experience of same type of work.
g, Pond/ Lake/ Ghat/ park Development, Experience of same type of work

* Bidder should be attach required same nature of work or above listed related similar
nature of work mentioned in BOQ.

» Work should be clearly mentioned in the Experience Certificate having, Date of start,
Date of actual completion, Details of majorly items with amount.

Ale-

a) Wiy Rfdererarst grr Afder yuz & fagyd s womor v Saw & ifard 1

b) HWEES 3 | HeaR ya 3rufe fbedt srgva yamor v & "o, ATen, sRowtowo e
$ROYloH0 Head, smodlowo f afe, urd onfe &1 wfdifRia vamwr ux & @ 9u=
m%m%gmﬁua?%mmwﬁ?&@mmmeﬁméﬁTmm%l

3t fae urfresvor, srayear
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d) mﬁﬁgﬁﬂmﬁ,aﬁomoa@o@o@oaﬂ%mﬁﬁzﬁWWMWﬁmﬂ
e TRETer & 50 forio @t aRkfy F wafdd g S1awT & |

e) eﬁﬂﬁmﬁﬁﬁuﬁ@égﬁ%&uﬁmﬁwammmﬁw%mﬁm
Waﬁﬁﬁvummua%snmwﬁ?ﬁaaﬁaﬂmﬁammmmuﬁﬁm
2 erRIRy uf @ 5 TR AT B ex Y TR AT R AFT g (@aresiny, 01 99
RA HR & g 5 wferer aat 02 a R P 3 R 10 Wit 3if) |

f) 3Rod0xN0 T 1 Fmfor Tl Srden YR A ad A H HaTfed e AT 1 S SIgasid
Ft ogaw B gRI $d gu Ao s SR S|

7. Proof of employment of technical staff will consist of a declaration by the contractor as
given below. The declaration by the contractor will be given in the form attached
Appendix ‘B’ (in the presence of Notary Public giving details of the required staff)

GENERAL GUIDELINES FOR FIXING REQUIREMENT OF TECHNICAL STAFF FOR A WORK

Minimum
Cost of Work Requirement of Technical staff experience Designation
(Rs. In Lac) (Years)
Qualification Number
e Project Manager with 1 10 Principal Technical
degree in corresponding Representative
discipline of Engineering. 1 5 Technical
Mo;gggan e Graduate Engineer Nil represents
e Graduate Engineer 2 5 Technical
or Representative
Diploma Engineer
Graduate Engineer 1 5 Principal Technical
Graduate Engineer 2 Nil Representative
500 to 1000 o 9 Technical
Diploma Engineer 2 5 represents
Graduate Engineer 1 5 Principal Technical
Graduate Engineer 1 Nil Representative
200500 e Technical
Diploma Engineer 1 5 represents
Graduate Engineer 1 2 Principal Technical
50 to 200 Representative
Graduate Engineer 1 Nil Principal Technical
10 to 50 or Representative
Diploma Engineer 1 5

Note: - 1. Rate of Recovery in case of non-compliance of above be stipulated at following

rates-
S.No. | Qualification Experience (years) | Rate of recovery
i) Project Manager with Degree 10 Rs. 50,000/- p.m.
ii) Graduate Engineer 5 Rs. 30,000/~ p.m.
iii) Graduate Engineer Nil Rs, 20,000/~ p.m.
Diploma Engineer 5

M 7 ontun R o, s
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8. Proof of possession of required machinery, tools, plant, centring & shuttering will consist
of a declaration in shape of an affidavit on Rs. 10/- non-judicial stamp paper duly verified
by the notary public in Prescribed Performa duty verified by the Notary in the Proforma
as per Appendix ‘C’. Proof of possession and use of required machinery, tools and plants
will be given by the tenderers by way of declaration.

The minimum requirement of T&P possessed by the firm shall be follows: -

(1) Road Roller/ Vibratory - 02
(2) Trunk/ Tipper - 02
(3) Water Tanker - 02
(4) Water Pumps - 02
(5) Vibratory Roller - 01
(6) Hot mix plant & paver (Applicable for bituminous work) - 01

The bituminous work B.M., D.B.M., B.C. and S.D.B.C., will have to be done by hot
mix plant and paver only.

(7) Excavator - 01
(8) Concrete Mixture with hopper - 01
(9) Vibrator - 02
(10)Needle - 01
(11)Surface - 01
(12) Concrete batch mix plant of capacity 15 Cum/Hr. - 01
(13)Grader (Applicable for WBM/WMM/GSB) - 01

9. Contractor will have to submit the character certificate issued by the District Magistrate
il the name of partners in case it is the partnership firm, proprietor, in case it is
pf'oﬁrl’etorship firm/ contractor, Directors in case it is Pvt. Ltd. Firm etc. without character
cértificate the tender shall be rejected.

10. The tenderer should submit the notarized affidavit that the tenderer/ firm has not been
blacklist any state/ central government department/ organization. The e-tender of
blacklisted contractor or not submitting the required affidavit shall be rejected.

10(A) Memorandum and Article of Association showing objectives of the Company/ firm
and authority to sign the e-tender/ contract or delegate the power to other for
signing the e-Bid/ contract

10(B) Place of registration

10(C) The Power-of-attorney authorizing the tenderer to sign the e-tender/ contract.

10(D) In case of firm, duty certified copy of partnership deed and registration certificate;
in case of company, deed for article of association and power of attorney for the
person concerned to authorize to sign the tender and agreement.

11.For the work where man power supply is included, valid registration/ license of labour
dept, E.S.I. and E.P.F. are also required to be submitted.

12.The tenderer should submit the notarized affidavit of Anti-Collusion Certificate (In
required format attached in tender Document)

13. Bidders who meet the minimum qualification criteria will be qualified only if their available
bid capacity for construction work is equal to or more than the total bid value. The

available bid capacity will be calcul% ?der:
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Assessed Available Bid capacity = (A*N*M-B)

Where,

A=

N =

M=
B=

Maximum value of civil engineering works executed in any one year during the last five years
(updated to the price level of the last year at the rate of 8 percent a year) taking into account the
completed as well as works in progress. :
Number of years prescribed for completion of the works for which bids are invited (period up to
6 months to be taken as half-year and more than 6 months as one year).

M is taken 2.5

Value, at the current price level, of existing commitments and on-going works to be completed
during the period of completion of the works for which bids are invited.

Note: The statements showing the value of existing commitments and on-going works as well as the
stipulated period of completion remaining for each of the works listed should be countersigned by
the Engineer in charge, not below the rank of an Executive Engineer or equivalent.

14.

15.

16.

17.

18.

19.

20.

21

22.

23.

The details regarding pre-qualification and tender containing rates are to be uploaded as per uip
to due date & time in the prescribed format. Non furnishing of required details/ incomplete details
will lead to rejection of tender. In case it is found that the details furnished are fake/ false/
fabricated the firm shall be black listed without any notice.

The E-tender of the tenderer not submitted certified copies of above-mentioned point no 1to 10
documents shall be rejected. The rates of only those contractors will be opened and recorded
on comparative statement who pre-qualifies as per requirements mentioned here in after.

In case of any change in solvency, technical staff, tools and plants or change in partners of the
constitution of a company after submission of documents, the same shall be intimated to the
Engineer-in-charge.

The decision regarding pre-qualifying the contractor for the above referred will rest with the Vice
Chairman of Ayodhya Development Authority, whose decision will be final. It shall be ‘tf]e
discretion of the Department to decide as to whether an E-tender fulfils the evaluation criterion
mentioned in this e-tender or not. 7
The tenderers are advised not to mix financial bid document with the PDF documents submitted
for technical bid. The e-tender of the tenderers having financial bid document in the technical bid
will out rightly be rejected.

No tender shall contact the department on any mater relating the his/her r-tender, from the time
of the e-tender opening to the time the contract is awarded. If the tenderer wishes to bring
additional information to the notice of the department, he/ she can do so in writing.

Any effort by a tenderer to influence the department in its decisions on e-tender evaluation, e-
tender comparison or contract award may resuilt in rejection the tenderer’s e-tender.

In the event of any information furnished by the agency is found false or fabricated the minilrgurzn
punishment shall be debarred/ black listing from A.D.A. works and the legal proceed_lg_g can glgo
be initiated. ¥ e
The contractor shall establish site office & will arrange all possible testing equipment’s, required
for proper executions of work on his own cost.

The tenderer shall clearly specify whether the tender is submitted on his own or on behalf of a
partnership concern. It the tender is submitted on behalf of a partnership concern, he should
submit the certified copy of partnership deep along with the tender and authorization to sign with
the tender documents, the tender will be treated as having be submitted by individual signing the
tender documents. The ADA will not be bound by any power of attorney granted by the tenderer
or by changes in the composition of the firm made subsequent > execution of contract.

CONTRACTOR SIGNATURE WITH SEAL OFFICER INVITING TENDER
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Section 2

Instruction to Bidders (ITB)

A. General
1. Scope of Bid

1.1

1.2

1.3

The Employer as defined in the Appendix to ITB invites bids for the construction of Works as
described in these documents and referred to as  !he works”. The name and identification
number of the works is provided in the /Appendix 3. The bidders may submit bids for any
or all of the works detailed in the table ¢ 'ven in the Notice Inviting Tender. Bid for each work
should be submitted separately.

The successful Bidder will be expected to complete the Works by the Intended Completion
Date specified in the Part | General Conditions of Contract.

Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/
tendered, bid/ tender, bidding/ tendering, etc.) are synonymous.

Source of Funds

2
2.1

The Government of the State U.P. as defined in the /. npendix to ITB has decided to undertake
the works of construction.

A. Ayodhya Development Authority Fund

B. The Government of the state has decided to provide the funds for the Constructions.

C. Deposit work which is funding by state government/Central Government or others.

D. Self-income housing scheme.

3. Eligible Bidders

3.1
3.2

3.3

34

35

This Invitation for Bids is open to all bidders as defined in the Appendix to ITB.

Bidders shall not be under a declaration of ineligibity for corrupt and fraudulent practices by
the Central Government, the State Government or -~ 11y public undertaking, autonomous body,
authority by whatever name called under the Central or the State Government.

Any bidders having criminal record is not allovod to parficipate in the online bidding process.
Any person who is having criminal cases agaimnst him or involved in the organized crime or
gangster activities or Mafia or Gunda or Anli-social activity are strictly prohibited to participate
in the bidding process. If it is established that any bidder has criminal record, his bid shall be
automatically cancelled.

The bidder has to produce/attach character cerlificale, Solvency certificate, self-declaration
affidavit (on the prescribed Performa which is att~c! = with the bid document) etc., issued by
the competent authority in original with bid docume L.

Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed
to participate in the bidding. If it is established (hat the contractor is registered with the state
bar council, his bid shall be automatically cancelled.

ualification of the Bidder

4.Q
41

4.2

All bidders shall provide in Section 3, Forms of Bid and Qualification information, a preliminary
description of the proposed work method and schedule, including drawings and charts, as

necessary.
All bidders shall include the following information =< documents with their bids in Section 3,
Qualification Information unless otherwisa stated i the Appendix to ITB:

(a) Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; written power of attorney of the signatory of
the Bid to commit the Bidder;

(b) Total monetary value of civil constriction works performed for each of the last five years;

(c) Experience in works of a similar nature and siz< for each of the last five years, and details
of works in progress or contractually committed with certificates from the concerned
officer of the rank of Executive Engineer or equivalent;

(d) Evidence of ownership of major items of cons lruction equipment named in Clause 448B
(b) (i) of ITB or evidence of arrangement of possessing them on hire/lease/buying as
defined therein.

(e) Details of the technical personnel proposed to be employed for the Contract having the
qualifications defined in Clause 4.4(b) (i) of ITB for the construction with their
Certificates.

()  Reports on the financial standing of the Bidder. such as profit and loss statements and
auditor's r?ons for the past three years;
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43
4.4

(h)

(i)
()

(k)

An undertaking that the bidder will be able to invest a minimum of cash up to the
percentage 10 (defined in the Appendix to ITB) of the contract price of works, during the
implementation of the works;

Evidence of access to line(s) of credit and availability of other financial
resources/facilities (10 percent of the contract value) certified by banker (the certificate
being not more than 3 months old.)

Authority to seek references from the Bidder's bankers;

Information regarding any litigation or arbitration during the last five years in which the
Bidder is involved, the parties concerned, the disputed amount, and the matter;
Proposal for subcontracting the components of the works for construction/Up gradation
aggregating not more than 25% of the contract price:- and

The proposed methodology and program of construction, backed with equipment and
material planning and deployment, duly supported with broad calculations and Quality
Management Plan proposed to be adopted, justifying their capability of execution and
completion of the work as per technical specifications and within the stipulated period of
completion.

Bids from joint venture are not allowed.
A To qualify for award of the Contract, each bidder should have in the last five years:

(a)

b)

Achieved in any one year a minimum financial turnover (in all cases of civil engineering
construction works only) volume of construction work of at least the amount equal to the
estimated cost of works (excluding maintenance cost for five years for which bid has
been invited. The turnover will be indexed at the rate of 8 percent for a year.
Satisfactorily completed, as prime Contractor, at least one similar work equal in value to
one-third of the estimated cost of work (excluding maintenance cost for five years) for
which the bid is invited, or such higher amount as may be specified in the Appendix to
ITB.

4.4 B (a) Each bidder must attach:

(i) The current income-tax clearance certificate;

(i) An affidavit that the information furnished with the bid documents is correct in aII
respects; and

(iii) Such other certificates as defined in the Appendix to ITB. Failure to produce the
certificates shall make

the bid non-responsive.

Each bidder must demonstrate:

(i) Availability for construction work, of the owned, key equipments stated in the Append
ix to ITB including

equipments required for establishing field laboratory to perform mandatory tests, and
those stated in the

Appendix to ITB;

(ii) Availability for construction work of technical personnel as stated in the Appendix to
ITB.

(iii) Liquid assets and/or credit facilities, net of other contractual commitments and
exclusive of any advance

payments which may be made under the Contract, of not less than the amount specmed
in the Appendix

to ITB;

(c) The bidder must not have in his employment:

(i) The near relations (defined as first blood relations, and their spouses, of the bidder or
the bidder’s

spouse) of persons listed in the Appendix to ITB.

(i) Without Government permission, any person who retired as gazetted officer within
the last two years of the rank and from the departments listed in the Appendix to ITB.

4.4. C To qualify for a package of contracts made up of this and other contracts for which bids are
invited in the Notice Inviting Tender, the bidder must demonstrate having experience and
resources sufficient to meet the aggregate of the qualifying criteria for the individual contracts.
Sub-contractors experience and resources shall not be taken into account in determining the
bidder’s compliance with the qualifying criteria except to the extent stated in 4.4 A above

4.5
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4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available bid
capacity for construction work is equal to or more than the total bid value. The available bid
capacity will be calculated as under:

Assessed Availabie Bid capacity = (A*N*M-B)

Where:

A = Maximum value of civil engineering works execuled in any one year during the last five years
(updated to the price level of the last year at the rate of 8 percent a year) taking into account the
completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bids are invited (period up to
6 months to be taken as half-year and more than 6 months as one year).

M =M is taken 2.5

B = Value, at the current price level, of existing commitments and on-going works to be completed
during the period of completion of the works for which bids are invited.

Note: The statements showing the value of existing comniiments and on-going works as well as the

stipulated period of completion remaining for each of the works listed should be countersigned

. . by the Engineer in charge, not below the rank of an Execulive Engineer or equivalent.

4.7 Bven though the bidders meet the above qualifying criteria, they are subject to be disqualified if

they’have:

(i) Made misleading or false representations in the {orms, statements, affidavits and attachments

submitted in proof of the qualification requirements; and/or

(i) Record of poor performance such as abandoning the works, not properly completing the contract,

inordinate delays in completion, litigation history, or fir:cial failures etc.

(iii) Participated in the previous bidding for the same work and had quoted unreasonably high or low

bid prices and could not furnish rational justification for it to the Employer.

5. One Bid per Bidder

5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid
will cause the proposals with the Biddei's participation to be disqualified.

6. Cost of Bidding

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and
- the Employer will, in no case, be responsible or liab!» for those costs.

7. Site Visit

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and
familiarize himself with the Site of Works and it surroundings including source of earth, water,
road aggregates etc. and obtain all information that may be necessary for preparing the Bid
and entering into a contract for construction of the Works. The costs of visiting the Site shall
be at the Bidder's own expense. He may contact the person whose contact details are given
in the Appendix to ITB.

B. Bidding Documents

8. Content of Bidding Documents

8.1 The set of bidding documents comprisas the documents listed below and agenda issued in
accordance with Clause 10 of ITB.
1. Notice Inviting Tender
2. Instructions to Bidders
3. Qualification Information
4. Conditions of Contract
(Part | General Conditions of Contract, and Con'ract Data; Part || Special Conditions of
Contract)
5. Specifications
6. Drawings (Can be seen in the office hour in concerning E.E. ADA, Ayodhya.)
7. Bill of Quantities
8. Form of Bid
9 Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the Work, form of
Unconditional Bank Guarantee.

8.2 Bidding document will be available online on the website http://etender.up.nic.in.

8.3 The bidder is expected to examine carefully all in<tructions, conditions of contract, contract
data, forms, terms and specifications bill of quanlities, forms and drawings in the Bid
Document. Failure to comply with the rcquirements of Bid Documents shall be at the bidder’s

N . & sy s
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own risk. Pursuant to clause 25 here of, bids, which are not substantially responsive to the
requirements of the Bid Documents, shall be rejected.
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9. Clarification of Bidding Documents and Fre-bid Mecting

9.1 A prospective bidder requiring any clarification of the bidding document may notify the
Employer in writing or by cable (‘cable” includes Telex and facsimile) at the Employer address
indicated in the Notice inviting tendcrs. The Employer will respond to any request for
clarification received earlier than 10 Days prior to the dead line for submission of bid. Copies
of the Employer’s response will be forwarded to all purchasers of the bidding documents,
including a description of the enquiry, but without identifying its source

9.2 If a pre-bid meeting is to be held, the bidder or his aithorized representative is invited to attend
it. Its date, time and address are given n the Appendix to ITB.

9.2.1 The purpose of the meeting will be to clarify issues and to answer questions on any matter that
may be raised at that stage.

9.2.2 The bidder is requested to submit any questions in writing or by cable so as to reach the

. Employer not later than one week before the meeting.

9.2.3 Minutes of the meeting, including the text of the questions raised (without identifying the source
of the enquiry) and the responses given will be transmitted online (or otherwise). Any
modifications of the bidding documents listed in Clause 8.1 of ITB, which may become
necessary as a result of the pre-bid meeting shall be made by the Employer exclusively online
through the issue of an Addendum pursuant to Clause 10 of ITB and not through the minutes
of the pre-bid meeting.

9.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

10. Amendment of Bidding Documents

10.1_Before the deadline for submission of bids, the Employer may modify the bidding documents
by issuing addenda online.

10.2 Any addendum thus issued shall be part of the bidding documents.

10.3 To give prospective bidders reasonablc time in which to take an addendum into account in
preparing their bids, the Chief Engineer shall extend os necessary, the deadline for submission
of bids, in accordance with Clause 20.2 of ITB.

C. Preparation of Bids

11 Language of Bid
111 All documents relating to the Bid shall be in the language specified in the Appendix to ITB.

12 Documents Comprising the Bid
12.1 The Bid submitted by the Bidder shall be in two separate parts:
Part | This shall be named Technical Bid and shall comprize of:
|. Earnest Money;
Il. Qualification information, supporting documents, affidavit and undertaking as specified
in Clause 4 of ITB.
Il. Undertaking that the bid shall remain valid for the period specified in clause 15.1 of ITB.
IV. Any other information / documents required to be completed and submitted by bidders,
as specified in the appendix to ITB, and
IV. An affidavit affirming that information he has furnished in the bidding document is correct
4 to the best of his knowledge and belief.
Part I1. It shall be named Financial Bid and shall comprisc of:
(i) Form of Bid as specified in Section 6,
(i) Priced bill of quantities for items specified in Section 7,
12.2 The following documents, which are not submitted with the bid, will be deemed to be part of
the bid section particulars
1. Notice inviting Tender
2. Instruction to the bidders
3. Conditions of Contract
4. Contract Data
5. Specifications
6. Drawings (Can be seen in the office hour in concerning E.E. ADA, Ayodhya.)
13. Bid Prices
13.1 The Contract shall be for the whole Works, as described in Clause 1. 1 of ITB, based on the
priced Bill of Quantities submitted by the Bidder.
13.2 The Bidder shall adopt the Percentage Rate Method as specified in the Appendix to ITB; only
the same option is allowed to all the Biders. Percentage Rate Method requires the bidder to
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quote a percentage above / below/ at par of the schedule of rates specified in the Appendix to
ITB.

13.3 All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or for
any other cause, shall be included in the rates, prices, and total Bid price submitted by the
Bidder.

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and
shall not be subject to adjustment

14. Currencies of Bid

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

15. Bid Validity

151 Bids shall remain valid for a period of ninety days after the deadline date for bid submission
specified in Clause 20 of ITB. A bid valid for a shorter period shall be rejected by the Employer
as non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request
that the bidders may extend the period of validity for a specified additional period. The request
and the bidders’ responses shall be made in writing or by cable. A bidder may refuse the
request without forfeiting his Earnest Money. A bidder agreeing to the request will not be
required or permitted to modify his bid, but will be required to extend the validity of his earnest
money for a period of the extension, and in compliance with Clause 16 of ITB in all respects.

16. Earnest Money

16.1 Tender cost and earnest money as specified in NIT and Appendix to ITB to be deposited online
by HDFC Bank website http:/lda.procure247.com as process for depositing tender cost and
EMD through HDFC Bank is enclosed with tender documents

16.2 Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given
in the Appendix to ITB, shall be rejected by the Employer as non-responsive.

16.3 The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the
Bid validity period specified in Clause 15.1 of ITB.

16.4 The Earnest Money of the successful Bidder will be discharged when the Bidder has signed
the Agreement and furnished the required Performance Security.

16.5 The Earnest Money may be forfeited:

a) If the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid
validity;

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to

i. Sign the Agreement; and/or

ii. Furnish the required Performance Security.

17. Alternative Proposals by Bidders

17 1 Bidders shall submit offers that comply with the requirements of the bidding documents,
including the Bill of Quantities and the basic technical design as indicated in the drawings and
specifications. Alternative proposals will be rejected as non-responsive.

18. Formate and Signing of Bid

18.1 The Bidder shall submit one set of the bid comprising of the documents as described in Clause
12 of ITB. ’

18.2 The Bid shall be submitted online and shall be digitally signed by a person or persons duly
authorized to sign on behalf of the Bidder, pursuant to Clause 4.3(a) of ITB. The person or
persons signing the Bid shall sign all pages of the Bid.

D. Submission of Bids

19. Sealing and Marking of Bids

191 The Bidder shall have to bid online separately in two part part-1 Technical and part-2 financial
bid. Technical Bid: To be opened on 23-01-2026 at time 03:00 P.M. in office of EE ZONE-3
ADA, Ayodhya (Date and time of Technical Bid opening as per clause 22.1 of ITB.) Financial
Bid: Not to be opened except with the approval of the Vice Chairman.

20. Deadline for Submission of Bids

20.1 Complete Bids (including Technical and Financial) must be received by the Employer in the
Appendix to ITB not later than the date and time indicated in the Appendix to ITB.

20.2 The Chief Engineer may extend the deadline for submission of bids by issuing an amendment
in accordance with Clause 10.3 of ITB, in which case all rights and obligations of the Chief
Engineer and the bidders previously subject to the original deadline will then be subject to the
new deadline.
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21. Late Bids

21.1 No Provision/Consideration on Late Bid/Eids Submission.

E. Bid Opening and Evaluation

22. Bid Opening

22.1 The Employer will open the bids received. on line in the presence of the bidders/bidders’
representatives who choose to attend a! the lime, date and place specified in the Appendix to
ITB. In the event of the specified date for the submission of bids being declared a holiday for
the Employer, the Bids will be opened al the appointed time online on the next working day.

22.2 The technical bid shall be open online.

22.3 The Executive Engineer will prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Clause 22.3 of ITB.

22 4 Evaluation of the technical bids with respect to bid security, qualification information and other
information furnished in Part | of the bid in pursuan! o Clause 12.1 of ITB, shall be taken up
and completed within Ten working days of the date of bid opening, and a list will be drawn up
of the responsive bids whose financial bids are eligible for consideration.

22.5. The Executive Engineer shall inform, by E-mail (or otherwise), the bidders, whose technical
bids are found responsive, date, time and place of opening as stated in the Appendix [TB. In
the event of the specified date being declared a holiday for the Executive Engineer, the bids
will be opened at the appointed time online on the next working day through they or their
representative, may attend the meeting of opening of financial bids.

22.6. At the time of the opening of the ‘Financial Bid', the names of the bidders whose bids were
found responsive in accordance with clause 22.5 of ITB will be announced. The financial bids
of only these bidders will be opened. The responsive bidders’ names, the Bid prices, the total
amount of each bid, and such other details as the Executive Engineer may consider
appropriate will be announced by the Exccutive Engineer at the time of bid opening. Any Bid

- price, which is not read out and recorded, will not be taken into account in Bid Evaluation.

52.7‘ The Executive Engineer shall prepare the minutes of the opening of the Financial Bids.

23. Process to be Confidential

23.1 Information relating to the examination. clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful Bidder has
been announced. Any attempt by a Bidder to influence the Employer processing of bids or
award decisions may result in the rejection of his Bid

24. Clarification of Bids and Contacting the Employer.

241 No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid
opening to the time the contract is awarded.

24.2 Any attempt by the bidder to influence the Employer bid evaluation, bid comparison or contract
award decision may result in the rejection of his bid

25. Examination of Bids and Determination of Resporsiveness

25.1 During the detailed evaluation of “Technical Bids’, the Executive Engineer will determine
whether each Bid (a) meets the eligibility criteria defined in Clauses 3 and 4; (b) has been
properly signed; (c) is accompanied by the required securities; and (d) is substantially
responsive to the requirements of the bidding documents. During the detailed evaluation of the
“Financial Bids”, the responsiveness of the bids will be further determined with respect to the
remaining bid conditions, i.e., priced bill of quantities, technical specifications and drawings.

25.2 A substantially responsive “Financial Bid" is one that conforms to all the terms, conditions, and
specifications of the bidding documents, without material deviation or reservation. A material
deviation or reservation is one.

(a)which affects in any substantial way the scope, quality, or performance of the Works;

(b) which limits in any substantial way, inconsistent with the bidding documents, the Employer

rights or the Bidder's obligations under the Contract; or (c) whose rectification would affect
- unfairly the competitive position of other Bidders presenting substantially responsive bids.

25.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and may
not subsequently be made responsive by correction or withdrawal of the nonconforming

~_deviation or reservation.

26. Correction of Errors

26.1 Bids determined to be substantially responsive will be checked by the Executive Engineer for
any arithmetic errors. Errors will be corrected by the Executive Engineer as follows:
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a) Where there is a discrepancy between the rates in figures and in words, the rate in words
will govern; and

b) Where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern.

26.2 The amount stated in the Bid will be adjusted by the Executive Engineer in accordance with
the above procedure for the correction of errors and shall be considered as binding upon the
Bidder. If the Bidder does not accept the corrected amount, the Bid will be rejected, and the
Earnest money shall be forfeited in accordance with Clause16.6(b) of ITB.

27. Evaluation and Comparison of Bids

27.1 The Executive Engineer will evaluate and compare only the bids determined to be substantially
responsive in accordance with Clause 25 of ITB

27.2 In evaluating the bids, the Executive Engineer will determine for each Bid the evaluated Bid
price by adjusting the Bid price by making correction, if any, for errors pursuant to Clause 26
of ITB

27.3 Ifthe Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate
of the cost of work to be performed under the contract, the Executive Engineer may require
the Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to
demonstrate the internal consistency of those prices with the construction methods and
schedule proposed. After evaluation of the price analyses, the Executive Engineer may require
that the amount of the performance security set forth in Clause 32 of ITB be increased at the
expense of the successful Bidder to a level sufficient to protect the Employer against financial
loss in the event of default of the successful Bidder under the Contract. The amount of the
increased performance security shall be decided at the sole discretion of the Employer, which
shall be final, binding and conclusive on the bidder.

27.4 |fthe Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate
of the cost of routine maintenance of works to be performed for five years under the cantract,
the Executive Engineer may require the Bidder to produce detailed price analyses for routine
maintenance. After its evaluation, the Executive Engineer may require that the amount of the
performance security set forth in Clause 32 be increased at the expense of the successful
Bidder to a level sufficient to protect the Executive Engineer against financial loss in the event
of default of the successful Bidder under the Contract. The amount of the increased
performance security shall be decided at the sole discretion of the Employer, which shall be
final, binding and conclusive on the bidder.

28. Price Preference

28.1 There will be no price preference to any bidder.

F. Award of Contract

29. Award Criteria

29.1 Subject to Clause 31 of ITB, the Employer will award the Contract to the Bidder whose Bid has
been determined:

i. to be substantially responsive to the bidding documents and who has offered the lowest
evaluated Bid price, provided that such Bidder has been determined to be (a) eligible in
accordance with the provisions of Clause 3 of ITB, and (b) qualified in accordance with the
provisions of Clause 4 of ITB; and

ii. To be within the available bid capacity adjusted to account for his bid price which is evaluated
the lowest in any of the packages opened earlier than the one under consideration.

30. Employer Right to accept any Bid and to Reject any or all Bids

30.1 Notwithstanding Clause 29 above, the Employer reserves the right to accept or reject any Bid,
and to cancel the bidding process and reject all bids, at any time prior to the award of Contract,
without thereby in curing any liability to the affected Bidder or bidders or any obligations to
inform the affected Bidder or bidders of the grounds for the Employer action.

31. Notification of Award and Signing of Agreement.

31.1. The bidder whose Bid has been accepted will be notified of the award by the Executive
Engineer prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the Part | General Conditions of Contract called
the “Letter of Acceptance”) will state the sum that the Employer will pay to the Contractor in
consideration of the execution, completion by the Contractor as prescribed by the Contract
(hereinafter and in the Contract called the “Contract Price”).

31.2. The notification of award will constitute the formation of the Contract, subject only to the
furnishing of a performance security in accordance with the provisions of Clause 32.
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31.3. The Agreement will incorporate all agreements between the Employer and the successful
Bidder. It will be signed by the Employer and the successful Bidder after the performance
security is furnished.

31.4 Upon the furnishing by the successful Bidder of the Performance Security, the Executive
Engineer will promptly notify the other Bidders that their Bids have been unsuccessful.

32. Performance Security

32.1 Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall deliver
to the Employer a Performance Security of five percent of the Contract Price, for the period of
one years and the time for completion of works plus additional security for unbalanced Bids in
accordance with Clauses 27.3 and 27.4 of ITB and Clause 46 Part | General Conditions of

7 Contract and sign the contract.

32.2 The performance security shall be either in (he form of a Bank Guarantee or fixed deposit
Receipts, in favor of Executive Engineer, Ayodhya Development Authority, Ayodhya, U.P., from

©  .a Scheduled Commercial Bank.

32.3 Failure of the successful Bidder to comply with the requirements of Clause 32.1. shall
constitutes sufficient grounds for cancellation of the award and forfeiture of the Earnest Money.
He will also be debarred from participating future bids under Ayodhya Development Authority
for one year.

33. Advances:

33.1 The Executive Engineer will provide mobilization advances specific and advance against
security of equipment as provided in Part | General Condition of Contract and approvals of
ADA.

34. Corrupt or Fraudulent Practices
The Employer requires the bidders/Contractors to strictly observe the laws against fraud and
corruption in force in India, namely, Prevention of Corruption Act, 1988.

e Yy 6
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Section 3

Qualification Information

(Following information's shall be furnished by the contractor on a non

Rs. 100/- only)

-judicial stamp paper of

Notes on Form of Qualification Information The i
following pages will be used fo
the Instruction to Bidders.

r Purposed of post-

nformation to be filled in by bidders in the
qualification as provided for in clause 4 of
This Information will not be incorporated in the Contract.

Attach additional pages as necessary.

1. Individual Bidders.

1.1

Constitution or legal status of Bidder
Place of registration:

Principal place of business

(attach copy)

1.2

1.3.1

works of a similar nature

the Engineer-in-charge.

Power of attorney of signatory of Bid

(Attach)

Total annual volume of civil engineering construction
work executed and payments received in the last
seven years preceding the year in which bids are
invited. (Attach certificate from Chartered Accountant)

(Rs. In Lacs)

Work performed as prime Contractor (in the same name and style) on construction

and volume over the last seven years. Attach certificate from

Project | Name of | Description | Value of | Contract | Date of Stipulated Actual Rerg_ar}<s
Name | Executive of work | contract No. Issue Date of Date of | explaning
Engineer of work | Completion | Completion | reasons’
| order for Delay.
TN N If any
|
1 1

1.3.2 Information on Bid capacity (wonks for which bids have be

yet to be completed) as on the date of this bid

(A) Existing commitments and on-going construction works :

en submitted and works which are

Description | Place | Contract | Name & Value of | Stipulated Value of | Anticipated
of work & No & Date | Address | Contract | period of works Date of

State of (Rs. In | completion remaining to | completion

| Executive lakhs) be

Engineer completed
T o - (Rs. Lakhs) *
(1) (2) (3) (4) (5) (6) (7) (8)
i 1 1
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e Enclose certificate (s) from Engineer(s)-in-charge for value of work remaining to be

completed.
(B) Works for which bids already submitted:
Description | Place& | Name& | Valueof | Stipulated Date when | Remarks,
of work State | Address of Contract period of decision is if any
Executive j (Rs In completion expected
Engineer | lakhs) ' S
(1) (2) 3) | (4) (©)] (6) (7)

1.4 Availability of Major items of Contractor’'s Equipment proposed for carrying out the Work.
List of all information requested below. Refer also to Clause 4.2(d) and Clause 4.4 (b)
of the Instructions to Bidders.

[ Itemof Description, make, and | Condition (new, good, | Owned, leased (from
Equipment age (Years), and poor) and number whom?), or to be
capacity Available purchased

A )
1.5 Qualifications of technical personnel proposed for the Contract. Refer also to Clause
4.2(e) of the Instructions to Bidders and Clause 9.1 of Part-1 General Conditions of

Contract.
Position Name Qualification | ~__ Year of experience
Road Works Building | Other
— - | works | I
|
i S

’Ai.éfl'-}fo;iosed sub-contractors and firms involved for construction. Refer to Clause 7 of Part

3 age

I'General Conditions of Contract. A -

Sections of the Value of Sub-contractor (name Experience in similar
Works | subcontract and address) __work

Note: The capability of the sub-Contractor will also be assessed (on the same lines as for
the main Contractor) before according approval to him.

\o > 7
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1.7 Financial reports for the last five years: balance sheets, profit and loss statements,
auditors' reports, etc. List below and attach copies.

1.8 Name, address, and telephone, telex, and facsimile numbers of banks that may provide
references if contacted by the Executive Engineer.

1.9 a. Information on current litigation in which the Bidder | involved.

Name of Other party (s) Cause of dispute Litigation where Amount involved
(Court/arbitration)

_ S —

1.10 Proposed Program (work method and schedule). Descriptions, drawings, and charts
as necessary, to comply with the requirements of the bidding documents,

1.11 Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity for construction work is equal to or more than the total bid value. The
available bid capacity will be calculated as under:

Assessed Available Bid capacity = (A*N*M-B)

Where,

A = Maximum value of civil engineering works executed in any one year during the last five
years (updated to the price level of the last year at the rate of 8 percent a year) taking
into account the completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bids are invited (period
up to 8 months to be taken as half-year and more than 6 months as one year). '

M = M is taken 2.5

B = Value, at the current price level, of existing commitments and on-going works to be
completed during the period of completion of the works for which bids are invited.

Note-

1- Bidder must fill all the above important in table of bid capicity qualification.

2- Bidder must calculate this assessed availiable bid capicity for required work and submit
in tender on letter head.
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Section 4
Part | — General Conditions of Contract

A. General-

1. Definitions: -

1.1 Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract
but keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in Clause 40 here under.

The Completion Date is the date of completion of the Works as certified by the Engineer, in
accordance with Clause 48.1.

The Contract is the Contract between the Employer and the Contractor to execute, complete, and
maintain the Works. It consists of the documents listed in Clause 2.3.

The Contract Data defines the documents and other information, which comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works, including routine
maintenance, has been accepted by the Employer.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Employer.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability Period
has ended and upon correction of Defects by the Contractor.

The Defects Liability Period is One year calculated from the Completion Date.

quWings include calculations and other information provided or approved by the Engineer for the
execution of the Contract.

The Employer is the party as defined in the Contract Data, who employs the Contractor to carry out
the Works,

including Routine maintenance, The Employer may delegate any or all functions to a person or body
nominated by him for specified Functions.

The Engineer is the person named in the Contract Data (or any other competent person appointed
by the Employer and notified to the Contractor, to act in replacement of the Engineer) who is
responsible for supervising the execution of the Works and administering the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct
the Works. The Initial Contract Price is the Contract Price listed in the Executive Engineer’s Letter of
Accéptance

Th n{el?ded Completion Date is the date on which it is intended that the Contractor shall complete
the Works

J he [htended Completion Date is specified in the Contract Data. The Intended Completion Date may
be reVised only by the Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the
Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical,
or biological function.

The Site IS the area defined as ;uch in the Contract Data /'\
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Site Investigation Reports are those that were included in the bidding documents and are reports
about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any modification or
addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates.

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out
a part of the construction work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that
are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to
construct, install, maintain, and turn over to the Executive Engineer. Routine maintenance is
defined separately.

2. Interpretation: -

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have their
normal meaning under the language of the Contract unless specifically defined. The Eﬁgiﬁéér
will provide instructions clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended Completion
Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order of priority:

(1) Agreement,

(2) Notice to Proceed with the Work,

(3) Letter of Acceptance,

(4) Contractor’s Bid,

(5) Contract Data,

(6) Special Conditions of Contract Part Il
(7) General Conditions of Contract Part |,
(8) Specifications,

(9) Drawings,

(10) Bill of Quantities, and

(11) Any other document listed in the Contract Data.

3. Language and Law: -

3.1 The language of the Contract and the law governing the Contract are stated in the Contract
Data.

4. Engineer's Decisions: -

41 Except where otherwise specifically stated, the Engineer will decide contractyal q)atters
between the Employer and the Contractor in the role representing the Employer. H’owg\jgr,,ilf
the Engineer is required under the rules and regulations and orders of the Employer to obtain
approval of some other authorities for specific actions, he will so obtain the approval. :

4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve
the Contractor of any of his obligations under the contract.

5. Delegation: -

5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and
responsibilities to other people. after notifying the Contractor, and may cancel any delegation
after notifying the Contractor.

6. Communications: -

\ j @wﬁmvmfﬁmm 3rareT 27 |Page
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6.1 All Certificate, notices or instructions to be given to the contractor by Employer / Engineer shall

be sent on the address or contact details given by the contractor in Section 6 - Form of Bid.
The address and contact details for communication with the Employer/Engineer shall be as
per the details given Contract Data to GCC. Communications between parties that are referred
to in the conditions shall be in writing. The Notice sent by Facsimile (fax) or other electronic
means shall be effective on confirmation of the transmission. The Notice sent by Registered
post or Speed post shall be effective on delivery or at the expiry of the normal delivery period

¢ as undertaken by the postal service.

7. Subcontracting: -

F

72

oo

The contractor may subcontract part of the construction work with the approval of the Executive
Engineer in writing, up to 25% of the contract price but will not assign the Contract.
Subcontracting shall not alter the contractor’s obligations.

Beyond what has been stated in clauses 7.1, if the contractor proposes sub contracting any
part of the work during execution of the works, because of some unforeseen circumstances to
enable him to complete the work as per terms of the contract, the Employer will consider the
following before according approval:

The Contractor shall not sub-contract the whole of the works.

The Contractor shall not sub-contract any part of the work without prior consent of the

[Employer. Any such consent shall not relieve the contractor from any liability or obligation under

the contract and he shall be responsible for the acts, defaults and neglects of any his sub-
tontractor, his agents or workmen as fully as if they were the acts, defaults or neglects of the
Contractor, his agents and workmen.

The Engineer should satisfy himself before recommending to the Employer whether

The circumstances warrant such sub-contracting: and

The sub-contractor so proposed for the work possess the experience, qualification and
equipment necessary for the job proposed to be entrusted to him in proportion o the Quantum
of works to be sub-contracted.

8. Other Contractors: -

8.1

8.2

The contractor shall co-operate and share the site with other contractors. Public authority’s
utilities and the Employer between the dates given in the schedule of other contractors, as
referred to in the contract data. The contractor shall also provide facilities and services for them
as described in the schedule. The Employer may modify the schedule of other contractor, and
shall notify the contractor of any such modification.

The contractor should take up the work in convenient reaches as decided by the Engineer to
ensure there is least hindrance to the smooth flow of traffic including movement of vehicles
and equipment of other contractors till the completion of the works.

9. Personnel: -

91

9.2

9.3

The Contractor shall employ for the construction work and routine maintenance the technical
personnel named in the Contract Data or other technical persons approved by the Engineer.
The Engineer will approve any proposed replacement of technical personnel only if their
relevant qualifications and abilities are substantially equal to or better than those of the
personnel stated in the Contract Data.

If the Engineer asks the Contractor to remove a person who is a member of the Contractor's
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the
Site within seven days and has no further connection with the Works in the Contract.

The Contractor shall not employ any retired Gazetted officer who has worked in the
Engineering Department of the State Government and has either not completed two years after
the date of retirement or has not obtained State Government's permission to employment with
the Contractor.

10. Employer's and Contractor's Risks: -
10.1 The Employer carries the risks which this Contract states are risks, and the Contractor carries

the risks that this Contract states are Contractor's risks.

11. Employer's Risks: -
11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect

N

©

the ex%j the Wayrks in the Employer’s country, the risks of war, invasion, act of foreign
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enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot
commotion or disorder (unless restricted to the Contractor's employees), natural calamities
and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b)
a cause due solely to the design of the Works, other than the Contractor’s design.

12. Contractor's Risks:-

12.1 All risks of loss of or damage to physical property and of personal injury and death which arise
during and in consequence of the performance of the Contract other than the excepted risks,
referred to in clause 11.1, are the responsibility of the Contractor.

13. Insurance:-

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the Start Date to the date of completion, in the amounts and deductibles
stated in the Contract Data for the following events which are due to the Contractor's risks:

a) loss of or damage to the Works, Plant and Materials;

b) loss of or damage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with the Contract: and ‘ ' 4

d) Personalinjury or death.

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer's approval before the completion date/ Start Date. All such insurance
shall provide for compensation to be payable in Indian Rupees to rectify the loss or damage
incurred.

13.3 (a) The Contractor at his cost shall also provide, in the joint names of the Employer and the
Contractor, insurance cover from the date of completion to the end of defect liability period, in
the amounts and deductibles stated in the Contract Data for the following events which are
due to the Contractor's risks:

(a) Personal injury or death.

13.4 (b) Insurance policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer's approval before the completion date/start date. All such insurance
shall provide for compensation to be payable in Indian Rupees.

13.5 Alterations to the terms of insurance shall not be made without the approval of the Engineer.

13.6 Both parties shall comply with any conditions of the insurance policies. ] :

14. Site Investigation Reports:-

14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports refer red to in
the Contract Data, supplemented by any other information available to him, before submitting
the bid.

15. Queries about the Contract Data:-

15.1 The Engineer will clarify queries on the Contract Data.

16. Contractor to Construct the Works:-

16.1 The Contractor shall construct, and install and maintain the Works in accordance with the
Specifications and Drawings.

16.2 The contractor shall construct the works with intermediate technology, i.e., by manual means
with medium input of machinery required to ensure the quality of works as per specifications.
The contactor shall deploy the equipment and machinery as given in Contract Data. ’

17. The Works to Be Completed by the Intended Completion Date:-

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out
the Works in accordance with the Program submitted by the Contractor, as updated with the
approval of the Engineer, and complete them by the Intended Completion Date.

18. Approval by the Engineer:-

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary
Works to the Engineer, who is to approve them.

18.2 The Contractor shall be responsibie for design of Temporary Works.

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.
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18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works,
where required.

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Engineer before their use.

19. Safety:-

19.1 The Contractor shall be responsible for the safety of all activities on the Site.

20. Discoveries:-

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the
Site shall be the property of the Executive Engineer. The Contractor shall notify the Engineer
of such discoveries and carry out the Engineer's instructions for dealing with them.

21. Possession of the Site:-

21.1 The Employer shall hand over complete or part possession of the site to the Contractor 7 days
in advance of construction program. At the start of the work, the Employer shall handover the
possession of at-least 75% of the site.

22. Access to the Site:-

22.1 The Contractor shall allow access to the Site and to any place where work in connection with
the Contract is being carried out, or is intended to be carried out to the engineer and any
person/persons/agency authorized by:

a. The Engineer

b. The Employer

¢. The Ministry of Rural Development, Government of India.
d. National Rural Roads Development Agency, New Delhi

23. Instructions:-

23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable
laws where the Site is located.

24, Dispute Red ressal System:-

24 1 If any dispute or difference of any kind what-so-ever shall arises in connection with or arising
out of this Contract or the execution of Works or maintenance of the Works there under,
whether before its commencement or during the progress of Works or after the termination,
abandonment or breach of the Contract, it shall. in the first instance, be referred for settlement
to the competent authority, described along with their powers in the Contract Data, above the
rank of the Engineer, The competent authority shall, within a period of forty-five days after
being requested in writing by the Contractor to do so, convey his decision to the Contractor.
Such decision in respect of every matter so referred shall, subject to review as hereinafter
provided, be final and binding upon the Contractor. In case the Works is already in progress,
the Contractor shall proceed with the execution of the Works, including maintenance thereof,
pending receipt of the decision of the competent authority as aforesaid, with all due diligence.

24.2 Either party will have the right of appeal. against the decision of the competent authority, to the
arbitration if the amount appealed exceeds rupees one lakh.

25. Procedure for Resolution of Disputes:-

25.1 The Competent Authority mentioned in clause 24.1 shall give a decision in writing within 45
days of receipt of a notification of a dispute.

25.2 Either party may refer a decision of the Competent Authority to Arbitration within 28 days of the
Competent Authority's written decision. Arbitration shall be under the Arbitration and
Conciliation Act 1996. If neither party refers the dispute to Arbitration within the above 28 days,
the Competent Authority's decision will be final and binding.

25.3 The Arbitration shall be conducted in accordance with the following procedure, in case Initial
Contract Price is more than Rs. 5 Crore or the Contractor is a Foreign Contractor, who has bid
under ICB:-

(a) In case of a decision of the Competent Authority in a dispute or difference arising between the
Employer and a Contractor relating to any matter arising out of or connected with this
Agreement, the matter will be referred to an Arbitral Tribunal. The Arbitral Tribunal shall consist
of three Arbitrators, one each to be appointed by Employer and the contractor. The third
Arbitrator shall be chosen by the two Arbitrators so appointed by the parties and shall act as

. L
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(c)

25.4

255

25.6

presiding Arbitrator. In case of failure of the two Arbitrators appointed by the parties to reach
upon a consensus within a period of 30 days from the appointment of the Arbitrator appointed
subsequently, the presiding Arbitrator shall be appointed by the Chairman of the Executive
Committee of the Indian Roads Congress.

If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) above within
30 days after receipt of the notice of the appointment of its arbitrator by the other party, then
the Chairman of the Executive Committee of the Indian Roads Congress shall appoint the
arbitrator. A certified copy of the order of the Chairman of the Executive Committee of the
Indian Roads Congress, making such an appointment shall be furnished to each of the parties.
The decision of the majority of arbitrators shall be final and binding upon both parties. The cost
and expenses of Arbitration proceedings will be paid as determined by the Arbitral Tribunal.
However, the expenses incurred by each party in connection with the preparation, presentation
etc. of its proceedings as also the fees and expenses paid to the arbitrator appointed by such
party or on its behalf shall be borne by each party itself.

Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. 5 Crore and
below, disputes and differences in which an Adjudicator has given a decision shall be referred
to a sole Arbitrator. The sole Arbitrator would be appointed by the agreement between the
parties; failing such agreement within 15 days of the reference to arbitration, by the appointing
authority, namely the Chairman of the Executive Committee of the Indian Road Congress.
Arbitration proceedings shall be held at Ayodhya (U.P.), India, and the language of the
arbitration proceedings and that of all documents and communications between the parties
shall be English.

Performance under the contract shall continue even after reference to the arbitration and
payments due to the contract or by the Employer shall not be withheld, unless they are the
subject matter of the arbitration proceedings.

Regarding arbitration all orders of Vice Chairman will be abiding on Contractor.

B. TIME CONTROL-
26. Program:-

26.1

26.2

26.3

26.4

26.5

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for
approval a Program showing the general methods, arrangements, order, and timing for all the
activities in the Works, along with monthly cash flow forecasts for the construction of works.
The Contractor shall submit the list of equipment and machinery being brought to site, the list
of key personnel being deployed, the list of machinery/ equipment being placed in field
laboratory and the location of field laboratory along with the Program. The Engineer shall cause
these details to be verified at each appropriate stage of the program.

An update of the Program shall be a program showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining Works, including
any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Program at intervals of
60 Days no longer than the period stated in the Contract Data. If the Contractor does not submit
an updated Program within this period, the Engineer may withhold the amount stated in the
Contract Data from the next payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue Program has been submitted.

The Engineer's approval of the Program shall not alter the Contractor's obligations. The
Contractor may revise the Program and submit to the Engineer against anytime. A revised
Program shall show the effect of Variations and Compensation Events.

27. Extension of the Intended Completion Date:-

271

The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or
a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining Works, which
would cause the Contractor to incur additional cost.

\
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27.2 The Engineer shall decide whether and by how much time to extend the Intended Completion
Date within 21 days of the Contractor asking the Engineer for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting information. If the Contractor
has failed to cooperate in dealing with a delay. the delay by this failure shall not be considered
in assessing the new Intended Completion Date.

28. Delays Ordered by the Engineer:-

28.1 The Chief Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works. Delay/delays totaling more than 30 days will require prior written approval of
the Employer.

29. Management Meetings:-

29.1 The Engineer may require the Contractor to attend a management meeting. The business of
a management meeting shall be to review the plans for the Works.

29.2 The Engineer shall record the business of management meetings and provide copies of the
record to those attending the meeting. The responsibility of the parties for actions to be taken
shall be decided by the Engineer either at the management meeting or after the management

5 .meeting and stated in writing to all those who attended the meeting.

C. Quality CONTROL-

30 ldentifying Defects:-

80.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that
are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may
instruct the Contractor to search for a Defect and to uncover and test any work that the
Engineer considers may have a Defect.

31. Tests:-

31.1 For Carrying out mandatory tests as prescribed in the specification. The Contractor shall
establish field laboratory at the location decided by Engineer. The field laboratory will have
minimum equipment as specified in the Contract Data. The contractor shall be solely
responsible for:

a. Carrying out the mandatory tests prescribed in the Specifications, and
. b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.

31.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/
Rural Roads Manual to check whether any work has a Defect and the test shows that it does,
the Contractor shall pay for the test and any sample.

32. Correction of Defects noticed during the Defect Liability Period for ONE year.:-

32.1.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins at Completion of work. The Defects Liability Period shall be
extended for as long as Defects remain to be corrected.

32.1.2 Every time notice of Defect/Defects is given, the Contractor shall correct the notified
Defect/Defects within the duration of time specified by the Engineer’s notice.

32.2 The RFI system will be followed for execution of work.

33.’ Correction of Defects noticed during the Defect Liability Period for ONE year.:-

33.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under

clause

33.2 and of these Conditions of Contract, to the satisfaction of the Engineer, within the time specified
in the Engineer's notice, the Engineer will assess the cost of having the Defect corrected, and
the Contractor will pay this amount, on correction of the Defect.

D. Cost Control -

34. Bill of Quantities:-

34.1 The Bill of Quantities shall contain items for the construction, installation, testing, and
commissioning, maintaining works, and lump sum figures for yearly routine maintenance for
each of the five years separately, to be done by the Contractor.

34.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the
quantity of the work done at the rate in the Bill of Quantities for each item for the construction
of roads. The payment to the Contractor is performance based for routine maintenance of

N roads. %1 / O
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35. Variations:-

35.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated
cost, have power to order, in writing, Variations within the scope of the Works he considers
necessary or advisable during the progress of the Works. Such Variations shall form part of
the Contract and the Contractor shall carry them out and include them in updated Programs
produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by
written confirmation, shall not be taken into account. ;

36. Payments for Variations:-

36.1 If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such
work at the same rate. This shall apply for variation only up to the limit prescribed in the contract
data. If the variation exceeds this limit, the rates shall be derived under the provision of clause
36.3 for quantities (higher or lower) exceeding the deviation limit.

36.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the
rate from similar items in the Bill of Quantities.

36.3 If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or
36.2, the Contractor shall, within 14 days of the issue of order of variation work, inform the
Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer
shall assess the quotation and determine the rate based on prevailing market rates within one
month of the submission of the claim by the Contractor. As far as possible, the rate analysis
shall be based on the standard data book and the current schedule of rates of the district public
works division. The decision of the Engineer on the rate so determined shall be final and
binding on the Contractor.

37. Cash Flow Forecasts:-

37.1 When the Program is updated, the Contractor shall provide the Engineer with an updated cash
flow forecast.

38. Payment Certificates:-

38.1 The payment to the contractor will be as follows for construction work:

(A) The Contractor shall submit to the Engineer fortnightly/ monthly statements of the value of the
work executed less the cumulative amount certified previously supported with detailed
measurement of the items of work executed in measurement books.

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and
certify the amount to be paid to the Contractor.

(c) The value of work executed shall be determined, based on measurements by the Engineer.

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of
Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and Compensation
Events.

(f)  The Engineer may exclude any item certified in a previous certificate or reduce the proportion
of any item previously certified in any certificate in the light of later in formation.

(g) The Payment of final bill shall be governed by the provisions of clause 50 of GCC.

39. Payments:-

39.1 Payments shall be adjusted for deductions for advance payments security deposit, other
recoveries in terms of the Contract and taxes at source, as applicable under the law. The
Engineer shall pay the Contractor the amounts he had certified within 15 days of the date of
each certificate.

The Employer may appoint another authority, as specified in the Contract Data (or any other
competent person appointed and notified to the contractor) to make payment certified by the
Engineer.
ltems of the Works for which no rate or price has been entered in the Bill of Quantities, will not
be paid for by the Employer and shall be deemed covered by other rates and prices in the
Contract.

40. Compensation Events:-

40.1 The following shall be Compensation Events unless they are caused by the Contractor

a) The Engineer orders a delay or delays exceeding a total of 30days.
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b)  The effects on the Contractor of any of the Employer's Risks.

40.2 If a Compensation Event would prevent the Works being completed before the Intended
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide
whether and by how much the Intended Completion Date shall be extended.

41. Tax:-

41.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other
levies, duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and
authorities that the Contractor will have to pay for the performance of this Contract. The
Employer will perform such duties in regard to the deduction of such taxes at source as per
applicable law.

42. Currencies:-

. All payments will be made in Indian Rupees.
43. Security Deposit/ Retention and Release of Performance Security and Security
Deposit/Retention:-

431 The Employer shall retain security deposit of 5% of the amount from each payment due to the
Contractor until completion of the whole of the construction Work. No. security deposit/
retention shall be retained from the payments for Routine maintenance of Works.

43.2 On the completion of the whole of the construction Work half the total amount retained as
Security Deposit is repaid to the contractor and half when the defect liability period has passed
and the Engineer has certified that all defects notified by the Engineer to the contractor before
the end of his period have been corrected.

43.3 The additional performance security for unbalanced bids as detailed in Clause 51 of Conditions
of Contract is repaid to the contractor when the construction work is complete.

43.4 The performance security equal to the five percent of the contract price in Clause 51 of
Conditions of contract is repaid to the contractor when the period of one year's fixed or defect
liability period is over and the Engineer has certified that the contractor has satisfactorily carried

. out the Works.

43.5 |fthe contractor so desires then the Security Deposit can be converted into any interest bearing
security of schedule commercial bank in the name of the Executive Engineer or National
Saving Certificates duly pledged in favor of the Executive Engineer for Defect Liability Period.

44. Liquidated Damages:-

441 The Contractor shall pay liquidated damages to the Employer at the rate per week or part
thereof stated in the Contract Data for the period that the Completion Date is later than the
Intended Completion Date. Liquidated damages at the same rate shall be withheld if the
Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case
the Contract or achieves the next milestone the amount of the liquidated damages already
withheld shall be restored to the Contractor by adjustment in the next payment certificate. The
total amount of liquidated damages shall not exceed the amount defined in the Contract Data.
The Employer may deduct liquidated damages from payments due to the Contractor. Payment
of liquidated damages shall not affect the Contractor's other liabilities.

442 |If the Intended Completion Date is extended after liquidated damages have been paid, the
Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting
the next payment certificate.

44.3 The proportion of payments retained (retention money) shall be 6% from each bill subject to a
maximum of 5% of final contract price.

44 4 | Amount of liquidated damages for | For Whole of work (1/2000) th of the Initial Contract

delay in completion of works. | Price, rounded off to the nearest Thousand, per

day. For sectional completion (wherever specified,
in item 6 of Contract Data) (1/200) th of initial
| contract price for 5 km section, rounded off to the
| nearest thousand per day. ‘

44 .5 | Maximum limit of liquidated damage for | 10 per cent of the Initial Contract Price rounded to

delay in completion of work. | the nearest off thousand.
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45.
45.1

Advance Payment:-

The Employer will make the following advance payment to the contractor against provision by

the Contractor of an Unconditional Bank Guarantee in a form and by a Commercial bank

acceptable to the Employer in amounts equal to the advance payment:

a. Mobilization advance up to 5 percent of the contract price.

b. Equipment advance up to ninety percent of the cost of the new equipment brought to the
site, subjects to a maximum of 10 percent of the contract price.

The guarantee shall remain effective until the advance payment has been repaid, but the
amount of the guarantee shall be progressively reduced by the amounts repaid by the
Contractor. Interest will not be charged on advance payment.

For advance Payment existing approval of ADA will also effective and abiding on Contractors.

452

453

46.
46.1

47.
471

The Contractor is to use the advance payment only to pay for Equipment, plant and
mobilization expenses required specifically for execution of works. The Contractor shall
demonstrate the advance payment has been used in this way by supplying copies of invoices
or other documents to the Engineer.

The advance payment shall be repaid by deducting proportionate amounts from payments
otherwise due to the Contractor for the construction work, following the schedule of completed
percentage of the work on payment basis. No account shall be taken of the advance payment
or the repayment in assessing valuation of work done. Variations, price adjustments,
Compensation events or liquidated damages.

Security:-

The Performance Security equal to five percent of the contract price and additional security for
unbalanced bids shall be provided to the Employer no later than the date specified in the Letter
of Acceptance and shall be issued in the form given in the Contract Data and by a scheduled
commercial bank. The Performance Security shall be valid until a date 45 days from the date
of expiry of Defect Liability Period and the additional security for unbalanced bids shall be valid
until a date 45 days from the date of issue of the certificate of completion. Regarding security
existing rules, regulations of ADA will be applicable.

Cost of Repair:-

Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date and the end of the Defects Correction periods shall be remedied by the Contractor at his
cost if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

48.
48.1

49.

50.
50.1

50.2

Completion of Construction and Maintenance:-

The contractor shall request the Engineer to issue a certificate of completion of the construction
of the works, and the Engineer will do so upon deciding that the works is completed. :
Taking Over 49.1 The Employer shall take over the works within seven days of the Engineer
issuing a certificate of completion of works.

Final Account:-

The contractor shall supply the Engineer with a detailed account of the total amount that the
Contractor considers payable for works under the contract within 21 days of issue of certificate
of completion of construction of works. The Engineer shall issue a defect liability certificate and
certify any payment that is due to the correct and complete. If the account is not correct or
complete, the engineer shall issue within 42 days a schedule that states the scope of the
corrections or additions that are necessary. If the account is still unsatisfactory after it has been
resubmitted, the Engineer shall decide on the amount payable to the contractor and issue a
payment certificate within 28 days of receiving the Contractor’s revised account. The payment
of final bill for construction of works will be made within 14 days thereafter. :
In case the account is not received within 21 days of issue of Certificate of Completion as
provided in clause 50. | above, the engineer shall proceed to finalize the account and issue a
payment certificate within 28 days. The payment of final bill for construction of works will be
made within 14 days thereafter.
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51.
51.1

51.2
52.
52.1

52.2
a)

53.

Operating and Maintenance Manuals:-

If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor
, shall supply them by the dates stated in the Contract Data.

If the Contractor does not supply the Drawings and/or manuals by the dates stated in the

Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the

amount stated in the Contract Data from payments due to the Contractor.

Termination:-

The Employer may terminate the Contract if the Contractor causes a fundamental breach of

the Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the following:

the Contractor stops work for 28 days when no stoppage of work is shown on the current

Program and the stoppage has not been authorized by the Engineer,;

the Contractor is declared as bankrupt or goes into liquidation other than for approved

reconstruction or amalgamation:

the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of

Contract and the Contractor fails to correct it within a reasonable period of time determined by
the Engineer,;
the Contractor does not maintain a Security, which is required;
the Contractor has delayed the completion of the Works by the number of days for which the
maximum amount of liquidated damages can be paid, as defined in clause 44.1;
The Contractor fails to provide insurance cover as required under clause13;
if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent
practice in competing for or in executing the Contract. For the purpose of this clause, “corrupt
practice” means the offering, giving, receiving, or soliciting of anything of value to influence the
action of a public official in the procurement process or in Contract execution. “Fraudulent
Practice” means a misrepresentation of facts in order to influence a procurement process or
the execution of a contract to the detriment of the Employer and includes collusive practice
among Bidders (prior to or after bid submission) designed to establish bid process at artificial
non-competitive levels and to deprive the Employer of the benefits of free and open
competition.
if the Contractor has not completed at least thirty percent of the value of construction Work
required to be completed after half of the completion period has elapsed,;
if the Contractor fails to set up a field laboratory with the prescribed equipment, within the
period specified in the Contract Data; and
Any other fundamental breaches as specified in the Contract Data.
if the Contractor fails to deploy machinery and equipment or personnel as specified in the
~contract Data at the Appropriate time.
. Notwithstanding the above, the Employer may terminate the Contract for convenience.

[ 1f the Contract is terminated, the Contractor shall stop work immediately, make the Site safe

_éﬁ'd’ secure, and leave the Site as soon as reasonably possible.
Payment upon Termination:-

53.1 )f the Contract is terminated because of a fundamental breach of Contract by the Contractor,

53.2

the Engineer shall issue a certificate for the value of the work done and Materials ordered less
liquidated damages, if any less advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not completed, as indicated
in the Contract Data. If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered from the security deposit, and performance
security. If any amount is still left un-recovered it will be a debt payable to the Employer.

If the Contract is terminated at the Employer's convenience, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's
costs of protecting and securing the Works and less advance payments received up to the date
of the certificate, less other recoveries due in terms of the Contract, and less taxes due to be
deducted at source as per applicable law.
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55.
55.1

Property:-

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to
be the property of the Employer for use for completing balance construction work if the Contract
is terminated because of the Contractor's default, till the Works is completed after which it will
be transferred to the Contractor and credit, if any, given for its use. ' ‘
Releases from Performance:-

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before receiving it and for any
work carried out afterwards to which a commitment was made.

F. Other Conditions of Contract

56.
56.1

56.2

57.
571

58.
58.1

58.2

59.
59.1

Labor:-

The Contractor shall, uniess otherwise provided in the Contract, make his own arrangements
for the engagement of all staff and labor, local or other, and for their payment, housing, feeding
and transport. '

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in
such form andat such intervals as the Engineer may prescribe, showing the staff and the
numbers of the several classes of labor from time to time employed by the Contractor on the
Site and such other information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS:-

During continuance of the Contract, the Contractor and his sub Contractors shall abide at all
times by all existing labor enactments and rules made there under, regulations, notifications
and bye laws of the State or Central Government or local authority and any other labor law
(including rules), regulations, bye laws that may be passed or notification that may be issued
under any labor law in future either by the State or the Central Government or the local
authority. Salient features of some of the major labor laws that are applicable to construction
industry are given in Appendix to Part | General Condition of Contract. The Contractor s(hqll
keep the Employer indemnified in case any action is taken against the Employef by thé
competent authority on account of contravention of any of the provisions of any Act or rules
made there under, regulations or notifications including amendments. If the Employer is
caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for
non-observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/
regulations including amendments, if any, on the part of the Contractor, the Engineer/ Employer
shall have the right to deduct any money due to the Contractor including his amount of
performance security. The Employer/Engineer shall also have right to recover from the
Contractor any sum required or estimated to be required for making good the loss or damage
suffered by the Employer. The employees of the Contractor and the Sub-Contractor in no case
shall be treated as the employees of the Employer at any point of time.

Drawings and Photographs of the Works:-

The contractor shall do photography/video photography of the site firstly before the start of the
work, secondly mid-way in the execution of different stages of work and last after the
completion of the work. No separate payment will be made to the contractor for this.

The Contractor shall not disclose details of Drawings furnished to him and works on which he
is engaged without the prior approval of the Engineer in writing. No photograph of the works
or any part thereof or plant employed thereon, expect those permitted under clause 58.1, shall
be taken or permitted by the Contractor to be taken by any of his employees or any employees
of his sub-Contractors without the prior approval of the Engineer in writing. No
photographs/Video photography shall be published or otherwise circulated without the
approval of the Engineer in writing.

The Apprentices Act 1961:-
The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (Il of 1961),
the rules made there under and the orders that may be issued from time to time under the said
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60.
60.1

60.2

61.

Act and the said Rules and on his failure or neglect to do so he shall be subject to all liabilities
and penalties provided by the said Act and said Rules.

Criminals are prohibited from bidding: -

Any bidders having criminal record is not allowed to participate in the bidding process. Any
person who is having criminal cases against him or involved in the organized crime or gangster
activities or Mafia or Goonda or Anti-social activity are strictly prohibited to participate in the
bidding process. If it is established that any bidder has criminal record, his bid shall be
automatically cancelled.

The bidder has to produced character certificate, Solvency certificate, self-declared affidavit
(on the prescribed Performa which is attached with the bid document) etc., issued by the
competent authority in original with bid document.

Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed
to participate in the bidding. If it is established that the contractor is registered with the state
bar council, his bid shall be automatically cancelled.

Yy #
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Contract Data to General Conditions of Contract

Except where otherwise indicated, the Employer prior to issuance of the bidding documents should fill in all Contract
Data. Schedules and reports to be provided by the Employer should be annexed.

Items marked “N/A” do not apply in this Contract.

1. The Employer is: [ClL.1.1]
Designation: Chief Engineer, ADA Ayodhya.
Name of authorized Representative: Executive Engineer, .. ADA Ayodhya.
Telephone No.(s): (Office) .......... exeuksssm
MoblIB NG cvoevsssresmmmssenss
Facsimile ( FAX) No
Electronic mail Identification ( E-mail ID): oo

2% The Engineer is
Designation: Assistant Engineer
Address: ADA Ayodhya [Cl.1.1]
Telephone No.(s): (Office) ..........
MODIUBING: i v isasssesnsonens
Facsimile ( FAX) No.
Electronic mail Identification ( E-mail ID): ..o -

3. The Intended Completion Date for the whole of the WOrKS iS ............. ... [CL.1.1, 17&27] after start of work.
4. The Site is located : with in Distt. Ayodhya [Cl.1.1]
5 The Start Date shallbe ...............cco. days after the date of issue of the Notice to proceed with the work.

[Cl.1.1]
6 The works shall, inter-alia, include the following, as specified or as directed.

(A) Road Works
Site clearance: setting-out and layout; widening of existing carriageway and strengthening including camber
corrections: construction of new road bituminous pavements remodelling /construction of junctions, intersections,
supplying and placing of drainage channels, flumes, guard posts and other related items; construction/extension of
cross drainage works, bridge, approaches and other related items; road markings, road signs and
kilometre/hectometre stones; protective works for roads/bridges; all aspects of quality assurance of various
components of the works; rectification of the Defects in the completed works during the Defects Liability Period;
submission of “As-built’ drawings and any other related documents; and other item of work as may be required to
be carried out for completing the works in accordance with the Drawings and provisions of the contract to ensure
safety and planting of trees along the roads

Clause Reference

(B) C.D.Works including bridges
Site clearance: setting out, provision of foundations, piers abutments and bearings; pre- tressed/reinforced cement
concrete superstructure, wearing coat, hand railings. expansion joints, approach slabs, drainage spouts/down-take
pipes, provision of suitably designed protective works, providing wing/return walls; provision of road markings, road
signs etc.; all aspects of quality assurance; clearing the Site and handing over the works on completion; rectification
of the Defects during the Defects Liability Period and submission of “As-built” drawings and other related
documents: and other items of work as may be required to be carried out for completing the works in accordance
with the Drawings and the provisions of the contract and to ensure safety.

(C) Building Works
Site clearance: setting out, provision of foundations, brick work RCC work, flooring, doors, windows, plastering,
colour washing and painting making of drains water supply and sanitary works etc. may be required to be carried
out for completing the works in accordance with the Drawings and the provisions of the contract and to ensure

safety.
7. Section completion is [Cl2.2]
8 The following documents also form part of the Contract: [C1.2.3(11)]
9. (a) The law which applies to the Contract is the law of Union of India. [CL.3.1]
(b) The language of the Contract documents is English. [C1.3.1]
10.  The Schedule of Other Contractors is attached [Cl. 8.1]
11.  A. The Technical Personnel for construction work are: [Cl. 9.1]
N i Number Experience in Road
Technical Personnel T Contract works upto | Contract works above Works/Building
Rs. 2 Crores to Rs. 2 Crores work or Specified work
i). Degree Holder in Civil 1 2 2 Years of Experience
Engineering - RS (minimum)
ii). Diploma Holder in Civil - 2 4 2 Years of Experience
Engineering Having one | (minimum)
year experience — -
A. Forfield testing laboratory
Technical Personnel Mumher
| Contract works up-to Rs 2 Crores | Contract works above to Rs. 2 Crores
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Junior Engineer (civil) Or B.Sc. 1 2
(P.C.M.)
B. For routine maintenance )
N Number Experience in Road

‘ia(a)

Technical Personnel

[ Contract works upto

Contract works above

Works/Building

Rs. 2 Crores to Rs. 2 Crores work or Specified work

i). Degree Holder in Civil 1 2 2 Years of Experience
Engineering (minimum)

ii). Diploma Holder in Civil 2 i 4 2 Years of Experience

Engineering Having one

year experience

(minimum)

|

Amount and deductible for insurance are:

No. Item

T

A | Loss of or damage to
the works, plants and

. ~ Amount to be insured

[ 10 % of contract value

materials Insurance Company of India plus
20% of premium amount for
i . items ABC&D
B | Loss of or damage to 2.5 % of contract value
equipments |

[Cl. 13.1]

Deductibles

“Deductibles for insurance shall
be as per latest tariff of General

C | Loss of or damage to

; 1 % of contract value

13(b)

property (except the
works, plant materials,
and Equipment) in
connection with the
contract: )
D | Personal injury or Upto contract value | Rs. 2 lacs per
death Rs. 2 Crores occurrence for
maximum three
occurrences
For contract value Rs. 2 lacs per
more than Rs. 2 occurrence for
Crores maximum six ‘
| | oceurrences l
Amount and deductible for insurance are: [Cl.13.3 (a)
Item Amount to be insured Deductibles

Personal injury or death

Rs. 2 Lacs for one occurrence
per year

Deductibles shall be as per latest tariff of General
Insurance Company of India plus 20% of premium

amount
14,  Site investigation report [Cl.14.1]
i As available with Executive Engineer .........................
15.  The key equipments/machinery for construction of works shall be:
S. No. Name of Equipment / Machinery Quantity
|

16. Competent authorities are: [Cl. 24.1]

Vice chairmen,

Ayodhya Development Authority,

Ayodhya.
17.  (a) The period for submission of the program for approval of Engineer shall be TEN days from the issue of Letter of

Acceptance. [Cl.26.1]

(b) The updated program shall be submitted at interval of 60 days. [Cl. 26.3]

(¢) The amount to be withheld for late submission of an updated program shall be Rs. 10,000=00 per day for_oonlrad

value up to 2 Crore and Rs. 20,000=00 per day for contract value above Rs. 2 Crores. [Cl. 26.3]
18.  The key equipment for field laboratory shallbe: o o
S. No. | Name of Equipment Quantity
As per IRC :SP : 20-2002 [
Appendix 10.1 & 10.2 or MORTH
As per National Building code/ CPWD
o A
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22.

23.

24.

25.

(Cl.31.1a)
No increase in rates of any items specified in Bill Of Quantities is allowed due to variation in quantities
[C136.1]
The authorized person to make payments is Executive Engineer A.D.A. Ayodhya. [CL.39.2]
(a) Milestones to be achieved during the contract period
(1) 1/8th of the value of entire contract work up to 1/4th of the period allowed for completion of construction.
(2) 3/8th of the value of entire contract work up to % of the period allowed for completion of construction.
(3) 3/4th of the value of entire contract work up to %th of the period allowed for completion of construction.
(b) Amount of liquidated damages for delay in For Whole of work (1/2000)th of the Initial Contract
completion of works Price, rounded off to the nearest Thousand, per day.
For sectional completion (wherever specified, in item 6
of Contract Data) (1/200)th of initial contract price for 5
km section, rounded off to the nearest thousand per
day.
(c) Maximum limit of liquidated damages for delay in 10 percent of the Initial Contract Price rounded off to
completion of work. the nearest thousand.

[ClL44.1]
The standard form of Performance Security acceptable to the Employer Shall be an unconditional Bank Guarantee
of the type as presented in the Bidding Documents. [Cl. 46.1]
(a) The Schedule of Operating and Maintenance Manuals N.A [CL.51.1]
(b) The date by which “as-built” drawings (in scale as directed) in 2 sets are required is within 28 days of issue of
certificate of completion of whole or section of the work, as the case may be (Including L-Section and Cross
Section of the road) [CL51.1]
The amount to be withheld for failing to supply “as-built’ drawings by the date required is Rs. One Lac.
[Cl.51.2
(a) The period for setting up a field laboratory with the prescribed equipment is 7 (Seven) days from the days ]from
the date of notice to start work
[C1.52.2 (i)]
(b) The following events shall also be fundamental breach of contract: “The Contractor has contravened Clause
7.1 and Clause 9 of Part | General '

Conditions of Contract. ' [CL.52.2 (j.)]
26. The percentage to apply to the value of the work not completed representing the Employer’s additional cost for

completing the Works shall be 20%

[C1.53.1]

0\ oo
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Part Il — Special Conditions of Contract

All the work shall be carried out as per detailed C.PW.D., UPPWD., UP. JAL
NIGAM, U.P. POWER CORPORATION LTD., M.O.R.T.H. (Road Wing) specifications for
road and bridge work (third revision 1995) as the case may be, latest circulars and
instructions issued time to time as per instructions of Engineer-in-charge and other
inspecting officers.

EXTENT OF CONTRACT-

. The Contract comprises construction and completion of the specified job and the
brovisions of all labour, materials, T&P etc. and transport, temporary works etc. whether of
temporary or permanent in nature required for the construction, completion and
maintenance of the work.

INSPECTIONS OF THE SITE

The tenderer (s) must inspect and examine the site of work and its surroundings and
satisfy himself/themselves before submitting his/their tender. He/they has/have to make sure
of the positions of quarries and availability of required material from quarries mentioned in
the specifications, topography of the site availability of labour and material and other
amenities before tendering. No claim for additional work or extra work due to any of the
above will be allowed.

ENThnEs IN TENDER

All entries by the tenderer should be in one ink and one hand/on prescribed bill of
quantity only. Erasers and overwriting are not permissible. All corrections should be neatly
written and signed by the tenderer. Rate should be written in figures as well as in words. In
case there is any variation, lower rate shall be treated as Tender rate.

CONDITIONAL/ INCOMPLETE TENDER

Conditional, incomplete, unsigned tenders will not be considered. Only those bidders
who supply necessary proof/documents of possession of the required equipment’s in their
bids should be considered as responsive for further evaluation.

ADDRESS OF CONTRACTOR

The contractor shall give his full permanent postal address. The postal receipt of the
letters sent to him on this address shall be considered sufficient proof that they have been
delivered to him.

ACCEPTANCE OF TENDER

The department shall have the right to accept or reject any or all the tenders or part
thereof, without assigning any reason to contractor and no claim whatsoever shall be
entertained on this account.

SlGﬁlNe OF TENDER DOCUMENTS
Céntractor shall sign each page of tender documents before offering his tender and
reqlﬂred stamp duty on the contract deed will be borne by the contractor.

CorY OF CONTRACT
On request, the Executive Engineer may furnish the contractor with a copy of the

contract.
/4
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TiME OF COMPLETION
The time of completion as shown in this tender is for completion of the entire work.

EMPLOYMENT OF LABOR

The contractor shall submit a daily report to the Engineer-in-charge regarding the
total labour employed by him for the work and shall be bound to pay wages which shall not
be less than the wages fixed under Minimum Wages Act.

LINE AND LEVELS

The contractor shall be solely responsible for setting out the works and for the
correctness of the position, levels, dimensions and alignment according to the specification
and shall provide all necessary assistance, instruments, pegs, sticks, poles and other
materials, required for the purpose. The tender rates shall be deemed to include all this.

PROGRAM AND RETURNS TO BE FURNISHED

As soon as practicable, but not later than 7 days after the acceptance of his tender,
the contractor shall submit to the Engineer-In-Charge for his approval, a time scheque to
carry out works. The contractor shall whenever be required by the Engineer-in-charge,
furnish for his information arrangements for carrying out the work. The submission to and
approval by Engineer-in-charge of such program or furnishing of such particulars shall not
relieve the contractor of any of his duties or responsibilities under the contracts. In addition,
the contractor shall have to furnish returns of work done by him, as may be directed by the
Engineer-in-charge from time to time.

EXECUTION

The contractor shall have to execute various item of works strictly according to the
order and time schedule approved by the Engineer-In-Charge. Materials will also be tested
as per required frequency of tests. b

TECHNICAL STAFF AT SITE OF WORK

The contractor shall have to employ full time technical staff and other supporting staff
for supervision of the work. Name of the technical staff employed by the contractor shall be
intimated in writing to the Engineer-in-charge. Any change of technical staff during the
execution of work should be intimated immediately in writing to the Engineer-in-charge.

SiTe OFFICE
The contractor shall establish and maintain a site office under his authorized
representative/technical staff. All relevant documents shall be kept in the site office.

SiTE ORDER BOOK

A site order book shall be maintained at the site of work in which instructions shall be
given to the contractor as and when necessary. These instruction/orders, shall have to be
signed and complied by the Contractor or his authorized representative. The entries in 'Site
Order Book' shall be treated as proper notice serving upon the contractor in terms of his
contract.

LIGHTING ARRANGEMENT
The contractor shall make his own arrangement for lights during the fag end of the
day in case the work is likely to be delayed due to unavoidable circumstances.
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TRAFFIC CONTROL

The contractor shall take all measures necessary for the safety of traffic during
execution of work and shall provide, erect and maintain such barricades, reflective signs
and caution boards, making flags, lights flagmen as necessary or as directed by the
Engineer-in-charge for smooth and safe flow of traffic during execution or work. The
contractor shall ensure to proper maintenance of pattries in 2.5m. width during execution of
the bituminous work and it shall be kept always damp by regularly watering to avoid
nuisance. In case of any causality taking place at the work site, the contractor shall be solely
tesponsible for payment of any compensation etc. to the aggrieved party.

SUSPENSION OF WORK

The contractor on the written order of the Executive Engineer/Assistant Engineer
shall suspend the progress of the works or any part thereof, for such time and in such
manner as may be considered necessary and during such suspension shall properly protect
and secure the work as far as necessary in the opinion of the Executive Engineer. Nothing
extra shall be paid to the contractor if such a suspension is necessary for proper execution
of the work by reason of weather or by some default or the contractor or necessary for safety
of the work or any part thereof.

SAMPLES

Contractor shall make laboratory with sufficient arrangement of testing facilities,
appliances and laboratory technicians etc. at site and shall always co-operate in
procurement of samples, conduction tests, as may be directed and no extra payment shall
be made for them. Test samples shall be taken carefully in accordance with the 1.S.1. method
of sampling, no plea shall be entertained on this account. Job Mix Formula for B.M. and
S.D.C. shall be done from any reputed authority by the contractor on his cost.

TESTING MATERIALS

All materials and workmanship shall be of the respective kind described in the
contract and in the accordance with Engineer-in-charge instructions and shall be subjected
from tirme to time to the testes mentioned under specifications. The contractor shall provnde
sucﬁ assustance labour and materials as are normally required for examining measurlng
and testlng of the works and quantity weight or quality of materials used and shall supply
materials, sufficiently in advance for testing as mentioned under specifications. The
materials used subsequently for execution of the work shall strictly conform to the quality
and sample approved. Necessary test for which facilities are not available locally or at site
shall be conducted in the nearest available government controlled

Laboratories/Research Institute, Ayodhya or any other reputed technical institution.
Cost of such testing and forwarding of sample to the laboratory etc. shall be borne by the
contractor and nothing extra shall be paid on this account. Regular quality control test
Eggiéters shall be maintained by the contractor.

y 8

ROYALTIES AND TAXES ETC.

The contractor shall pay all royalties, license fee, other charge at quarry, octroi duties,
custom duties, toll taxes, trade tax and any other local taxes as may be levied. No passes
for octroi or toll levied by local bodies on toll bridges shall be issued by the Department. Rate
shall inclusive of the same. Nothing extra shall be paid due to fluctuations in the cost of
materials, machines, bitumen, P.O.L., labour and all types of taxes etc.
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3.

COMPLIANCE WITH LOCAL BYE LAWS

The contractor shall throughout the continuance of the contract and in respect of all
matters arising out of performance thereof, confirm with all required regulating and bye-laws
of the local or other authorities which may be applicable to the works. '

RoOAD TRANSPORT
The contractor employing motor vehicles for transport of material shall abide by
provisions of the Motor Vehicles Act.

DAMAGES BY RAINS, ACCIDENTS OR NATURAL CALAMITIES

No payment will be made to the contractor for damage caused by rains, accidents or
other natural calamities during the progress of work. No claim whatsoever shall be
entertained on this account.

DEFAULT OF CONTACTOR IN COMPLIANCE
Constant defiance of the instructions of Engineer-in-charge on the part of the
contractor or his authorized agent will make the contract will liable to be terminated.

CLEARANCE OR SITE ON COMPLETION

The contractor shall at all times keep the premises free from accumulated waste
materials or rubbish caused by his employees on the works and on completion of the work,
he shall clear away and remove from site all surplus materials, rubbish and temporary work
of any kind and fill up borrow pits dug by him. He shall leave whole of the site and work clean
and in a workmanlike condition to the entire satisfaction of the Engineer-in-charge.

. )
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Section 5

Specifications

All the works shall be carried out as per specification for Road, Bridges, Building and other
developments works as per latest MORTH MORT&H/ Detailed PWD Specification, or as
specified by ADA in BOQ as per relevant IS Court.

Assistant Engineer Chief/ Executive Engineer
ADA, Ayodhya ADA, Ayodhya
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Section 5 (Contd)

Drawings

Note: The design, drawings, standards and guidelines of the Rural Roads Manual (IRC: SP:

20-2002) are to be followed for all-weather rural roads.

List of Drawings:- May obtained from the office of Executive Engineer ADA Ayodhya.

1 | Key Map _ ‘ :
2 | Road Alignment including cross sections
"3 | Pavement Drawings S e n )
4 | Surface and sub surface drains with full details
5 | Culverts and minor Bridges :
| 6 | Drawings for any other Road structure
7 | Road Furniture
8
e e e
|10 . . S

Drawings to be followed for actual execution of work should bear the stamp “Good for
construction”.

Any revision of working drawings should be indicated by pre-fixing R1, R2..... etc. after
original reference number. Reasons for each revision should be clearly noted in the
drawing.

Complete set of drawings should be issued along with other tender documents so as
to form part of the agreement.

Drawings are not available with the bidding documents downloaded from the website
and may be obtained from the office of the concerned PIU as indicated in the NIT.

I\
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Section -8
Annexure (i)

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF
CREDIT FACILITIES

BANK CERTIFICATE

This is to certify that M/S is a reputed company with a good financial

standing.
If the contract of the work, namely, is awarded to the above firm, we shall be able to provide

overdraft/credit facilities to the extent of Rs. to meet their working capital requirements for

executing the above contract.

Signature of Senior Bank Manager ...
Name of the senior Bank Manager .........ccooviiieiiiniiais
Address of the BanK.........ccccceoiiueeiiiiioieceeisisinmranessssiseesstsessnsnnsasans
Stamp of the Bank
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Annexure (iii)
Format for Anti-Collusion Certificate
Anti-Collusion Certificate

(Following information's shall be furnished by the contractoron a non-judicial stamp
paper of Rs. 100/- only)

I/ We undertake that, in competing for (and, if the award is made to us, in executing) the
above contract, | / we will strictly observe the laws against fraud and corruption in force in
India namely “Prevention of Corruption Act 1988".

| / We hereby certify and confirm that in the preparation and submission of our Proposal, | /
we have not acted in concert or in collusion with any other Bidder or other person(s) and
also not done any act, deed or thing which is or could be regarded as anti-competitive.

|/ Wé further confirm that we have not proposed nor will proposal any illegal gratification in
casﬁ or kind to any person or agency in connection with the instant Proposal.

DAIOT thiS..commmsanesemmmumrans Davof ..innang , 2025

....................................................
----------------------------------------------------

----------------------------------------------------
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Annexure (iv)

SAMPLE FORMAT FOR BANK SOLVENCY CERTIFICATE
(ON THE LETTER HEAD OF BANK)

Ref.No. Dated:

This is to certify that to the best of our knowledge and information M/s
PO e sy sosvwamsausiass sy T A LR SR PSS SS LSS
a customer of our bank are / is respectable and can be treated as good for any
engagement up to a limitof Rs. ............. (RUDBES .. ..cocnsses i vidassmmiss
....................................................................... ). This is also certified that this
limit is free for work and is not mortgaged anywhere. This certificate is issued

without any guarantee or responsibility on the Bank or any of the officers.

(Signature)
of the Bank Authority
Name of Bank & Seal
Date:

Note:

1. Solvency Certificate issued by any Schedule Commercial Banks shall be accepted.

2. In case of partnership firm, certificate to include names of all partners as recorded with the Bank.

3. Solvency Certificates should be signed, dated and stamped by an authorised signatory of the
Bank, else they shall be summarily rejected.

4 Certificates issued more than 06 Months prior to last date of bid submission shall not be accepted.

1
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Annexure (V)

Seek reference Certificate

To,

Exicutive Engineer,

Ayodhya Development Authority,

Ayodhya, Uttar Pradesh.
Sub: Seek Reference Certificate for A/C NO. ... Reg.
Sir,

We, hereby wish to inform you that M/s work.. of the district you the
con%erned information about his account no. who is bidding for has authorized
us fb provide which the said bidding firm has in or his our branch/bank relating
to the above tenders. The Superintending Engineer authorized representative
is permitted to seek reference from us about the said account as and when

required either in person or by post, fax or email.

Dated:

Yours faithfully,
(Sd. ..) Branch Manager

*Name of the branch with Branch Code and the name of the Bank.

Note: The above letter should be on the letter head of the concerned Bank branch with full address
including telephone no., fax no. and email of the bank branch.
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Section 6
Form of Bid

Notes on Form of Bid
The Bidder shall fill in and submit this Bid form with the Bid.

To,

3.

Date:

Executive Engineer,
Ayodhya Development Authority,
Ayodhya.

I/ We offer to execute the works described above and remedy any defects therein in

conformity with the Conditions of Contract, specifications, drawings, Bill of Quantities

and Addenda for-

a) For percentage rate...................... percentage below/ percentage above/ at par
with the rate entered in the schedule of rates, as referred to in clause 13 of ITB.

We undertake to commence the works on receiving the Notice to Proceed with work
in accordance with the contract documents.

This Bid and your written acceptance of it shall constitute a binding Contract between
us. We understand that you are not bound to accept the lowest or any Bid you receive.

We hereby confirm that this Bid complies with the Bid validity and Earnest money required

by the

a o
Authorized Signature:

Name

Name

bidding documents and specified in the Appendix to ITB.

and Title of Signatory:

of Bidder:

Authorized Address of communication:

Telephone No(s): (Office):

Mobile No.:

Facsimile No.:

Electronic Mail Identification (E-Mail ID):

~/ 4
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Section 7

Bill of Quantities Preamble
The Bill of Quantities shall be read in conjunction with the Instructions to Bidders,
Conditions of Contract, Specifications and Drawings.
For the construction of works, the quantities given in the Bill of Quantities are estimated,
and are given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor and
verified by the Engineer and valued at the rates and prices tendered in the Bill of
Quantities in the case of item rate tenders.
The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it
is otherwise provided under the Contract, include all constructional plant, labor,
supervision, materials, erection, maintenance. insurance, profit, taxes and duties,
together with all general risks, liabilities and obligations set out in the Contract.
Arithmetic errors will be corrected by the Employer pursuant to Clause 27 of the

Instructions to Bidders.

.\ X
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Bill of Quantities for Percentage rate bids

S.N.

Description of item (with
brief specification and
reference to book of

specification)

Unit

|

Quantity

! % above or below
(To be filled by
contractor

Rate In
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Tender Inviting Authority: Ayodhya Development Authority, Ayodhya.

Name of Work: Construction of RCC road including drain and lighting work in front of Devkali Hanuman Temple, Saket Nagar Ward No. 33 (length approx. 350 meters)

Contract No:

Name of the
Bidder/
Bidding Firm
/ Company :

P

H

{This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the refevent columns, else the bidder Is liable to be rejected for this tender. Bidders are alfowed to enter the Bidder Name and Values

only )

Si.
No.

Item Description

Quantity

Units

Estimated
Rate in
Rs, P

TOTAL AMOUNT
Without Taxes in
Rs. P

TOTAL AMOUNT
Without Taxes in
RS P

TOTAL AMOUNT
In Words

Civil

Taking out existing CC interlocking paver blocks from footpath/ central verge, including
removal of rubbish etc , disposal of unserviceable material to the dumping ground, for
which payment shall be made separately and stacking of serviceable matenal within 50
metre lead as per direction of Engineer-in-Charge

DSR- 2023 Item no. 16 83

(including adjustment of deduction for rate for Qty of dismantling matenal in other
project Rate considered for deduction from (SR of Earth work in filling in cartage upto
8 km.)

882.00

78.66

69378.12

6937812

INR Sixty Nine Thousand Three Hundred Seventy Eight &
Faise Twelve Only

Excavation in foundation in ordinary Soil ( Loam clay or sand ) including filling lift upto
1.5metre (5fts. ) and lead upto 30.0 m (100 fts) & including filling, watering and
ramming of excavated earth into the trenches or into the space between the building
and the sides of foundation trenches or into the plinth and removal and disposal of
surplus earth as directed by the Engineer-in- charge upto a distance of 30 M. {100 fts )
from the foundation trenches.

SOR/Sch PWD-251

462 0000

CumMm

125

61500.00

61500.00

INR Sixty One Thousand Five Hundred & Paise Zero Only

Oismantling brick work manually/ by mechanical means including stacking of
serviceable material and disposal of unserviceable material within 50 metres lead as
per direction of Engineer-in charge.

In cement mortar

DSR- 2023 temno. 157 4

(including adjustment of deduction for Sale of material obtaineca from dismantiing at site
(Bricks)- qty- 1800.00 Nos

SOR/Sch. PWD/SI. No. 1(a)

and

Sale of material obtained from dismantling at site (Brick bats) - gty- 12.00 cum
SOR/Sch. PWD/SI. No. 2@)

CuMm

889.07

17781.40

17781.40

INR Seventeen Thousand Seven Hundred Eighty One & Paise
Forty Only

104

Construction of granular sub-base by providing close graded Material, spreading in
uniform layers with motor grader on prepared surface,mixing by mix in place method
with front end loder at OMC, and compacting with vibratory roller to achieve the desired
density, complete as per clause 401. SR

58.87

3755.20

221068.62

221068.62

INR Two Lakh Twenty One Thousand Sixty Eight & Paise Sixty
Two Only

105

Providing and laying Cement concrete 1:4:8 (1cement 4 coarse sand ‘8 graded stone
|ballast 40 mm. nominal size) including supply of al' materials. labour and T&P etc.
required for proper completion of the work and curing complete, also induding cost of
\formwork in foundation.

SOR/Sch. PWD-281/SI. No. 6(1)

163.0000

Cum

6350

1035050.00

1035050.00

INR Ten Lakh Thirty Five Thousand Fifty & Paise Zero Only
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106

Providing and laying design mix cement concete of M-30 grade, in roads/ taxi tracks/

runways. using cement content as per design mix, using coarse sand and graded stone

aggregate of 40 mm nominal size in appropnate proportions as per approved &
specified design criteria. providing dowel bars with sieeve/ tie bars wherever required,
laying at site, spreading and compacting mechanically by using needle and surface
vibrators, levelling to required slope/ camber, finishing with required texture, including
steel form work with sturdy M S. channel sections, cunng, making provision for
contraction/ expansion, construction & longitudinal joints {10 mm wide x 50 mm deep)
by groove cutting machine, providing and filling jomts with 2pproved joint filler and
sealants, complete all as per direction of Engineer-in-charge (ltem of joint fillers,
sealants, dowel barswith sleeve/ tie bars to be paid separately).

Note - Cement contenticonsidered in M-30 is @ 340 kgicum. Excess/ less cement
used as per design mix is payable/ recoverable separately

Cement concrete prepared with batch mixing machine

DSR- 2023 Item no. 16.43.1

34400

Cum

797072

2741927.68

274192768 INR Twenty Seven Lakh Forty One Thousand Nine Hupdred

Twenty Seven & Paise Sixty Eight Only

.07

Providing and fixing pre-moulided joint fier in expansion joints of RCC roads / CC

pavements after making the joints dust frea with high pressure air jet cleaners. all

aqmiplete as per direction of the Engineer-n-Charge (Pre-moulded jomt fillers shall be

made adbitumen hot sealing compound impregnatad fibre board haying impregnation

. {more than 35%. conforming to 1S:1838 for fibre boarc and IS: 1834 for hot sealing
bitumen compound grade A )

DSR- 2023 tem no. 16 45

185.0000

per cm
depth per
cm wadth per
m length

401

741.85

741.85|INR Seven Hundred Forty One & Paise Eighty Five Only

1.08

expansion joints in roads / pavements all complete as per direction of the Engmet:."m_
Charge.

Using grade ‘A’ sealing compound conforming to IS 1834

DSR- 2023 Item no. 16.46.1

i
Providing and filling in position rubberized bitumen hot sealing compound for se 3% of

924 0000

RM

6.55

6052.20

6052.20 | INR Six Thousand Fifty Two & Paise Twenty Only

Mild Steel or iron in plain work such as in reinforced concrete or reinforced brick work
(when not included in an over all rates) wrought to required shape as necessary

wastages and over lapping and hookes
SOR/Sch: PWD- 504

including bending for proper completion of the work and including supply of all steel and

144 0000

Qt

7500

1080000.00

1080000.00|INR Ten Lakh Eighty Thousand & Paise Zero Only

11

providing and laying in position ready mixed or site batched design mix cement
concrete for reinforced cement concrete work, using coarse aggregate and fine
aggregate derived from natural sources. portiand pozzolana / ordinary portiand
fportiand Slag cement, admixtures in recommended proportions as per iS: 9103 to
accelerate / retard setting of concrete, to improve durability and workability wathout

all ieac=: but excluding the cost of centering, shuttering, finishing and reinforcement as
per directionn of the engineer-in-charge: for the following grades of concrete.

Note: Fxtra cement up 10 10% of the minimum specified cement content in design mix
shali be payanie separately.  in case the cement content in design mix is more than
110% of the specified minimum cement content, the contractor shall have discretion to
either re-design the mix or bear the cost of extra cement.

All works upto plinth level

Concrete of m25 grade with minimum cement content of 330 kg fcum

DSR- 2023 item no. 5.33.1.1

immairing strength; including pumping of concrete to site of laying, cuning, carriage for

183.00

cum

719510

1316703.30

1316703.30 INR Thirteen Lakh Sixteen Thousand Seven Hundred Three &

Paise Thirty Only

i

Providing, mixing and applying bonding coat of approved adhesive on chipped portion
of RCC as per specifications and direction of Engineer-in-charge complete in all
respect

SBR Polymer (@10% of cement weight) modified cementitious bond coat @ 2.2 kg

cement per sqm of surface area mixed with specified proportion of approved polymer
DSR 26311

1722.0000

Sam

106 89

184064.58

184064.58 INR One Lakh Eighty Four Thousand Sixty Four & Paise Fifty

Eight Only

112

Centering and shuttering including strutting, propping etc. and removal of form for
Foundations, footings, bases of columns, etc. for mass concrete

170.0000

50466.20

50466.20 INR Fifty Thousand Four Hundred Sixty Six & Paise Twenty

Only
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1.13

Centering and shuttering including strutting, propping etc. and removal of form for
Walls (any thickness) including attached pilasters. butteresses,

plinth and string courses etc

DSR- 2023 tem no 59.2

1481.0000

637.77

944537.37

944537.37

INR Nine Lakh Forty Four Thousand Five Hundred Thirty
Seven & Paise Thirty Seven Only

114

Centering and shuttering including strutting, propping etc. and removal of form for
Suspended floors, roofs, landings, balconies and access platform
DSR- 2023 tem no 593

316.00

Sqm

701.93

221809.88

221809.88

INR Two Lakh Twenty One Thousand Eight Hundred Nine &
Paise Eighty Eight Only

115

Supply of 32 mm dia cpvc pipe including all complete
SOR/Sch. PWD- Chap. 21/ SI. No. 88

74.0000

meter

162

11988.00

11988.00

INR Eleven Thousand Nine Hundred Eighty Eight & Paise
Zero Only

Electrical

Supply fixing, testing & cor ing of 7 mtr dec pole with single arm bracket
Pole made from continuously tapered circular hot rolled steel pipe conferming to E250
grade as per IS 2062 2011 standards. Total hight of pole with bracke shall be 7000mm
nominal above the ground floor Base plate is made of 10mm/12mm MS sheet base so
designed that the foundation bolt are not visible The pole dimensions are a bottam
diameter 166mm topndiameter of 76 mm and thickness of 3mm the bracket stem 18
constructed from circular pipe 76.1 mm diameterand 2 6mm thickness crowned with a
mild steel (MS) cone 700 mm hight of at the top. The pole are painted with multiple coat
of weather resistant polyurethane paint the service window at the lower part of the pole
contains connector cutouts & MCB etc. The single amm bracket is made out of steel
section of vairious diameters the bracket can be made as per top of pole diameter. The
RCC foundation of pole also included with 450mm long x16mm dia foundation bolt The
bidder should be Submit the sample of pole for approval of paint and designe The
waranty of each part of equipment should be minimum Syears. Make-as per approved
UP PWD

MR

14 0000

Nos

41850

585900.00

585900.00

INR Five Lakh Eighty Five Thousand Nine Hundred & Paise
Zero Only

202

Supply, fixing testing & commissioning of IP 65 protection 120 watt post top latem as
per approved and suitable for 7 mter decorative pole. the system lumens should be min
9000 lumens the luminaire efficiency should be 100 lumensiw system wattage should
not be more than 120 watt. The colour of lamp should be as per approval of
Engineer/incharge Make as per approved UP PWD

MR

14.0000

Nos

8550

118700.00

119700.00

INR One Lakh Nineteen Thousand Seven Hundred & Paise

Zero Only

203

Supply and laying of aluminium conductor PVC insulated

armoured served sheathed 3core 6 sqmm XLPE cables 1100 Volts grade at a depth of
750 mm below ground level over a cushion of 75 mm_ thick sand all around and
protected with burnt bricks on sides and on top. On surface the cable run shall be fixed
on M.S. clamps etc. of suitablesize or as directed by the Engineer-Incharge .complete
in all respect. The armouring of the cable shall be properly connected with the earth
conductor by clamps etc.The cable will be connect to existing Electrical Panel Make-UP
PWD Approved

SOR-22/501/E

420.0000

meter

275

115500.00

115500.00

INR One Lakh Fifteen Thousand Five Hundred & Paise Zero

Only

204

Supply and laying below 750mm of 63mm dia DWC HDPE pipe including digging and
backfilling and repairing of any cutting of road cutting as directed by Engineer
Incharge Make as per UP PWD approved .

DSR-22 14.16.1(With factor0.789* 973)

420.0000

meter

189.62

79640.40

79640.40

INR Seventy Nine Thousand Six Hundred Forty & Paise Forty

Only

205

Supply and burring of Safe Earthing Electrode T-19 (Hot Dip Galvanized), Length up to
2000mm, outer pipe 50mm, inner pipe 25, terminal Dia 12 mm. outer GI pipe of 16 swg
and inner Gl pipe of 12 swg with Hot Dip Galvanization up to 100 micron filled with
crystalline conductive mixture (CCM) having anti corrosive & conductive property with
50 kgs activated soil (BFC) capable of reducing the soil resistivity with good mixture of
retaining capacity along with 30cm square C.I. frame with hinged cover & masonry
husing (from electrode terminal to switch board, cost of 25 x 3 G | . strip will be extra)
Make: As approved in UP. P.W.D , & CP.R.. Certified

SOR-2018/726/C

8.00

9580.00

76640.00

76640.00

INR Seventy Six Thousand Six Hundred Forty & Paise Zero
Only

%
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EXTERNAL LIGHTING PANEL-1 |
Supply and fixing following capacity of automatic street light cubicle control panel
painted with anti corrosive alkali and acid proof paint consisting of time switch TSO 100
206 series with contactors, HRC fuses isolating switch metering instrument & instrument 1 0000, set 19050, 19050.00 18050.00(INR Nineteen Thousand Fifty & Paise Zero Only
box with CTs etc in case of TPN, complete in all Respect Including 16 A SP MCB Al
equipments shall be UP PWD approved.
SOR-22/807
INCOMER
207 1No.32 A DP MCB .10 kA breaking capacity 1.0000 Nos 730 730.00 730.00|INR Seven Hundred Thirty & Paise Zero Only
SOR-22/1009
OUTGOINGS
208 [16ADPMCB 30000, N 250 750.00 750.00(INR Seven Hundred Fifty & Paise Zero Only
K Provide the space in panel for provision of CCMS System And Energy Meter s 7 . e ifty G 290
SOR-22/1002
INR Eighty Nine Lakh Sixty Thousand Nine Hundred Seventy Nine
Total in Figures 8860979.60 8960979.60 & Paise Sixty Only
Quoted Rate in Figures Select 0.00 0 DO|INR Zero Onty
- _“\_——_‘_“— e —  —— S —
Quoted Rate in Words INR Zero Only /'\
|




