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AYODHYA DEVELOPMENT AUTHORITY,

AYODHYA
Civil line, parikrama marg, Ayodhya.

PRE-QUALIFICATION BID

Name of work: - ara"rwi@mwu%ﬁméaﬁm
nferal o oo wRf, Al Fwfor wd
UHTRT ATRIT BT BT |

Date of Tender: - 20.02.2026 - 10.03.2026, 04:00PM
Date of Opening Technical Bid: - 11.03.2026, 02:00PM

G@Wﬁmuﬂmﬁa{“ﬁw 1|Page



B1d &1 ATH - mmmmmmﬁmmﬁmmmmm@mmmum

TABLE OF CONTENT

Bidding Document
Part — | : TECHNICAL BID

Section Description
Section 1 : List of Dates, Press Notice, NIT, required documents for

technical bid, Envelope contain technical bid and price bid,
requirement for pre-qualification of bid

Section 2 : Instructions to Bidders (Appendix to ITB)

Section 3 : Qualification Information

Section4 : Part| - General Conditions of Contract,
(Appendix to Part 1: General Conditions of Contract)

Part || Special Conditions of Contract

Section 5 : Specifications
Section 8 : Standard Forms-

(i) Bank Certificate

(i) Experience Certificate

(iii) Anti-Collusion Certificate

(iv) Bank Solvency Certificate

(v) Seek reference Certificate

Part - Il: FINANCIAL BID

Section Description
Section6 : Form of Bid
Section 7 : Bill of Quantities

3raYeaT faeTa urfies on, sravear 2|Page



3rateat R wveR vew ard @t srfaRe wivat & wowo wrf, reht Rrafor va werw arawn w1 @

PART- |
de-io! fas

WWWH@W,WW 3|Page



F1d 1 A - . mﬁmmmaﬁﬁmnﬁﬁﬁﬁoﬁomﬁ,mm@mmmm|

Section 1

STatey, sritear e urfireor, Sratear
FRLICHKER
srafea-smie e W@ gRT 3¥erl ¥ Rager vfraufes §-Rfda & mem
e Y ord &1 g o 3 2rdf ) SHer Hrafay S fiay & ST SHT 4 U S
S Yl 21

fAafeqr | Mfagr s

o 1 HT AT Sy A Ued (GST | FA DI wr 9t

o YARTRT YARTRT i . o R 3afy

1 2 3 4 5 6 7

1. | eale fUd SRGR Ued al8 | 3,16,30,519.33 | 6,32,700.00 | 5,900.00 | 10.03.2026 08 {8
Pt sfiafve nferal # oo 04:00PM
i, =t fFmfor od g™
TR BT B |

(@) Ale -

> ﬁﬁawﬂé-ﬁﬁmrﬂéﬁ etender.up.nic.in, TR0 $i dase www.ayodhyada.in TT
Hrafag o1 feaw & ST ST | U $ o Yad ol

» CUR S T{Cfﬁﬁ?l e (Tender Coast/ Bid Processing Fee) d ¢RIET Y-RIMRT (Earnest Money
Deposit) TfeR0T H1Y, & f&d 7 b https://emdada.ayodhyada.in/loginWithotp & A ¥
daa 3fare ST far ST Sifard 8R!

@) e - Frega Fraw 3 vl # SHaR Wit sty S feaw 7 sifHaor srgHTT
& 31YaT Ayodhya.in/etender.up.nic.in & HTHH § YT &1 o HHa1 8 |
1. Ia JTIET S AreEE P UUF ST G4 Tender Fee HE A T RIgR MR 'EMD' HE H SHT AT
enftl e Ofa, die Fmfon SFuRT, Jo To AN & AR JOAT 692/23-07-2024 faTid
09.08.2024 3 GRT Faafor el & Wigrd T & b aTTel ob Sifera ffda <= & arfafved wer=a
RRA RT TR F 3FR afe g Rifderemar # ffafed ara, Wigd @losfode) artd ¥ 10
SIS 9 BH (below) & A1 39 R B8 3fiRad W=y Ryaaiikd 781 ot ST | qur afe =g
Afrererar @t FRfkT ara, Wied @oshoade) T J 10 Ui F 3@ HH (below) & I 10
fed & 3 B (below) T TE 1 U TR TR B (below) TR W SHfalRed e~
Rt oft Sntt R 3PeR F ey oA b Gy i Hean o | Fefia sramafl & srrfa
e R/ e TRUS TfRiERuT & ST A B S IR rafud fAfdarard &1 o1 a§ &t
afafey g Pfarelt & uftrm b o @ R foar s a et &1 S LRI €oTHoSTo) 3l
+f} STed & o1 SR TG SRRIRT Ud Sififad Riedifid/armrid~ Rudt wifiiesvur ot Sfcafad
QUSSR & aHl & STER < g
> fe RfeeEysHeR gr1 e 10 ufawd & 15 ufdrd a6 A STl STl 8, 39 Jdy # fSthae -
i dias & sl 02 af 8t R e TRoft & SgaR sfaded fbar S|

0 i THMT YRR aaEd | Sifafvad URBTHRT MRS YARTRT
Ho frd o #t |l Jraqad f5d 9 @t wroft
1 | 3f<m Y & ad Ty 05 Hia=d 20 yfa=|
2 i u‘zm%“aﬁl P T e 30 ufa=rd
SHf=TH YT & Ut :
3 - &rﬁm‘xosuﬁma 50 Wfa=rd

Ny / B
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PR HTAH - e Ry wReR v ard @t sriaRve wferdt & Wowfo wrd, areft Frmfor vat wemer srawn w1

> afe Ffaererdr/ddar grr fAfdar 15 ufwra & 20 vfdwrd a6 P Sl o1t 8, 39 Sey A fRthae
arafsferdt diftas 1 safd 03 avf grft et fm aroflt & SR sraqe fvar s

0 it SHEE YARIRT Sifafvad wwer=r TR w=RIfRy
w0 & o &Y Srayad f6d o #t groft
1 aﬁnw;racf YT 05 Hia=d 10 gfazrg
i~ YA & gyt
2 etk e 20 wfa=rd
3 | E'”Wﬁ'i”g b Brer 20 e
4 3 'Wﬂlf"ﬁ'% Hfist 3ifaq o5 ufcr=ra 50 yfa=ra

> afe Pfderemy/ssar grr fAfder 20 ufowa @ st g St ot 8, 39 ddy A e
arfaferct fias ot 3rafd 05 af grft forae! IRl & SR Sraqe far S|

H0 af SHTHT YRR Sifafaa wwr=r TR v
w0 & w1 &t Jaqad f5d w9 @t IRt

1 | 3=\ Yirae &1 9y TYH 05 Ufad 05 Hfa=rd

2 S 'Wi'“'aﬁ'%wﬁ forer 10 ufawrd

3 sﬁnyﬁ%qm rer 10 wfeRra

4 mmqgﬁ e 10 Ufa=rd

5 &ﬁnﬁw@;?um T 15 gfa=ra

6 ¥l |ngfnﬁl$um 3ifam 05 wfara 50 gfa=ma

fAfaer #t i & Shouqodto 3ryar HIE B TR e 81 ShoTwedto FramITaR sifafea 3g g
1 P AR H HHY/AGRRT Syar AT B srva fbt ot Ffder 1 fam sRu gard feg a9
1 SR Imey, srdten fera miaw § Bitd 2, Rreds e Pt »1 98 wan A
81 g L
fAfaer @t Wiefa &t g2 & SuFg ¢RI 8g Wiepd & & arr @1 10 ufawd o= R # @
fAfaeTeTar gRT Sre® & 0 5 Ufawd SHFd 4RI 8q Ffder & siad gwa STAE R @)
T Hd g4 W YRIRT SHER §RT &7 gt 3yar Ffagrerdar gRT S & ¥4 05 Wiasd
@1 ol YRITRT STHT HRA & IWId .00 B YRR Saiad & Gohdl 8| fHAfaaremar &t 9w 5
HrRId STEMd Y=RIRT Fferd g § HIet S|

fAfaererar &1 smaax fawm, 91 faunT ud Sfot¥odto & Usfiaur T Sifard g1 A IR
THG-HT TR A1 AR, AR U TG =0 BRI $I deldl 3haR & f9al o FaaruR 31 s
Jolo Ha Td 3] FiAHTvr HHSR e aur Iar 2 fafam Frammaeht av-2009 & fafFaw 24 )
& Srid U HidaT 8q o AT & Tae USiieul SR AR 31 31a: SR 7o & Ui 39
TSfehRUT YHIO-US TR A1 81T, Foraas SuRTa &) |ferd 3ge o1 yirar faar sy X
Re IR $ifa H ufied aafd ud s Reerd ardt Rfdererar &1 Afder uftear & ymr 83 9
&Hqﬁﬂ'(ﬂ%l Wﬂ'ﬁﬁﬁﬁﬁmﬁmw(ﬁrst blood relation & their dependant) et
fyer wftrpRor & Srdva & dt IR +ft fAfder uftear & ymT 49 Y gl T B

fAfaeTeTar R fed T SRarasi/SHToT-Ust & TTad U S IR SR/ 31 WP d B depTd R
FRA §U SHER GRT THT eRIGY/SHM Y=RIRT HI Sfsd B forgT ST TUT SHaR i Hrait gai J

mﬁﬂﬁnﬁml o
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9.

10.

1.

12.

13.
14.
15.
16.

17.

mﬁrwﬁmmﬁmmmmmmmﬁwﬁ/m@ﬁmuﬁwﬁmﬁﬁﬁa
H R R THdt 21 erie famra wiiERr & yeliga Fiferardei & sfafvad o ffdararasi
B TR R BT TSRO SV SR ST ar | U T & e ot Rufa # srgay
ﬁ@WWW@WﬁWMﬁWWWWl@@mW
mmﬁﬁ@,&ﬂ%%uﬁﬁéﬁﬁmmmﬁuﬁmm%aﬁ
Aftarardran, st arde e wiieRor 3 teligd el &, 31 g 3 fRufa 7 sy & Fwy st
f T TR 3 FIGHIER 310 B a1 Goltepul i g | O o Fifarererar I o fasry
mmmmmmmaaﬁmmmmaammm@maﬂ
Pifrer & TR B33 2 1T T SR Saa Wbt AR # AT YR e T waEtd
JoNt Y TTtRoT LRI ST BT B1TR, oNaRur P STHId eFRITRT ST PR bl STl el
il

g Pifye & 09 o, R o e F ar-ary igfhne gse gl o o sfmferd &,
et Ry 7 b7l ) et Mo aitoargo HTTep & 50 HfIIel 31fiep & fagfira qse Wit it ol Zaw
F0 25.00 TG & 4RI HT T &), F e gl B g | ufayrit b & U W9 &1 wioe
21 1 Uy T % WY gIe e Wve Ud SE SR ged UUS WIvE o Sudedr T el |
mmawwwméﬁmmuﬁwﬂwﬁmmmmmmaﬂmﬁ
1 fdy R e Aifder omifya @t i &, 3 ® s ur g fied wie T aifed ARkl
75 B, & U e el TEHR) o 10y U e | TN el §U Tt B SR (9 O
H @I Y &FdT Ud A SIS &1 Swad ST A 1) I8 WfIu 0 10.00 RIS 9 $i AN
# Pifdgrel R & a2, 3R e T F B R wWiia g fard g1 gle fiew wme
iRl FETaa/FTRE | 50 oo URMY & waftd & sifard g fagfre wsw TRl
FT F SoTHo, Fodlo, THoSlodoTo, 2F PIe, WFH Ble, SoTTodlo, TegoTHTHo e B
gftferd €1

rfa Rfae & 0 o Rradery e F ar-wry Fodfo Fse g smodoo 37 Mo & Bl
gy ), 5 o Stosfioago LRI | 50 Ui e YRR & 8, S FefdH F0 25.00 TG Bt
R APATE W P aq =R ufaurh B & U W9d BT wIve g B A0 T $ Y
Computerised readymix Plant (RMC) Td SU9 WiafRid e TUS WUC 1 Iuaedl o et §
IO RIS G WEIOT O e el B | eyl it o T o/l WR o &1 ot = A
F1d gy R e Afder smifa & i 8, 8g B fSd U Computerised readymix Plant
(RMO) T aifisa TRFRY T &), A IudiT aa Tt Teafa &1 Iy o et § g ad §T
e BT BN (TN T H W Y &l U4 A SIS BT Ieord AT A g1) I8 wfau
F0 10.00 HAS TP F AT Bt FAfderst ) & ary 8, T e arTd S Sl R wW@ifda g
3f9ar §1 Computerised readymix Plant (RMC) TferehRor H@Wm J 50 fpoio aRRfy &
w1t g ifyard g

tsfigrd PR M S0t & srarmar U Aol A aa o Frd & b1 e uep Ao F i st
! Pifder sl ot 2, @ ST RIER IR S AR ot S qut gRighy @ Rfa A o @
SR/ fore fva o S g1 A
e Gras @t R &) s o1 R & fAfaer sra s e & @relt S|

=1 fAfaer 7= =61 gt

fafraT ST ST 3 e 3 vt au e wos & Sfeaf@ia o 3 2l # afe 3¢ fiwar gt &
@ FAfder s gaT 3t g g 2id 8 7= g

e 3t ¥ Pfae wity 1 sfm R @ 90 &7 a 34 8 & a1 HF0 100/- S 7 JfSRaw
R TR R 30 fh71 fAfder & Ty uais St srawaes gt

TN s 7 I 5l o At aifesd UuEl @1 Tl aRd gT, S9! fawa gl ([ g8 R
1 9T AT ©) GaH IS gft| Ty & aifdd wuat o1 v o g1 sraeas ghm|
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18. A ST B! it A # Fe 7| Ffdererar 31 Pfder s o & srva 9t mr git ud o

T & IR GHE S & 3y off 717 gl

19. o fAfagrerar @ Wigd Rfaar 41k &7 05 wfdmra smmd Y=RIRT 3w & THa RTGS/FD/ Bank

20.

21.

22,

23.

24.

25.
26.

27.

28.

Guaranty/ KVP /NSC & &7 H ST &t STt

forddt ot T et wRa el &t sl % 37 &1 sfieR Wit @ 39 T A et oft
Ffe ayT safeadl gR1 Rfder & srdfipd 819 & SR &Y UBT 781 off YT 2|

fepsit +ft Ffaer R q9 9% famr = fvar ST 5w 9 6 39 Ty S weRIRT o v
Wi syt FAfdeT Y & SR 3w y=Rify o 7 gt

fAfaeT Bt G YT Sie FI Wa! auT 3P H WY FU R 9 quT B8t HfE 7 sfar iy T 9t
SRt s fAfdeT st o <t st

wra fAfaer g fAfder St @il ura $373 & g 15 T F e WY U e W gER
el B ot fAfder & ary St faar g YRR S & feram S qut Pfder @t Wiefy ama a1
ot st

Sl dT 3haR o1 fAfder & fc agt ar A g 3R 39 ud W A6l 7 S O Sreer @
SR Y faaRd 9 = I 81 St 8 o GH 9T & $heR gR1 WeR a1 o T 81

A (Afder & g ude ol 31 Fifae & fers w & &1 7w Wy w9 F sifd gl

YR T4 faiy <at/Aaet &1 reH 7 819 R fAfder a7 8inft 3R 3HER B ¥R % fear sm
wd s fore +ft fobar S gepar 21

fAfaererar gRT fad M SRAeS / YHIv-UE & TTed U O R SR/ S B Wipla P qeple
fAR% BRd §Y SHAR ERT SHT eRIG/ THMA YRIRT & T & Te ®R ¥ fAvfg Ad g sdfard
1 ST qUT SR $I fSaR/ iw-fore far s g ar 81
Wﬁmﬁﬁﬂﬁ@mﬁ@ﬁ%ﬁ%%@uﬁ-maﬂm(Awareness)mﬁmﬁ

gl Q/
CQ/ aifijodifio

flossgosdio RELOSE URE B4
(SHfra=or SrgT) Lkl

PR F &R
qYT U4t

h
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Te fae & Iy 3ues f&Hd o= ard uus -

Rif¥er 2 s Rivew & SMuR WX STel skt ae-ie s & PafafRa siftea v ol

ol Rl T At 4 - M MR

N PN =
—‘O.tD

no
N

Iugad Joft & defied g &1 UHIv T |

e wt ferfore ST #vA &1 JHI |
TUST Yo THT B BT YA U |

A S YA THIU G | (Herd Uu W)
UDIN Jfgd e 3fiar JHmor uA |

&0 wus dto &1 XUy U |
qPH-iih! €T BT YUY |

wH &1 farur (RgeR/arcRRmE/mofdo/f0)
i yamor g | (Jlogsegosto-dl-4 oA W)

. UGRS3 (3Magadl 3HR)/ MOA of company
. 9% ui¥fhde| @F@U TmE W)

. grea= eRyad o uH) | (dfossegoSio-¢t-5 Uud W)
. §% G-t (Hod UIF W)

. s foIfeTT 1 819 T XUy UA|

. 4H faum &1 defiarur

. 3R e (fawra 03 am)

. ESJ, EPF & UUF (AFUTaR ¥ geafdq Ffdea & forg A
. TTaR 36 3T

fos HUf (Section 3 Qualification Information) Ruifd Ty v W

. Anti-Collusion certificate (Ha¥ WUF TR)
. § gRI WX} Seek Reference Certificate (Fci¥ UUF UR)
. Assessed available bid capicity CARILE] (‘Fﬁ%éﬁ%‘&'lﬂ)

Tr T R of Pifieear 1 § Aifder 3t fxfig e @i of wa s 19
AP 22 TP F YUF 3Uas A1 3ifard § | favga faavor & fg REQUIREMENTS FOR
PREQUALIFICATION OF TENDER # fruff¥a foraw zraf @1 sraciie sag o o |

A T o

3fofdowtoarato 3rofdoutosraio 3rofdoutosraio
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Envelope -

a) Price bid duly filled in all respects in the original tender documents.

b) Non-Judicial stamp paper of Rs. 10/- (Rs. Ten Only) of UP along with Rs. 1/- revenue
stamp.

c) System to open Tenders:

d) Envelope No-1 containing the earnest money deposit and pre-qualification document
shall be opened first on specified date & time.

e) Envelope No-2 shall be containing the sealed price bid of only pre-qualified tenders shall
be opened on the fixed date. The quoted rates of various tenders will be read out.
Tenders desirous to be present shall be allowed at the time of opening of price bid.

REQUIREMENTS FOR PREQUALIFICATION OF TENDER -
1. Tender Cost- fAfaaT Y@ & AR ST ST BT B1f |

2. E.M.D.- FAf3e1 o1 & SraR SHamg= S SR 8rft|

3. Proof of solvency:
Minimum solvency required is 40% of total estimated cost of the tender.
(i) In case individuals, firms and Undivided Hindu Families, proof of sol\ieqcy of the

applicant will consist of a fixed assets certificate (f&ad FATOT 9=) signed by the

District Magistrate and required Solvency certificate signed by Manager of the bank
regarding the cash assets of the applicant. (issue within a period of maximum six
months from the date of publication of tender) From Nationalized/ Scheduled Bank.

(i) In case of private limited company/ public limited company/ LLP Firm the proof of the
company solvency will be its last balance sheet audited and certified by the Chartered
Accountant or certificate/ reference of a Nationalised/ Scheduled bank. (issue within a
period of maximum six months from the date of publication of tender)

4. Average annual financial turnover on Construction works should be at least 30% of #
estimated cost during the immediate LAST 3 consecutive financial years Certified from
CA with UDIN No.

5. Proof of Bank Certificate required - 15% of the total value of work (issue within a period
of maximum three months). From Nationalized/Scheduled Bank.

6. Proof of previous experience: (C.C. Road work and RCC Drain_only)

(1) Experience of having successfully completed works during the last 7 years ending
last day of the month previous to the one in which applications are invited with Govt./
Semi Govt./ PSU only:

Three similar completed works costing not less than the amount equal to 40% of
estimated cost put to tender

or
Two similar completed works costing not less than the amount equal to 50% of
estimated cost put to tender ’
or
One similar completed works of aggregate cost not less than the amount equal to
80% of estimated cost put to tender.

N 5
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(2) Experience of having successfully completed works during the last 7 years ending
last day of the month previous to the one in which applications are invited:

For Similar works of different work: -
S.N. | Nature of Work Experience Required
1 Bituminous Road work, Resurfacing Experience in Bituminous Road Work
© | work Only.
g . . Experience in building/ Multistorey RCC
2; Bu!ld!ng Construct!on/ sty Fr:me Structure G+4 building and above
Building Construction 4
with basement only.
Experience in any such similar work
3A. Sewer an("J Water sUpplye OHT (R:gistered Contractor of Jal Nigam will
Construction = i
2 also be eligible for participation).
- 3B. Iiewer Cleaning. Experience in such work only.
4 Suwey e .Topographucal o Experience in such survey work only.
" | fevel, contouring etc.
5A. | C.C. Road work and RCC Drain Experience in such similar work.
Brick Drain, Footpath, Interlocking
5B. | Tiles, Boundary wall, Masonry work, Experience in any such work only.
Building Repair work.
Miscellaneous Work- Railing Painting,
Earth Filling, levelling, Garbage ;
oG Disposal, fgoad and Sl’)rain CISaning, Expenence of same typeonork.
_ | Jungle Cleaning etc.
50 RGC %A ROC REGMRT il Rao Experience in any such similar work
" | Culvert, Strom Water drainage project. '
Maintenance Work: - Experience of Horticulture work Only.
6 (a) Maintenance of Horticulture Work Experience of Apartments/ Buildings
" | (b) Maintenance of Apartments/ only, such as Housekeeping, Supply of
Buildings/ Colony Labour etc.
- Signages, logo, road signages along Experience in anyone along with
" | highway and arterial roads, structure.
8. | Boundary Wall with Grill / Railling Experience of same type of work.
| 9. E::glsl-ca;:)ei‘:wgaitr/kgark Dovelopent, Experience of same type of work.

» Bidder should be attach required same nature of work or above listed related similar
nature of work mentioned in BOQ.

« Work should be clearly mentioned in the Experience Certificate having, Date of start,
Date of actual completion, Details of majorly items with amount. '

He-

a) Ufayrh Rfderemdrsh grr fAfder yus # fiegd asdy wH Uz Jo &A1 e g1

b) PHEES P A HEIR AU fUq fHdt rya uam o & Fsa, ATal, R0 00 e,
IRoTo0 Head, ool Hefr afd, urdh 3nfe o1 wffera wwmor vz § & 9= -
Upfa & B 8g 91 PR R Bl &1 HeaR 5 T S &1 eFiw Hfdhd g1 TS 5l

/

q
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¢) WH GRT SFIHT TV UF CUSR STagie & ol URSY ST & 711 2hl|

d) ¥ H fagfia gw=fl, dtowmo 7 waodiodo snfe wrf & giefigy wive srrear e
TIfeeRuT G & 50 fsorio &t uRkfY & wiftd g simawas 21

e) SFIHT 07 auf # FdlwoHe T J guf 53 T Srf &1 € A 8| e & T B o
quiclr 1 ffdy o o 3 SieR W farity o &t aomn #t smet srpva s 9 siga
Pt oI OfY a5 v anfifep @t @R @ wgrRR MU R T ST @ereRiond, 01 38
R S & forg 5 wferera aur 02 a8 RA B & 1w 10 wfiwa snfe)|

f)  SMRO¥OWO Tet b1 fAmTor B 3raveam WeR & qeaF A yarfed = Arel &1 ggfrd SRasiH
! FARIT HH GRT B §U AT SR BT SIre |

7. Proof of employment of technical staff will consist of a declaration by the contractor as
given below. The declaration by the contractor will be given in the form attached
Appendix ‘B’ (in the presence of Notary Public giving details of the required staff)

GENERAL GUIDELINES FOR FIXING REQUIREMENT OF TECHNICAL STAFF FOR A WORK

Minimum
Cost of Work Requirement of Technical staff experience Designation
(Rs. In Lac) (Years)
Qualification Number
e Project Manager with 1 10 Principal Technical
degree in corresponding Representative
discipline of Engineering. 1 5 Technical
Mﬂrgggan Graduate Engineer Nil represents
Graduate Engineer 2 5 Technical
or Representative
Diploma Engineer 2
Graduate Engineer 1 5 Principal Technical
Graduate Engineer 2 Nil Representative
Bariace or y Tet?hnlca'l' !
Diploma Engineer 2 5 represents
Graduate Engineer 1 5 Principal Technical
Graduate Engineer 1 Nil Representative
200 10:500 or 2 Tecphnical
Diploma Engineer 1 5 represents
Graduate Engineer 1 2 Principal Technical
50 to 200 Representative
Graduate Engineer 1 Nil Principal Technical
10 to 50 or Representative
Diploma Engineer 1 5

Note: - 1. Rate of Recovery in case of non-compliance of above be stipulated at following

rates-
S.No. | Qualification Experience (years) | Rate of recovery
i) Project Manager with Degree 10 Rs. 50,000/~ p.m.
ii) Graduate Engineer 5 Rs. 30,000/~ p.m.
iii) Graduate Engineer Nil Rs, 20,000/~ p.m,
Diploma Engineer 5

11|Page
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8. Proof of possession of required machinery, tools, plant, centring & shuttering will consist
of a declaration in shape of an affidavit on Rs. 10/- non-judicial stamp paper duly verified
by the notary public in Prescribed Performa duty verified by the Notary in the Proforma
as per Appendix ‘C’. Proof of possession and use of required machinery, tools and plants
will be given by the tenderers by way of declaration.

The minimum requirement of T&P possessed by the firm shall be follows: -

(1) Road Roller/ Vibratory - 02
(2) Trunk/ Tipper - 02
(3) Water Tanker - 02
(4) Water Pumps - 02
(5) Vibratory Roller - 01
(6) Hot mix plant & paver (Applicable for bituminous work) - 01

The bituminous work B.M., D.B.M., B.C. and S.D.B.C., will have to be done by hot
mix plant and paver only.

(7) Excavator - 01
(8) Concrete Mixture with hopper - 01
(9) Vibrator - 02
(10)Needle - 01
{11)Surface " 01
(12)Concrete batch mix plant of capacity 15 Cum/Hr. - 01
(13)Grader (Applicable for WBM/WMM/GSB) - 01

9. Contractor will have to submit the character certificate issued by the District Magistrate
in the name of partners in case it is the partnership firm, proprietor, in case it is
proprietorship firm/ contractor, Directors in case it is Pvt. Ltd. Firm etc. without character
certificate the tender shall be rejected.

10. The tenderer should submit the notarized affidavit that the tenderer/ firm has not been
blaqklist any state/ central government department/ organization. The e-tender of
g]a“clkliksted contractor or not submitting the required affidavit shall be rejected.

{0(AY Memorandum and Article of Association showing objectives of the Company/ firm
and authority to sign the e-tender/ contract or delegate the power to other for
sighing the e-Bid/ contract

10(B) Place of registration

10(C) The Power-of-attorney authorizing the tenderer to sign the e-tender/ contract.

10(D) In case of firm, duty certified copy of partnership deed and registration certificate;
in case of company, deed for article of association and power of attorney for the
person concerned to authorize to sign the tender and agreement.

11.For the work where man power supply is included, valid registration/ license of labour
dept, E.S.I. and E.P.F. are also required to be submitted.

12.The tenderer should submit the notarized affidavit of Anti-Collusion Certificate (In
réquired format attached in tender Document)

13. Bidders who meet the minimum qualification criteria will be qualified only if their available
bid capacity for construction work is equal to or more than the total bid value. The
available bid capacity will be calculated as under:
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Assessed Avo!
Where,

A = Maximum value of civil engineering

(updated to the price level of the 1as!

completed as well as works in pro.«
N = Number of years prescribed for o

6 months to be taken as half-year
M= M is taken 2.5

B = Value, at the current price level o/ ¢ =1,
during the period of completion of th~ -

Note: The statements showing the valie o «

stipulated period of completion remai
the Engineer in charge, not below the

14. The details regarding pre-qualifica!
to due date & time in the prescribed
will lead to rejection of tender. In
fabricated the firm shall be black |is!

15. The E-tender of the tendearer not su!
documents shall be rejected. The
on comparative statement who e

16. In case of any change in solvency
constitution of a company after
Engineer-in-charge.

17. The decision regarding pre-qualif/i
Chairman of Ayodhya Developin
discretion of the Department to
mentioned in this e-tender or not

18. The tenderers are advised not ¢
for technical bid. The e-tender uf L
will out rightly be rejected.

19. No tender shall contact the depart -
of the e-tender opening to the (i
additional information (o the nol

20. Any effort by a tenderer to influcn
tender comparison or contract a

21. In the event of any information f
punishment shall be debarred/ blac
be initiated.

22. The contractor shall establish sit
for proper executions of work on h

23. The tenderer shall clearly specif
partnership concern. It the tender
submit the certified copy of parti
the tender documents, the tender |
tender documents. The ADA will no' b
or by changes in the compositioi «

CONTRACTOR SIGNATURE
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' 2id capacity = (A*N*M-B)

“s execuled in any one year during the last five years
~!the rate of 8 percent a year) taking into account the

o the works for which bids are invited (period up to
> than 6 months as one year).

commitments and on-going works to be completed
s for which bids are invited. WA

«isting commitments and on-going works as well as the

=ch of the works listed should be countersigned by
Executive Engineer or equivalent.

“'ender containing rates are to be uploaded as per up

‘on furnishing of required details/ incomplete details
5 found that the details furnished are fake/ false/
ut any notice.

certified copies of above-mentioned point no 1 to 10

'y those contractors will be opened and recorded

¢ as per requirements mentioned here in after.’

' staff, tools and plants or change in partners of the

" of documents, the same shall be intimated to the

tractor for the above referred will rest with the Vice
ity. whose decision will be final. It shall be the
whether an E-tender fulfils the evaluation criterion

I bid document with the PDF documents submitted
's having financial bid document in the technical bid

7 oy mater relating the his/her r-tender, from the time

ntract is awarded. If the tenderer wishes to bring
artment, he/ she can do so in writing.

artment in its decisions on e-tender evaluation, e-
:ultin rejection the tenderer's e-tender.

the agency is found false or fabricated the minimum
omA.D.A. works and the legal proceeding can also

‘larrange all possible testing equipment'’s, required

2 lender is submitted on his own or on behalf of a
ed on behalf of a partnership concern, he shouid
along with the tender and authorization to SIgn Wlth
‘ed as having be submitted by individual signing the
d by any power of attorney granted by the tenderer
nade subsequent to thg'exacution of contract.

OFFICER INVITING TENDER
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Section 2

Instruction to Bidders (1ITB)

A. General

1. Scope of Bid

11 The Employer as defined in the Appendix to ITB invites bids for the construction of Works as
described in these documents and referred to as “the works”. The name and identification
number of the works is provided in the Appendix to ITB. The bidders may submit bids for any
or all of the works detailed in the table given in the Notice Inviting Tender. Bid for each work
should be submitted separately.

12 The successful Bidder will be expected to complete the Works by the Intended Completion
Date specified in the Part | General Conditions of Contract.

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/
tendered, bid/ tender, bidding/ tendering, etc.) are synonymous.

2. Source of Funds

21 The Government of the State U.P. as defined in the Appendix to ITB has decided to undertake
the works of construction.

A. Ayodhya Development Authority Fund.

B. The Government of the state has decided to provide the funds for the Constructions.
C. Deposit work which is funding by state government/Central Government or others.
D. Self-income housing scheme.

3. Eligible Bidders

31 This Invitation for Bids is open to all bidders as defined in the Appendix to ITB.

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by
the Central Government, the State Government or any public undertaking, autonomous body,
authority by whatever name called under the Central or the State Government.

3.3 Any bidders having criminal record is not allowed to participate in the online bidding process.
Any person who is having criminal cases against him or involved in the organized crime or
gangster activities or Mafia or Gunda or Anti-social activity are strictly prohibited to participate
in the bidding process. If it is established that any bidder has criminal record, his bid shall be
automatically cancelled.

3.4 The bidder has to produce/attach character certificate, Solvency certificate, self-declaration
affidavit (on the prescribed Performa which is attached with the bid document) etc., issued by
the competent authority in original with bid document.

3.5 Any bidder whois an Advocate and Registered with any State Bar Council Shall not be allowed
to participate in the bidding. If it is established that the contractor is registered with the state
bar council, his bid shall be automatically cancelled.

4. Qualification of the Bidder

41 Al bidders shall provide in Section 3, Forms of Bid and Qualification information, a preliminary
description of the proposed work method and schedule, including drawings and charts, as
necessary.

4.2 All bidders shall include the following information and documents with their bids in Section 3,

Qualification Information unless otherwise stated in the Appendix to ITB:

(a) Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; written power of attorney of the signatory of
the Bid to commit the Bidder;

(b) Total monetary value of civil construction works performed for each of the last five years;

(c) Experiencein works of a similar nature and size for each of the last five years, and details
of works in progress or contractually committed with certificates from the concerned
officer of the rank of Executive Engineer or equivalent;

(d) Evidence of ownership of major items of construction equipment named in Clause 4.4 B
(b) (i) ‘of ITB or evidence of arrangement of possessing them on hire/lease/buying as
defined therein.

(e) Details of the technical personnel proposed to be employed for the Contract having the
qualifications defined in Clause 4.4(b) (i) of ITB for the construction with their
Certificates.

(f) Reports on the financial standing of the Bidder, such as profit and loss statements and
a%‘r\'s reports for the past three years,

N\ y
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4.3
4.4

(@) An undertaking thal the i
percentage 10 (defined in the
implementation of the v or!

(h) Evidence of =access o
resources/facilities (10 percz
being not more than 3 mor

(i)  Authority to seek refeici ces

() Information regarding any i i
Bidder is involved, the parl =s -

(k)  Proposal for subcontractin: t
aggregating not more than ¢

()  The proposed methodolng

hs

material planning and dop! o
Management Plan proposs
completion of the work as per
completion.

Bids from joint venture are no! -
A To qualify for award of the C

(a)

b)

Achieved in any one year
construction works only) v
estimated cost of work: {
been invited. The turnover i
Satisfactorily completed a p
one-third of the estimalcd co
which the bid is invited, o =1
ITB.

4.4 B (a) Each bidder must attach

(b)

(c) The bidder must not

(i) The current income-tax

(i) An affidavit that the
respects; and

(ili) Such oiher certif
certificates shall imake

the bid non-responsive

Each bidder must deroi .

(i) Availability for construztion
ix to ITB including
equipments requircd |
those stated in the
Appendix to ITE:

(i) Availability for consire
ITB.

(iii) Liquid assets an! e
exclusive of any ad\ =
payments which may

in the Appendix

to ITB;

(i) The near relation [y
the bidder's

spouse) of persons liciod il
(i) Without Governme !
the last two years of tiic ra

4.4. C To qualify for a package of con's

45
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invited in the Notice
resources sufficient to mie ot
Sub-contractors expericnce
bidder's compliarce with the g

Bidders who meet the mininum u
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- be able (o invest a minimum of cash up to the
lixto ITB) of the contract price of works, during the

of credit and availability of other financial
- (e contract value) certified by banker (the certificate

& Bidder's bankers;
“on or arbitration during the last five years in which the
“-red, the disputed amount, and the matter;
¢ ponents of the works for construction/Up gradation
e contract price:- and ‘
‘ogram of construction, backed with equipment and
luly supported with broad calculations and Quality
'+ adopted, justifying their capability of execution and
"o cal specifications and within the stipulated period of

1 bidder should have in the last five years:
1 financial turnover (in all cases of civil engineering
onstruction work of at least the amount equal to the
- maintenance cost for five years for which bid has
1lexed at the rate of 8 percent forayear,
“ontractor, at least one similar work equal in value to
ik (excluding maintenance cost for five years) for
' noner amount as may be specified in the Appendix to

certificate:
furnished with the bid documents is correct in all

:in the Appendix to ITB. Failure to produce the

~. of the owned, key equipments stated in the Append

1 field laboratory to perform mandatory tests, and

- of technical personnel as stated in the Appendix to
! fiilities, net of other contractual commitments and

the Contract, of not less than the amount specified

oyment:
Clood relations, and their spouses, of the bidder or

ndix to ITB.

any person who retired as gazetted officer within
' iom the departments listed in the Appendix to ITB. -
mcde up of this and other contracts for which bids are

bidder must demonstrate having experience and

ol the qualifying criteria for the individual contracts.

shall not be taken into account in determining the

‘ria excepl to the extent stated in 4.4 A above

n criteria will be qualified only if their available bid

or more than the total bid value. The available bid
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Assessed Available Bid capacity = (A*N*M-B)

Where:

A = Maximum value of civil engineering works executed in any one year during the last five years
(updated to the price level of the last year at the rate of 8 percent a year) taking into account the
completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bids are invited (period up to
8 months to be taken as half-year and more than 6 months as one year).

M = M is taken 2.5

B = Value, at the current price level, of existing commitments and on-going works to be completed
during the period of completion of the works for which bids are invited.

Note: The statements showing the value of existing commitments and on-going works as well as the
stipulated period of completion remaining for each of the works listed should be countersigned
by the Engineer in charge, not below the rank of an Executive Engineer or equivalent.

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if

they have:

(i) Made misleading or false representations in the forms, statements, affidavits and attachments

submitted in proof of the qualification requirements; and/or

(ii) Record of poor performance such as abandoning the works, not properly completing the contract,

inordinate delays in completion, litigation history, or financial failures etc.

(iif) Participated in the previous bidding for the same work and had quoted unreasonably high or low

bid prices and could not furnish rational justification for it to the Employer.

5. One Bid per Bidder

51 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid
will cause the proposals with the Bidder's participation to be disqualified.

6. Cost of Bidding

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and
the Employer will, in no case, be responsible or liable for those costs.

7. Site Visit

71 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and
familiarize himself with the Site of Works and its surroundings including source of earth, water,
road aggregates etc. and obtain all information that may be necessary for preparing the Bid
and entering into a contract for construction of the Works. The costs of visiting the Site shall
be at the Bidder's own expense. He may contact the person whose contact details are given
in the Appendix to ITB.

B. Bidding Documents

8. Content of Bidding Documents

81 The set of bidding documents comprises the documents listed below and agenda issued in
accordance with Clause 10 of ITB.

1. Notice Inviting Tender

2. Instructions to Bidders

3. Qualification Information

4. Conditions of Contract

(Part | General Conditions of Contract, and Contract Data; Part || Special Conditions of
Contract)

5. Specifications

6. Drawings (Can be seen in the office hour in concerning E.E. ADA, Ayodhya.)

7. Bill of Quantities

8. Form of Bid

9 Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the Work, form of
Unconditional Bank Guarantee.

8.2 Bidding document will be available online on the website http://etender.up.nic.in.

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract
data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid
Document. Failure to comply with the requirements of Bid Documents shall be at the bidder’s
own risk. Pursuant to clause 25 here of, bids, which are not substantially responsive to the
requiremen&%t:e Bid Documents, shall be rejected.

\ Z
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9. Clarification of Bidding Docui. .n -
9.1 A prospective bidder requiring
Employer in writing or by cablz (

indicated in the Notlice in\"

clarification received carlier than
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through the issue of an Add
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10.1 Before the deadline for :;1;!::1. i

by issuing addenda cniline.
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C. Preparation of Bids
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12 Documents Comprising the ™7
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'
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4. Contract Data
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\\5 -y, Ay
AW g

et e swen vl

e it A wlodto wrt, el fAmfor wd werwr srawn w1 @Rt

id Pre-bid Meeting
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inoludes Telex and facsimile) at the Employer address
fzre. The Employer will respond to any request for
Jaye prior to the dead line for submission of bid. Copies
‘orwarded 1o all purchasers of the bidding documents,
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dic ler or his authorized representative is lnwted to attend
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[ore the meeting.
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s listed in Clause 8.1 of ITB, which may become
g shall be made by the Employer exclusively online

1o Clause 10 of ITB and not through the minutes

nol be a cause for disqualification of a bidder,
;. the Employer may modify the bidding documents

the bidding documents.
. me in which to take an addendum into account in
1 =hollextend, as necessary, the deadline for submission

TR

O)HITB

1 the language specified in the Appendix to ITB.

n two separate parts:
il comprise of:

1 documents, affidavit and undertaking as specified

valid for the period specified in clause 15.1 of |TB.
:quired to be completed and submitted by bidders,
nd

+ he has furnished in the bidding document is correct

ey,

all comprise of:

"'c i in Section 7,
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v nconcerning E.E. ADA, Ayodhya.)

. as described in Clause 1. 1 of ITB, based on the
idder.
> e Method as specified in the Appendix to ITB; only
(rs. Percentage Rate Method requires the bidder to
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quote a percentage above / below/ at par of the schedule of rates specified in the Appendix to
ITB.

13.3 All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or for
any other cause, shall be included in the rates, prices, and total Bid price submitted by the
Bidder.

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and
shall not be subject to adjustment.

14. Currencies of Bid

141 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

15. Bid Validity

151 Bids shall remain valid for a period of ninety days after the deadline date for bid submission
specified in Clause 20 of ITB. A bid valid for a shorter period shall be rejected by the Employer
as non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request
that the bidders may extend the period of validity for a specified additional period. The request
and the bidders’ responses shall be made in writing or by cable. A bidder may refuse the
request without forfeiting his Earnest Money. A bidder agreeing to the request will not be
required or permitted to modify his bid, but will be required to extend the validity of his earnest

; “money for a period of the extension, and in compliance with Clause 16 of ITB in all respects.

16. Earnest Money

16.1 Tender cost and earnest money as specified in NIT and Appendix to ITB to be deposited online
by HDFC Bank website http:/Ida.procure247.com as process for depositing tender cost and
EMD through HDFC Bank is enclosed with tender documents

16.2 Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given
in the Appendix to ITB, shall be rejected by the Employer as non-responsive.

16.3 The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the
Bid validity period specified in Clause 15.1 of ITB.

16.4 The Earnest Money of the successful Bidder will be discharged when the Bidder has signed
the Agreement and furnished the required Performance Security.

16.5 The Earnest Money may be forfeited:

a) If the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid
validity;

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to

i. Sign the Agreement; and/or

ii. Furnish the required Performance Security.

17. Alternative Proposals by Bidders

17.1 Bidders shall submit offers that comply with the requirements of the bidding documents,
including the Bill of Quantities and the basic technical design as indicated in the drawings and
specifications. Alternative proposals will be rejected as non-responsive.

18. Formate and Signing of Bid

18.1 The Bidder shall submit one set of the bid comprising of the documents as described in Clause
12 of ITB.

18.2 The Bid shall be submitted online and shall be digitally signed by a person or persons duly
authorized to sign on behalf of the Bidder, pursuant to Clause 4.3(a) of ITB. The person or
persons signing the Bid shall sign all pages of the Bid.

D. Submission of Bids

19. Sealing and Marking of Bids

19.1 The Bidder shall have to bid online separately in two part part-1 Technical and part-2 financial
bid. Technical Bid: To be opened on 23-01-2026 at time 03:00 P.M. in office of EE ZONE-3
ADA, Ayodhya (Date and time of Technical Bid opening as per clause 22.1 of ITB.) Financial
Bid: Not to be opened except with the approval of the Vice Chairman.

20. Deadline for Submission of Bids

20.1 Complete Bids (including Technical and Financial) must be received by the Employer in the
Appendix to ITB not later than the date and time indicated in the Appendix to ITB.

20.2 The Chief Engineer may extend the deadline for submission of bids by issuing an amendment
in accordance with Clause 10.3 of ITB, in which case all rights and obligations of the Chief
Engineer and the bidders previously subject to the original deadline will then be subject to the

new deadl&/
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quantities, technical specifications and drawings,
- onz that conforms to all the terms, conditions, and
thout material deviation or reservation, A m_at,érj,al
s 4

scope, quality, or performance of the Works;

with the bidding documents, the Employer
- Contract: or (c) whose rectification would affect
iders presentng substantially responsive bids.
nsive, it will be rejected by the Employer, and may
/ cortection or withdrawal of the nonconforming

nsistent

» will he checked by the Executive Engineer for
'd by the Executive Engineer as follows:
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a) Where there is a discrepancy between the rates in figures and in words, the rate in words
will govern; and

b) Where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern.

26.2 The amount stated in the Bid will be adjusted by the Executive Engineer in accordance with
the above procedure for the correction of errors and shall be considered as binding upon the
Bidder. If the Bidder does not accept the corrected amount, the Bid will be rejected, and the
Earnest money shall be forfeited in accordance with Clause16.6(b) of ITB.

27. Evaluation and Comparison of Bids

27.1 The Executive Engineer will evaluate and compare only the bids determined to be substantially
responsive in accordance with Clause 25 of ITB

27.2 In evaluating the bids, the Executive Engineer will determine for each Bid the evaluated Bid
price by adjusting the Bid price by making correction, if any, for errors pursuant to Clause 26
of ITB

27.3 Ifthe Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate
of the cost of work to be performed under the contract, the Executive Engineer may require
the Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to
demonstrate the internal consistency of those prices with the construction methods and
schedule proposed. After evaluation of the price analyses, the Executive Engineer may require
that the amount of the performance security set forth in Clause 32 of ITB be increased at the
expense of the successful Bidder to a level sufficient to protect the Employer against financial
loss in the event of default of the successful Bidder under the Contract. The amount of the
increased performance security shall be decided at the sole discretion of the Employer, which
shall be final, binding and conclusive on the bidder.

27.4 |fthe Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate
of the cost of routine maintenance of works to be performed for five years under the contract,
the Executive Engineer may require the Bidder to produce detailed price analyses for routine
maintenance. After its evaluation, the Executive Engineer may require that the amount of the
performance security set forth in Clause 32 be increased at the expense of the successful
Bidder to a level sufficient to protect the Executive Engineer against financial loss in the event
of default of the successful Bidder under the Contract. The amount of the increased
performance security shall be decided at the sole discretion of the Employer, which shall be
final, binding and conclusive on the bidder.

28. Price Preference

281 There will be no price preference to any bidder.

F. Award of Contract

29. Award Criteria

29.1 Subject to Clause 31 of ITB, the Employer will award the Contract to the Bidder whose Bid has
been determined:

i to be substantially responsive to the bidding documents and who has offered the lowest
evaluated Bid price, provided that such Bidder has been determined to be (a) eligible in
accordance with the provisions of Clause 3 of ITB, and (b) qualified in accordance with the
provisions of Clause 4 of ITB; and

i. To be within the available bid capacity adjusted to account for his bid price which is evaluated
the lowest in any of the packages opened earlier than the one under consideration.

30. Employer Right to accept any Bid and to Reject any or all Bids

30.1 Notwithstanding Clause 29 above, the Employer reserves the right to accept or reject any Bid,
and to cancel the bidding process and reject all bids, at any time prior to the award of Contract,
without thereby in curing any liability to the affected Bidder or bidders or any obligations to
inform the affected Bidder or bidders of the grounds for the Employer action.

31. Notification of Award and Signing of Agreement.

31.1. The bidder whose Bid has been accepted will be notified of the award by the Executive
Engineer prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the Part | General Conditions of Contract called
the “Letter of Acceptance”) will state the sum that the Employer will pay to the Contractor in
consideration of the execution, completion by the Contractor as prescribed by the Contract
(hereinafter and in the Contract called the “Contract Price”).

31.2. The notification of award will constitute the formation of the Contract, subject only to the
furnishin%performance security in accordance with the provisions of Clause 32.

N\
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Qualification Information

(Following information's shall be furnished by the contractor on a non

Section 3

Rs. 100/- only)

-judicial stamp paper of

Notes on Form of Qualification Information The i
following pages will be used for Purposed
the Instruction to Bidders. This Informa

Attach additional pages as necessary.

]

nformation to be filled in by bidders in the
of post-qualification as provided for in clause 4 of |
tion will not be incorporated in the Contract.

1

S—

1. Individual Bidders.

1.1

Place of registration:

Constitution or legal status of Bidder

Principal place of business

Power of attorney of signatory of Bid

(attach copy)

(Attach)

1.2

Total annual volume of civil engineering construction
work executed and payments received in the last
seven years preceding the year in which bids are
invited. (Attach certificate from Chartered Accountant)

(Rs. In Lacs)

works of a similar nature and volume over the last seven years. Attach certificate from

the Engineer-in-charge.

1.3.1 | Work performed as prime Contractor (in the same name and style) on construction

|

Project | Name of
Name | Executive
Engineer

Description | Value of | Contract | Date of Stipulated |  Actual Remarks
of work contract No. Issue Date of Date of explaning
of work | Completion i Completion | reasons
order for Delay.
| ifany |
|
| -

1.3.2 Information on Bid capacity (wonks for which bids have been submitted and works which are
yet to be completed) as on the date of this bid

(A) Existing commitments and on-going construction works :

Description | Place Contract
of work & No & Date
State

Name & Value of
Address | Contract

of (Rs. In
Executive lakhs)
Engineer

Stipulated
period of
completion

Value of
works
remaining to
be
completed
(Rs. Lakhs) *

Anticipate?
Date of
completion

)

)

®)

(4) (5)

(6)

@)

(8)

i

|

e Enclose certificate (Q@Src;_m

completed.

Engineer(s)-in-charge for value of work remaining to be

o)

TR
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(B) Works for which bids ”m&,_cw bmittes

Description | Place & |  toar
of work Stale Adt [
| EX
> — i Ei s
(1) (2) e

1.4 Availability of Majcr items of ¢
List of all information reques
of the Instructions to Bm‘dcw

Item of [ Description, makn
Equipment | age (Yea
| capacit

1.5 Qualifications of technical prr=rn

argren Ry wrew vra =l o i

4.2(e) of the Instruction: 1. i
Contract. S
Position Name | | i

1.6 Proposed sub-contractors :
| General Conditions of Con

Sections of the ‘" Va
Works | subg
[

Note: The capability of the sl trac
the main Contractor) bef

-

nferaY % wlowfio e, =reft Frwfor vd wesrsr srawn @1 w1

Value of | Stipulated Date when | Remarks,
Contract period of decision is if any
(Rs. In completion expected
lakhs)

(4) (5) (6) (7)

i =

-

Equipment proposed for carrying out the Work.
Refer also (o Clause 4.2(d) and Clause 4.4 (b)

Owned, leased (from
whom?), orto be
purchased

Condition (new, good,
poor) and nuwinber
Available

oposed for the Contract. Refer also to Clause

~d Clause 9.1 of Part-1 General Conditions of

“Year of experience

.Ro'ad Works

Building Other

Works

|

~onlved for construction. Refer to Clause 7 of Part

Experience in similar
work

Sub-contractor (name
and address

vill also be assessed (on the same Imes as for
) approval to him. ;
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1.7 Financial reports for the last five years: balance sheets, profit and loss statements,
auditors' reports, etc. List below and attach copies.

1.8 Name, address, and telephone, telex, and facsimile numbers of banks that may provide
references if contacted by the Executive Engineer.

1.9 a. Information on current litigation in which the Bidder | involved.

Name of Other party (s) | Cause of dispute T_ " Litigation where | "Amount involved ‘
(C_ogﬂrbitration) i

L
| |
| |

l A I -

1.10 Proposed Program (work method and schedule). Descriptions, drawings, and charts
as necessary, to comply with the requirements of the bidding documents.

1.11 Bidders who meet the minimum qualification criteria will be qualified only if their
avai!able bid capacity for construction work is equal to or more than the total bid value. The
available bid capacity will be calculated as under:

Assessed Available Bid capacity = (A*N*M-B)

Where,

A = Maximum value of civil engineering works executed in any one year during the last five
years (updated to the price level of the last year at the rate of 8 percent a year) taking
into account the completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bids are invited (period
up to 6 months to be taken as half-year and more than 6 months as one year).

M = M is taken 2.5

B = Value, at the current price level, of existing commitments and on-going works to be
completed during the period of completion of the works for which bids are invited.

Note-

1. Bidder must fill all the above important in table of bid capicity qualification.

2. Bidder must calculate this assessed availiable bid capicity for required work and submit
in tender on letter head. %
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Part | — General Conditio:

A. General-
1. Definitions: -
1.1 Terms, which are dc<fined in th

but keep their defined meaning:

Bill of Quantities means the pric
Compensation Events are !
The Completion Date is the daic
accordance with Clausc 48.1.

10se e

maintain the Works. It consists of ()

The Contract Data defines the docu

The Contractor is a person or co
maintenance, has been accepl

The Contractor's Bid is the cony
Employer.

The Contract Price is the price s

accordance with the provisions of I

Days are calendar days; months o

A Defect is any part of the Works |

The Defects Liability Certificate is (1

has ended and upon correction o
The Defects Liability Period is Cn

Drawings include calculations an'!
execution of the Contract

The Employer is the party as defi
the Works,

including Routine maintc ]
nominated by him for :;*3(; fied Ft

The Engineer is the person nan
by the Employer and 1ol @: I to
responsible for supcrvis
Equipment is the Contractor's mzac
the Works. The Initial Contract | i
Acceptance.

The Intended Complelicn Date

the Works.

The Intended Completio Dale

be revised only by the -ngineer |

iny e eXxat

Materials are all supplics, includ
Works.

Plant is any integral pait of the
or biological function.

The Site is the arca def e as

\e 1o

wicrat  wilowio vl et Fwfor vd wersr sgawn a1 a1 |

tion 4
ract

‘a, are not alco defined in the Conditions of Contract
tials are usecd to identify defined terms.

oleted Bill of Quantities forming part of the Bid.
se 40 here under.
n of the Works as certified by the Engineer, in

ayer and the Contractor to execute, complete, and
; listed in Clause 2.3.

ther information, which comprise the Contract.
hoce Bid to carry out the Works, including routine
1g document submitted by the Contractor to the

etier of Acceptance and thereafter as adjusted in

nt
AL,

! in accordance with the Contract.

ssued by Engineer, after the Defect Liability Period
;ontractor

- ed from the Completion Date.

fion provided or approved by the Engineer for the

tract Data, who employs the Contractor to carry out

ay delegale any or all functions to a person or body

ct Data (or any other competent persaon appointed

r, lo act in replacement of the Engineer) who ls
fun ks and administering the Contract.

:hicles brought temporarily to the Site to construct

act [Price listed in the Executive Engineer's Letter of

e it is intended that the Contractor shall complete

_ontract Dala. The Intended Completion Date may
ension of time

ised by the Contractor for incorporation in the

have a mechanical, electrical, electronic, chemical,
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Site Investigation Reports are those that were included in the bidding documents and are reports
about the surface and subsurface conditions at the Site.
Specification means the Specification of the Works included in the Contract and any modification or

addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates.

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out
a part of the construction work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that
aré needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to
construct, install, maintain, and turn over to the Executive Engineer. Routine maintenance is
defined separately.

2. |Interpretation: -

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have their
normal meaning under the language of the Contract unless specifically defined. The Engineer
will provide instructions clarifying queries about these Conditions of Contract.

52 |If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended Completion
Date for the whole of the Works).

23  The documents forming the Contract shall be interpreted in the following order of priority:

(1) Agreement,

(2) Notice to Proceed with the Work,

(3) Letter of Acceptance,

(4) Contractor’s Bid,

(5) Contract Data,

(6) Special Conditions of Contract Part Il
(7) General Conditions of Contract Part I,
(8) Specifications,

(9) Drawings,

(10) Bill of Quantities, and

(11) Any other document listed in the Contract Data.

3. Language and Law: -

3.1 The language of the Contract and the law governing the Contract are stated in the Contract
Data.

4. Engineer's Decisions: -

41 Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer. However, if
the Engineer is required under the rules and regulations and orders of the Employer to obtain

; approval of some other authorities for specific actions, he will so obtain the approval.
4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve
. the Contractor of any of his obligations under the contract.

5. Delegation: -

51 THe Efgineer, with the approval of the Employer, may delegate any of his duties and
responsibilities to other people, after notifying the Contractor, and may cancel any delegation
after notifying the Contractor.

6. Communications: -

6.1 All Certificate, notiges or instructions to be given to the contractor by Employer / Engineer shall
be sent on the ad or contact details given by the contractor in Section 6 - Form of Bid.
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and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b)
a cause due solely to the design of the Works, other than the Contractor’s design.

12. Contractor's Risks:-

12.1 All risks of loss of or damage to physical property and of personal injury and death which arise
during and in consequence of the performance of the Contract other than the excepted risks,
referred to in clause 11.1, are the responsibility of the Contractor.

13. Insurance:-

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the Start Date to the date of completion, in the amounts and deductibles

. stated in the Contract Data for the following events which are due to the Contractor's risks:

a) loss of or damage to the Works, Plant and Materials;

by loss of or damage to Equipment;

¢) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with the Contract; and

d) Personal injury or death.

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer's approval before the completion date/ Start Date. All such insurance
shall provide for compensation to be payable in Indian Rupees to rectify the loss or damage
incurred.

13.3 (a) The Contractor at his cost shall also provide, in the joint names of the Employer and the
Contractor, insurance cover from the date of completion to the end of defect liability period, in
the amounts and deductibles stated in the Contract Data for the following events which are
due to the Contractor's risks:

. (a) Personal injury or death.

13.4 (b) Insurance policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer's approval before the completion date/start date. All such insurance
shall provide for compensation to be payable in Indian Rupees.

13.5 Alterations to the terms of insurance shall not be made without the approval of the Engineer.

13.6 Both parties shall comply with any conditions of the insurance policies.

14. Site Investigation Reports:-

14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports refer red to in
the Contract Data, supplemented by any other information available to him, before submitting
the bid.

15. Queries about the Contract Data:-

151 ~ The Engineer will clarify queries on the Contract Data.

16. Contractor to Construct the Works:-

16.1 The Contractor shall construct, and install and maintain the Works in accordance with the
Specifications and Drawings.

16.2 The contractor shall construct the works with intermediate technology, i.e., by manual means
with medium input of machinery required to ensure the quality of works as per specifications.
The contactor shall deploy the equipment and machinery as given in Contract Data.

17. The Works to Be Completed by the Intended Completion Date:-

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out
the Works in accordance with the Program submitted by the Contractor, as updated with the
approval of the Engineer, and complete them by the Intended Completion Date.

18. Approval by the Engineer:-

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary

- Works to the Engineer, who is to approve them.

18.2 The Contractor shall be responsible for design of Temporary Works.

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works,
where required.

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are Wey{ to m')gr approval by the Engineer before their use.
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(b)

(c)

254

25.5

25.6

If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) above within
30 days after receipt of the notice of the appointment of its arbitrator by the other party, then
the Chairman of the Executive Committee of the Indian Roads Congress shall appoint the
arbitrator. A certified copy of the order of the Chairman of the Executive Committee of the
Indian Roads Congress, making such an appointment shall be furnished to each of the parties.
The decision of the majority of arbitrators shall be final and binding upon both parties. The cost
and expenses of Arbitration proceedings will be paid as determined by the Arbitral Tribunal.
However, the expenses incurred by each party in connection with the preparation, presentation
etc. of its proceedings as also the fees and expenses paid to the arbitrator appointed by such
party or on its behalf shall be borne by each party itself.

Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. 5 Crore and
below, disputes and differences in which an Adjudicator has given a decision shall be referred
to a sole Arbitrator. The sole Arbitrator would be appointed by the agreement between the
parties; failing such agreement within 15 days of the reference to arbitration, by the appointing
authority, namely the Chairman of the Executive Committee of the Indian Road Congress.
Arbitration proceedings shall be held at Ayodhya (U.P), India, and the language of the
arbitration proceedings and that of all documents and communications between the parties
shall be English.

Performance under the contract shall continue even after reference to the arbitration and
payments due to the contract or by the Employer shall not be withheld, unless they are the
subject matter of the arbitration proceedings.

Regarding arbitration all orders of Vice Chairman will be abiding on Contractor.

B. TIME CONTROL-
26. Program:-

26.1

26.2

26.3

26.4

26.5

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for
approval a Program showing the general methods, arrangements, order, and timing for all the
activities in the Works, along with monthly cash flow forecasts for the construction of works.
The Contractor shall submit the list of equipment and machinery being brought to site, the list
of key personnel being deployed, the list of machinery/ equipment being placed in field
laboratory and the location of field laboratory along with the Program. The Engineer shall cause
these details to be verified at each appropriate stage of the program.

An update of the Program shall be a program showing the actual progress achieved on each
actlvity and the effect of the progress achieved on the timing of the remaining Works, including

_ any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Program at intervals of
60 Days no longer than the period stated in the Contract Data. If the Contractor does not submit
an updated Program within this period, the Engineer may withhold the amount stated in the
Contract Data from the next payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue Program has been submitted.

The Engineer's approval of the Program shall not alter the Contractor's obligations. The
Contractor may revise the Program and submit to the Engineer against anytime. A revised
Program shall show the effect of Variations and Compensation Events.

27. Extension of the Intended Completion Date:-

271

27.2

The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or
a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining Works, which
would cause the Contractor to incur additional cost.

The Engineer shall decide whether and by how much time to extend the Intended Completion
Date within 21 days of the Contractor asking the Engineer for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting information. If the Contractor
has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered
in assessing the new Intended Completion Date.
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produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by
written confirmation, shall not be taken into account.

36. Payments for Variations:-

36.1 If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such
work at the same rate. This shall apply for variation only up to the limit prescribed in the contract
data. If the variation exceeds this limit, the rates shall be derived under the provision of clause
36.3 for quantities (higher or lower) exceeding the deviation limit.

36.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the
rate from similar items in the Bill of Quantities.

36.3 If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or
36.2, the Contractor shall, within 14 days of the issue of order of variation work, inform the
Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer
shall assess the quotation and determine the rate based on prevailing market rates within one
month of the submission of the claim by the Contractor. As far as possible, the rate analysis
shall be based on the standard data book and the current schedule of rates of the district public
works division. The decision of the Engineer on the rate so determined shall be final and
binding on the Contractor.

37. Cash Flow Forecasts:-

37.1 When the Program is updated, the Contractor shall provide the Engineer with an updated cash
flow forecast.

38. Payment Certificates:-

38.1 The payment to the contractor will be as follows for construction work:

(A) The Contractor shall submit to the Engineer fortnightly/ monthly statements of the value of the
work executed less the cumulative amount certified previously supported with detailed
measurement of the items of work executed in measurement books.

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and
certify the amount to be paid to the Contractor.

(c) The value of work executed shall be determined, based on measurements by the Engineer.

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of
Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and Compensation
Events.

()  The Engineer may exclude any item certified in a previous certificate or reduce the proportion
of any item previously certified in any certificate in the light of later in formation.

(g) The Payment of final bill shall be governed by the provisions of clause 50 of GCC.

39. Payments:-

39.1 Payments shall be adjusted for deductions for advance payments security deposit, other
recoveries in terms of the Contract and taxes at source, as applicable under the law. The
Engineer shall pay the Contractor the amounts he had certified within 15 days of the date of
each certificate.

The Employer may appoint another authority, as specified in the Contract Data (or any other

competent person appointed and notified to the contractor) to make payment certified by the

Engineer.

Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not

be paid for by the Employer and shall be deemed covered by other rates and prices in the
- Contract.

40. Compensation Events:-

40.1 The following shall be Compensation Events unless they are caused by the Contractor

a) The Engineer orders a delay or delays exceeding a total of 30days.

b)  The effects on the Contractor of any of the Employer's Risks.

40.2 If a Compensation Event would prevent the Works being completed before the Intended
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide
whether and by how much the Intended Completion Date shall be extended.
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b. Equipment advance up to ninety percent of the cost of the new equipment brought to the
site, subjects to a maximum of 10 percent of the contract price.

The guarantee shall remain effective until the advance payment has been repaid, but the
amount of the guarantee shall be progressively reduced by the amounts repaid by the
Contractor. Interest will not be charged on advance payment.

For advance Payment existing approval of ADA will also effective and abiding on Contractors.

45.2

453

46.
46.1

47.
471

The Contractor is to use the advance payment only to pay for Equipment, plant and
mobilization expenses required specifically for execution of works. The Contractor shall
demonstrate the advance payment has been used in this way by supplying copies of invoices
or other documents to the Engineer.

The advance payment shall be repaid by deducting proportionate amounts from payments
otherwise due to the Contractor for the construction work, following the schedule of completed
percentage of the work on payment basis. No account shall be taken of the advance payment
or the repayment in assessing valuation of work done. Variations, price adjustments,
Compensation events or liquidated damages.

Security:-

The Performance Security equal to five percent of the contract price and additional security for
unbalanced bids shall be provided to the Employer no later than the date specified in the Letter
of Acceptance and shall be issued in the form given in the Contract Data and by a scheduled
commercial bank. The Performance Security shall be valid until a date 45 days from the date
of expiry of Defect Liability Period and the additional security for unbalanced bids shall be valid
until a date 45 days from the date of issue of the certificate of completion. Regarding security
existing rules, regulations of ADA will be applicable.

Cost of Repair:-

Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date and the end of the Defects Correction periods shall be remedied by the Contractor at his
cost if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

48.
481

49.

50.
50.1

50.2

51.
511

Completion of Construction and Maintenance:-

The contractor shall request the Engineer to issue a certificate of completion of the construction
of the works, and the Engineer will do so upon deciding that the works is completed.

Taking Over 49.1 The Employer shall take over the works within seven days of the Engineer
issuing a certificate of completion of works.

Final Account:-

The contractor shall supply the Engineer with a detailed account of the total amount that the
Contractor considers payable for works under the contract within 21 days of issue of certificate
of completion of construction of works. The Engineer shall issue a defect liability certificate and
certify any payment that is due to the correct and complete. If the account is not correct or
complete, the engineer shall issue within 42 days a schedule that states the scope of the
corrections or additions that are necessary. If the account is still unsatisfactory after it has been
resubmitted, the Engineer shall decide on the amount payable to the contractor and issue a
payment certificate within 28 days of receiving the Contractor’s revised account. The payment
of final bill for construction of works will be made within 14 days thereafter.

In case the account is not received within 21 days of issue of Certificate of Completion as
provided in clause 50. | above, the engineer shall proceed to finalize the account and issue a
payment certificate within 28 days. The payment of final bill for construction of works will be
made within 14 days thereafter.

Operating and Maintenance Manuals:-

If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor
shall supply them by the dates stated in the Contract Data.
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55.
55.1

is terminated because of the Contractor's default, till the Works is completed after which it will
be transferred to the Contractor and credit, if any, given for its use.

Releases from Performance:-

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before receiving it and for any
work carried out afterwards to which a commitment was made.

F. Other Conditions of Contract

56.
56.1

56.2

87.
57.1

58.
58.1

58.2

59.
59.1

60.

Labor:-

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements
for the engagement of all staff and labor, local or other, and for their payment, housing, feeding
and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in
such form andat such intervals as the Engineer may prescribe, showing the staff and the
numbers of the several classes of labor from time to time employed by the Contractor on the
Site and such other information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS:-

During continuance of the Contract, the Contractor and his sub Contractors shall abide at all
times by all existing labor enactments and rules made there under, regulations, notifications
and bye laws of the State or Central Government or local authority and any other labor law
(including rules), regulations, bye laws that may be passed or notification that may be issued
under any labor law in future either by the State or the Central Government or the local
authority. Salient features of some of the major labor laws that are applicable to construction
industry are given in Appendix to Part | General Condition of Contract. The Contractor shall
keep the Employer indemnified in case any action is taken against the Employer by the
competent authority on account of contravention of any of the provisions of any Act or rules
made there under, regulations or notifications including amendments. If the Employer is
caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for
non-observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/
regulations including amendments, if any, on the part of the Contractor, the Engineer/ Employer
shall have the right to deduct any money due to the Contractor including his amount of
performance security. The Employer/Engineer shall also have right to recover from the
Contractor any sum required or estimated to be required for making good the loss or damage
suffered by the Employer. The employees of the Contractor and the Sub-Contractor in no case
shall be treated as the employees of the Employer at any point of time.

Drawings and Photographs of the Works:-

The contractor shall do photography/video photography of the site firstly before the start of the
work, secondly mid-way in the execution of different stages of work and last after the
completion of the work. No separate payment will be made to the contractor for this.

The Contractor shall not disclose details of Drawings furnished to him and works on which he
is engaged without the prior approval of the Engineer in writing. No photograph of the works
or any part thereof or plant employed thereon, expect those permitted under clause 58.1, shall
be taken or permitted by the Contractor to be taken by any of his employees or any employees
of his sub-Contractors without the prior approval of the Engineer in writing. No
photographs/Video photography shall be published or otherwise circulated without the
approval of the Engineer in writing.

The Apprentices Act 1961:-
The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (l1l of 1961),
the rules made there under and the orders that may be issued from time to time under the said
Act and the said Rules and on his failure or neglect to do so he shall be subject to all liabilities
and penalties provided by the said Act and said Rules.
Criminals awmbi ed from bidding: -
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Contract Data to General Conditions of Contract

Except where otherwise indicated, the Employer prior to issuance of the bidding documents should fill in all Contract
Data. Schedules and reports to be provided by the Employer should be annexed.

ftems marked “N/A” do not apply in this Contract.

1.

- orbe
>A . . -

(8)

(C)

©- 0N

10.
1.

A.

The Employer is: [CI.1.1]
Designation: Chief Engineer, ADA Ayodhya.

Name of authorized Representative: Executive Engineer, ...ADA Ayodhya.

Telephone No.(s): (Office) .............coeiieiiiiinins

Mobile NO. ........ocooviimiiiin

Facsimile ( FAX) No

Electronic mail Identification ( E-mail ID): ...

The Engineer is

Designation: Assistant Engineer

Address: ADA Ayodhya. [ClL.1.1]
Telephone No.(s): (Office) ...........ooooeeiinn

Mobile NO. ....ouivrenviivmiirannninans

Facsimile ( FAX) No.:

Electronic mail Identification ( E-mail ID): ...

The Intended Completion Date for the whole of the Works is ...vvvvvioin. - [CL1.1, 178&27] after start of work

The Site is located : with in Distt. Ayodhya. [Cl.1.1]

The Start Date shallbe .........ccocooceeee days after the date of issue of the Notice to proceed with the work.
[Cl.1.1]

The works shall, inter-alia, include the following, as specified or as directed.
Road Works
Site clearance; setting-out and layout, widening of existing carriageway and strengthening including camber
corrections: construction of new road bituminous pavements remodelling /construction of junctions, intersections,
supplying and placing of drainage channels, flumes, guard posts and other related items; construction/extension of
cross drainage works, bridge, approaches and other related items; road markings, road signs and
kilometre/hectometre stones; protective works for roads/bridges; all aspects of quality assurance of various
components of the works; rectification of the Defects in the completed works during the Defects Liability Period;
submission of “As-built’ drawings and any other related documents: and other item of work as may be required to
be carried out for completing the works in accordance with the Drawings and provisions of the contract to ensure
safety and planting of trees along the roads.

Clause Reference
C.D. Works including bridges
Site clearance; setting out, provision of foundations, piers abutments and bearings; pre- tressed/reinforced cement
concrete superstructure; wearing coat, hand railings, expansion joints, approach slabs, drainage spouts/down-take
pipes, provision of suitably designed protective works; providing wing/return walls; provision of road markings, road
signs etc.; all aspects of quality assurance; clearing the Site and handing over the works on completion; rectification
of the Defects during the Defects Liability Period and submission of “As-built’” drawings and other related
documents: and other items of work as may be required to be carried out for completing the works in accordance
with the Drawings and the provisions of the contract and to ensure safety.
Building Works
Site clearance; setting out, provision of foundations, brick work RCC work, flooring, doors, windows, plastering,
colour washing and painting making of drains water supply and sanitary works etc. may be required to be carried
out for completing the works in accordance with the Drawings and the provisions of the contract and to ensure

safety.
Section completion is [C12.2]
The following documents also form part of the Contract: [CL2.3(11)]
(a) The law which applies to the Contract is the law of Union of India. [C1.3.1]
(b) The language of the Contract documents is English. [C1.3.1]
The Schedule of Other Contractors is attached [Cl. 8.1]
A. The Technical Personnel for construction work are: [Cl. 9.1]

Number Experience in Road

Technical Personnel Contract works upto | Contract works above Works/Building
Rs. 2 Crores to Rs. 2 Crores work or Specified work

i). Degree Holder in Civil 1 2 2 Years of Experience
Engineering (minimum)

ii). Diploma Holder in Civil 2 4 2 Years of Experience
Engineering Having one (minimum) ‘
year experience

For field testing laboratory
Technical Personnel Ssmber |
4 Contract works up-to Rs. 2 Crores | Contract works above to Rs. 2 Crores
Junior Engineer (civil) oqg? 1 2
(P.C.M.

Q.
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B. Forroutine maintenance

i). Degree Holder in Civil
Engineering

ii). Diploma Holder in Civil
Engineering Hiaving onc
year experience

13(a) Amountand dedustble forinsuran:

No. Item
A | Loss of c: dumage to
the works. plants and

materials
B !_Lgés [ or camage o
equipmen's
| ¢ [Lossofor damage to
property (excpl the
works, pl=nt micterials, |

and Eauipment) in
connectici with the
Con:r:;.;t_:i

D | Personal injury or
death

13(b) Amount and deductible for insura:

e
Personal inj! 7y ar deaih | Rs. -
per year
14.  Site investigalion t
As available with Excculive Eng'r
15. The key equx yments/machinery for
| S.N»o ‘ ifame of
F— 1 e E—
16. Competent suthor’ ire:

Vice chairmen,
Ayodhya Devclopmen: Authorit
Ayodhya

17. (@) The period for submission of !
Acceptance.
(b) The updai-d prograin shall bz s
(c) The amount to be wi late
value up to 2 Crore and |

18.  The key equipmen'

[S.No. | ;
A 'bf,' 1 S 40
| A nal Bu
T-77 —

19. Noincreasc in rales of any iu

&w\ ﬁr .1

T fAdwRER uY = -

Technical Fersonnel [ Con

ve | Rs, 2 lacs per

U R oo o, =iy Prfor od werer srar w1 @Rf|

~ Number Experience in Road
pto | Contract works above Works/Building
S lo Rs. 2 Crores work or Specified work
2 2 Years of fxperig&ce
' (minimum) =~
; 4 2 Years of Experience
‘» (minimum)  °
MY [Cl. 13.1]
tto be insured [ Deductibles
contract value | Deductibles for insurance shall
be as per latest tariff of General
Insurance Company of India plus
20% of premium amount for
R | itemsABC&D
i contract vaiue 7 |

ny

{ contract value

oceurrence (or !
maximum three
ccurrences
| Rs ?LaCQplr I
| occurrence for
| maximum sixX
| occurrences

[Cl. 13.3 (a)

e | Deductibles
[ =ductibles shall be as per latest tariff of General
Insurance Company of India plus 20% of premfum

| ai o} ‘;\ti s
[Cl.14.1]
n of works shall be:
inery | Quantity
2 - —-
+ it
[Cl. 24.1)

sa! ol Engineer shail be TEN days from the issue of Lgtterpf

[C1.26.1]

3l of 60 days. [Cl. 26.3]
nupdated program shall be Rs. 10,000=00 per day for contract
onlract value above Rs. 2 Crores. [Cl. 26.3]
t ~ Name of Equipment Quantity

. . (Cl.31.1a)

Of Cuantles is allowed due to variation in quantities
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22.

23.

24,

25.

The authorized person to make payments is Executive Engineer A.D.A. Ayodhya.
(a) Milestones to be achieved during the contract period

(Cl 36.1]
[C1.39.2]

(1) 1/8th of the value of entire contract work up to 1/4th of the period allowed for completion of construction.
(2) 3/8th of the value of entire contract work up to % of the period allowed for completion of construction.
(3) 3/4th of the value of entire contract work up to %th of the period allowed for completion of construction.

(b) Amount of liquidated damages for delay in
completion of works

For Whole of work (1/2000)th of the Initial Contract |
Price, rounded off to the nearest Thousand, per day. ‘
For sectional completion (wherever specified, in item 6
of Contract Data) (1/200)th of initial contract price for 5 ‘
km section, rounded off to the nearest thousand per |
day.

(c) Maximum limit of liquidated damages for delay in
completion of work.

10 percent of the Initial Contract Price rounded off to 1
the nearest thousand.

[Cl.44.1]

The standard form of Performance Security acceptable to the Employer Shall be an unconditional Bank Guarantee

of the type as presented in the Bidding Documents.

(a) The Schedule of Operating and Maintenance Manuals N.A.

[Cl. 46.1]
[C1.51.1]

(b) The date by which “as-built” drawings (in scale as directed) in 2 sets are required is within 28 days of issue of
certificate of completion of whole or section of the work, as the case may be (Including L-Section and Cross

~ Section of the road)

[C1.51.1]

The amount to be withheld for failing to supply “as-built” drawings by the date required is Rs. One Lac.

(C1.51.2]

(a) The period for setting up @ field laboratory with the prescribed equipmentis 7 (Seven) days from the days from

the date of notice to start work

(C1.52.2 ()]

(b) The following events shall also be fundamental breach of contract: “The Contractor has contravened Clause

7.1 and Clause 9 of Part | General

Conditions of Contract.
The percentage to apply to the value of the work not completed representing the Employer's additional cost for

completing the Works shall be 20%

26.

[C1.52.2 (j.)]

[Cl1.53.1]

e faeTa uTiresor, sraren
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Part Il - Spccial Cond

All the work shall be
NIGAM, U.P. PCV/ER COR

road and bridoe work (third rc

instructions iszued e to
inspecting officers.

EXTENT OF CC

The Corntract Prisn

provisions of ail |
temporary or ner ent
maintenance ¢! (he + orl

INSPECTIONS CF THE “11C

The t=: <) must
satisfy himself/!hernselves be
of the positi , ies
the specifications, [opoarap
amenities before lepdering.
above will be allcv

ENTRIES It T

All entrics by Lhe ter
quantity oniy s and
written and cigned Ly the ten
case there is iat

J
)
o

CONDITIONAL/ INCONVPLETE TENDED

CO': _' ) ‘-VW_E-?!(_H

bids should b corside;

ADDRESS OF C0! 172 CTOR

The cor.lracto! Il gi
letters seiit to him this ad
delivered to '

ACCEPTANCE

The d_.aitment shall }
thereof, wilhicf inning ai
entertained cn his aceount,

SIGNING OF [=h" OCUME
Conui | sic
required s'a 1 the

CoPYOF ConTie ~7

On requcs!, the Execul

contract.

A <2

et A oo wid, =t Prafor od yemr srawt 1 @Rt

per detailed C.PW.D., U.PPWD., U.P. JAL
)., M.O.RTH. (Road Wing) specifications for
) ac the case may be, latest circulars and

cliche of Engineer-in-charge and other

and comnpletion of the specified job and the
trancport, terporary works etc. whether of
red for the construction, completion and

(O R

‘ine the site of work and its surroundings and
is/lhelr .;z-:e-' ‘e/they has/have ta make sure
“requirec materal from quarries menttoned in
wailability of labour and material and other

iditional work or extra work due to any of the

~

- 1« and one hand/on prescribed bill of

Cpenmiscinle. A corrections should be neatly

1 be witten in figures as well as in words. In
reated as Tender rate.

‘ers will not be considered. Only those bidders
nacnecion of the required equipment’s in their

anent postal address. The postal receipt of the
onsidered sufficient proof that they have been

accept or reject any or all the tenders or part
nractor and no claim whatsoever shall be

wer documents before offering his tender and
orne by the contractor.

4/ furnish the contractor with a copy of the

F iR, 3 41 |Page
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Time OF COMPLETION
The time of completion as shown in this tender is for completion of the entire work.

EMPLOYMENT OF LABOR

The contractor shall submit a daily report to the Engineer-in-charge regarding the
total labour employed by him for the work and shall be bound to pay wages which shall not
be less than the wages fixed under Minimum Wages Act.

LINE AND LEVELS

The contractor shall be solely responsible for setting out the works and for the
correctness of the position, levels, dimensions and alignment according to the specification
and shall provide all necessary assistance, instruments, pegs, sticks, poles and other
materials, required for the purpose. The tender rates shall be deemed to include all this.

PROGRAM AND RETURNS TO BE FURNISHED

As soon as practicable, but not later than 7 days after the acceptance of his tender,
the contractor shall submit to the Engineer-In-Charge for his approval, a time schedule to
carry out works. The contractor shall whenever be required by the Engineer-in-charge,
furnish for his information arrangements for carrying out the work. The submission to and
approval by Engineer-in-charge of such program or furnishing of such particulars shall not
relieve the contractor of any of his duties or responsibilities under the contracts. In addition,
the contractor shall have to furnish returns of work done by him, as may be directed by the
Engineer-in-charge from time to time.

EXECUTION

The contractor shall have to execute various item of works strictly according to the
order and time schedule approved by the Engineer-In-Charge. Materials will also be tested
as per required frequency of tests.

TECHNICAL STAFF AT SITE OF WORK

The contractor shall have to employ full time technical staff and other supporting staff
for supervision of the work. Name of the technical staff employed by the contractor shall be
intimated in writing to the Engineer-in-charge. Any change of technical staff during the
execution of work should be intimated immediately in writing to the Engineer-in-charge.

SITE OFFICE
The contractor shall establish and maintain a site office under his authorized
representative/technical staff. All relevant documents shall be kept in the site office.

SiTE ORDER BOOK

A site order book shall be maintained at the site of work in which instructions shall be
given to the contractor as and when necessary. These instruction/orders, shall have to be
signed and complied by the Contractor or his authorized representative. The entries in 'Site
Order Book' shall be treated as proper notice serving upon the contractor in terms of his
contract.

LIGHTING ARRANGEMENT
The contractor shall make his own arrangement for lights during the fag end of the
day in case the\b%lys likely to be delayed due to unavoidable circumstances.

\ b

AN et fae T wIfkiepRuT, raedT 42 |



Cavkakic: 7 R e T A o o v, 51 Prafor vd wety srawn w1 wE

TRAFFIC CONTR

The contractor shall t 4 'es necessary for the safety of traffic during
execution of work =nd shall no ind maintain such barricades, reflective signs
and caution boaic's, making ! wgmen as necossary or as directed by the
Engineer-in-char ;. for smc owof taflic during execution or work. The
contractor shall cnizure to pro © ol patliies in 2 5m. width during execution of
the bituminous work ard it -n Always damp by regularly watering to avoid
nuisance. In casc of any causa | ¢ althe work site, the contractor shall be solely
responsible o, 2nt of ar i A" nelc. to the aggrieved party.

SUSPENSION OF

The contlr- n t o1 the Executive Engineer/Assistant Engineer
shall suspend t. ¢ progress any pait thereof, for such time and in such
manner as may a2 ronsidere n f 'umg -uch suspension shall properly protect
and secure the vork as far a- "ie opinion of the Executive Engineer. Nothing
extra shall be paid 2tz cor - cuspension is nzcessary for proper execution
of the work Lv « 1 of ve iefaultor the contractor or necessary for safety
of the woi < ¢ tihe
SAMPLES

Contractor shall mal th sufficient arrmngement of testing facilities,
appliances and oraton @l sile and shall always co-operate in
procurement of < 5 may be dirccted and no extra payment shall
be made (or th- st sam v carefully in accordance with the |, 8 I method
of sampling, no | shiall ! © 0 this account. Job Mix Formula for B. M. and
S.D.C. shall be from anv rity by the contractor on his cost.” *

TESTING MATER!

All materais and w - I be of the recpective kind described in the
contract and in th e v Hin-charce irstructions and shall be subjected
from time to tin ! > fas] ‘o specifications. The contractor shall provide
such assistance ! e nonmally required for examining measuring
and testirj of U he ani - nuadly of niterials used and shall supply
materials, suffic /in a 0 as rentioned under specifications. The
materials uscd ¢ " cequently fthe work shall strictly conform ta the quality
and sample app Mec ich facililes are not available Iocally or at sjie
shall be concuct Uio ne ¢ ;overnment controlled

Laborad y “any olhier reputed technical institution.
Cost of such tes! i fc "> 10 the laboiciory ete. shall be borne by the
contractor and ng oxi 7 this accournt. Regular quality control test
registers shall be ntaine F.

ROYALTIES AN

The contt sl ol charge at quarry, octroi duties,
custom duties Jherlocal taxes as may be levied. No passes
for octroi or -1l 1oes shallbe i-sued by the Department. Rate
shall inclusive o e 14 ! be paid dut to fluctuations in the cost of
materials, i .act nd all types of taxes etc.
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COMPLIANCE WITH LOCAL BYE LAWS

The contractor shall throughout the continuance of the contract and in respect of all
matters arising out of performance thereof, confirm with all required regulating and bye-laws
of the local or other authorities which may be applicable to the works.

ROAD TRANSPORT
The contractor employing motor vehicles for transport of material shall abide by
provisions of the Motor \ehicles Act.

DAMAGES BY RAINS, ACCIDENTS OR NATURAL CALAMITIES

No payment will be made to the contractor for damage caused by rains, accidents or
other natural calamities during the progress of work. No claim whatsoever shall be
entértained on this account.

DEFAULT OF CONTACTOR IN COMPLIANCE
Constant defiance of the instructions of Engineer-in-charge on the part of the
contractor or his authorized agent will make the contract will liable to be terminated.

CLEARANCE OR SITE ON COMPLETION

The contractor shall at all times keep the premises free from accumulated waste
materials or rubbish caused by his employees on the works and on completion of the work,
he shall clear away and.remove from site all surplus materials, rubbish and temporary work
bf any kind and fill up borrow pits dug by him. He shall leave whole of the site and work clean
and in a workmanlike condition to the entire satisfaction of the Engineer-in-charge.

w4
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-ieation for Road, Bridges, Building and other
MO RTEH/ Delaliad PWD Specification, or as
ner relevant IS Court.

Chief/ Executive Engineer
ADA, Ayodhya
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Section 5 (Contd)
Drawings

Note: The design, drawings, standards and guidelines of the Rural Roads Manual (IRC: SP:
20-2002) are to be followed for all-weather rural roads.

List of Drawings:- May obtained from the office of Executive Engineer ADA Ayodhya.

1 | Key Map :1
2 | Road Alignment including cross sections
3 | Pavement Drawings 7 |
4 | Surface and sub surface drains with full details B
5 | Culverts and minor Bridges |
6 | Drawings for any other Road structure .y ]
7 | Road Furniture
8
9
10 —

2. Drawings to be followed for actual execution of work should bear the stamp “Good for

. construction”.

3. Any revision of working drawings should be indicated by pre-fixing R1, R2..... etc. after
original reference number. Reasons for each revision should be clearly noted in the

~ drawing.

4. Tomplete set of drawings should be issued along with other tender documents so as
to form part of the agreement.

5. Drawings are not available with the bidding documents downloaded from the website
and may be obtained from the office of the concerned PIU as indicated in the NIT.
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SAMPLE FORMAT FOR £\

This is to certify that M/S ---——-—---
standing.

If the contract of th= work, nameahv
overdraft/credit facililies to the o
executing the above contract.

-

St ¥ ot s, wrielt Prafor vd weTsr sgawn w1 e

eclion-8
Annexure (i)

'CE OF ACCESS TO OR AVAILABILITY OF
DIT FACILITIES

< CERTIFICATE

~------- s a repuled company with a good financial

varted to the above firm, we shall be able to provide
0 meet their working capital requirements for

enior Bank Manager .............cveeveeennrnsensesnnsessvenoss
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Annexure (ii)

faum &1 9 (furfia dex 88 W)
LEICD -
SHT YHIU-UF
SR BT SE B MW i forarht
.................... o s TR
(K LA B 1) [ — £ QT LI B0 . | A
Wl D ¥ orfa PrargeR & of far )
EE ki T i
2. | (30) e YRR
3. | o B SR YRR 1
B0 | e 7 Gfferd Hrarss e Bl Bl HIIRH P IR YR
B |
1 1o a1y (3RoFodo TR/ fod ah) T
2 |gsooed |
RN E T —y
4 | Al /AT / 3Ro¥owo ATel BT Hd |
5 Sagfe Hrd
6 |Umb T
7 3o, 9 399 TR P R }
8 3
4. | SIFAIIER B UR™ 634 g GG fafy
5. | o AT A AR R :
3)@!161@%3%115‘3&?@35&3/3{&303 F i
i gfgdy srfeus Fuifea =&t fasar man -
B DI oral
(1) Very Good/ 3ifd 3, Good/ J1H, Very
Fair/ SaiSe-d
« YU SrdaTE 8 I S|
o U UHIU UF 3PaR/ BH & SR AP x o ¥ d fanfa fFaren w8
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Annexure (iii)
Format [or Anti-Collusion Certificate
A 'usion Certificate

(Following information's st /I br "onishad by the contractor on a non-judicial stamp
paper of Rs. 100/- only)

I/ We undertake that, in comp=tio o ‘anif the award is made to us, in executing) the
above contract, | / we will stric'ly (& laws against fraud and corruption in force in
India namely “Prevention of Crorr ct 1988".

| / We hereby certify and confirm ! ‘e preparation and submission of our Proposal, |/
we have not acted in concer! or with any other Bidder or other person(s) and
also not done any act, dred or !! veliis or could be regarded as anti-competitive.

| / We further confirm that we | 1 [ =oed nor will proposal any illegal gratification in
cash or kind to any person or - 3er, ¢ riection with the instant Proposal.

Dated this ... .................... D3V O .....cnesmmarmessmyis . 2025

(Name of the Biddcr)
(Signature cf the Biddcer /A 1 > 0n)

. A s
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Annexure (iv)

SAMPLE FORMAT FOR BANK SOLVENCY CERTIFICATE
(ON THE LETTER HEAD OF BANK)

Ref.No. Dated:

This is to certify that to the best of our knowledge and information M/s
] T T o AAPOES .o viomancnnsnesmimimmisssnrsnanman s sinsns AR
a customer of our bank are / is respectable and can be treated as good for any
engagementup to alimitof Rs. ............ (RUDBES ... eisierrmsissmssvi s
........................................................................ ). This is also certified that this
limit is free for work and is not mortgaged anywhere. This certificate is issued

without any guarantee or responsibility on the Bank or any of the officers.

(Signature)
of the Bank Authority

Name of Bank & Seal
Date:

Note:

1. Solvency Certificate issued by any Schedule Commercial Banks shall be accepted.

2. In case of partnership firm, certificate to include names of all partners as recorded with the Bank.

3. Solvency Certificates should be signed, dated and stamped by an authorised signatory of the
Bank; else they shall be summarily rejected.

4. Certificates issued more than 06 Months prior to last date of bid submission shall not be accepted.
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To,
Exicutive Engineer,
Ayodhya Development Au!
Ayodhya, Utlar Pradesh

Sub: Seek Referenre Cerlifi

Sir,

We, herehy wish tn i

concerned informalion about!

us to provicde which the <=

the above tenders. The ©

permitted to seek reference

required e'ther in percon or i

Dated:

*Name of the kranch with Bra

Note: The above letter should be nn !

including telephone no., fax no. and

o U e A oo wid, sreht Pmfor ud west srawir s e

Annexure (V)

~rence Certificate

AY o3 | [ OB Reg.

v vou that M/s work. of the district you the
cuntno. who is bidding for has authorized

m has in or our branch/bank relating to

"0 Engineer authorized representative is

. about the said account as and when

% or email.

Yours faithfully,
(Sd. ..) Branch Manager

12 name of the Bank.

't=r hnad of the concerned Bank branch with full address

f yank branch.

™
R
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PART- II
fa=itg fos
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Executive Engineer,

Ayodhya Develon

Ayodhya.

a1 I/ We offer to exart
conformity with the
and Addenda for-

a) For percent
wiliy Lhe rate

2. We undertake to o~
“in accordance v

3. This Bid and you

us. We understand
We hereby conlirm th=! thi

by the biddin~ ~'hcum

Authorized S’ nature:
Name and Title »f Sig:
Name of Bidczr.
Authorized Address of ¢
Telephone No(=): (Off
Mobile No.:

Facsimile No =

Electronic Mail [rientific-

1ent Auth:

‘ered in !

alasiBlallats
Hi \

.

st oo wied, et Prafor vd wesrsr srawr a1 w1

ion 6
of Bid

1 Form of Bid
bmit this Bid form with the Bid.

Date:

bed above and remedy any defects therein in
act specifications, drawings, Bill of Quantities

- percentage below/ percentage above/ at par
> of rates, as referred to in clause 13 of ITB.

- on receiving the Notice to Proceed with work
[l shall constitute a binding Contract betwpen
nd to accept the lowest or any Bid you recewe
1 he Bid validity and Earnest money required
> Appendix to ITB.
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Section 7

Bill of Quantities Preamble
The Bill of Quantities shall be read in conjunction with the Instructions to Bidders,
Conditions of Contract, Specifications and Drawings.
For the construction of works, the quantities given in the Bill of Quantities are estimated,
and are given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor and
verified by the Engineer and valued at the rates and prices tendered in the Bill of
Quantities in the case of item rate tenders.
The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it
is otherwise provided under the Contract, include all constructional plant, labor,
supervision, materials, erection, maintenance, insurance, profit, taxes and duties,
toggther with all general risks, liabilities and obligations set out in the Contract.
/Kriihmetic errors will be corrected by the Employer pursuant to Clause 27 of the
Instructions to Bidders.
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Percentage BoQ

Tender Inviting Authority: Ayodhya D Auth Ayodhy

Name of Work: Sardar Patel Ward - Construction of CC road, drain and lighting system in the internal streets (length approx. 1250 meters)

Contract No:

Name of the
Bidder Bidding
Firm / Company

(This BOQ termplase must not be modifiedireptaced by the hidder and the same should be uplosded after filling the relevent columns, eise the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

Estimated | TOTAL AMOUNT | TOTAL AMOUNT
. Item Description Quantity Units Rate in Without Taxes in | Without Taxes in TOVAL AMOUNT
No. e in Words
Rs B Rs, P Rs. P
1 Civil
Excavatior i foundation in ordinary Soi ( Loam clay or sand ) including filing fift upto
1 Smetre {5fts ) and lead upto 30 0 m (100 fis ) & inciuding filing, watering and
ramming of excavated earth into the trenches or intc the space between the buiiding oo
101 land the sides of foundation trenches or inio the pinth anc removal and disposal of 15390000  CUM 125 192375.00 192375.00 L’;LO”Z”;:"S“N‘""‘V Two Thousand Trree Hundred Seventy Five &
surplus earh as directed by the Engineer-in- charge upto a distance of 30 M. (100 Iy
fts ) from the foundation trenches
SOR/Sch, PWD-251
Dismantiing bnck work manually/ by mechanicai means ncluding stacking of
serviceabie matenal and disposal of unserviceable matenal within 50 metres lead as
per directon of Engineer-in charge
In cement mertar
DSR- 2023 tem no 157.4
102 (imeluding adjustment of deduction for Sale of material obtained from dismanting at 181 00 cuM 887 74 160680.94 160680.94 '(;': One Lakh Sixty Thousand Six Hundred Exghty & Paise Ninety Four
site (Bricks)- qty- 16280.00 Nos ¥
SORISch PWD/SI No. 1(a)
and
Sale of matenal obtained from dismantiing at stte (Brick bats) - qty- 109.00 cum
SOR/Sch. PWD/SI No. 2©)
Earth work in filing in Cartage up to 8 K M 1 INR One Lakh Thirty Five Thousand Five Hundred Twenty Four & Paise
3 1 X §
1.03 SR 386 00 CuM 35110 135524.60 135524.60 Sixty O
Providing and laying Cement concrete 14 8 (1cement ‘4 coarse sand ‘8 graded stone
baliast 40 mm nominal size) including supply of all materials, labour and T&P etc " s .
104 requrred for proper completion of the work and curing complete, also including cost of 5080000 CUM 6350 3225800.00 3225800.00 g‘:ym‘" Two Lakh Twenty Five Thousand Eight Hundred & Paise Zero
formwork in foundation
SOR/Sch. PWD-281/S1. No. 6(1)
Construction of granular sub-base by providing close graded Material, spreading in
uniform {ayers with motor grader on prepared surface.mixing by mix in place method 0000 4593 INR Twenty Four Lakh Fourteen Thousand Five Hundred Ninety Three &
H with front end loder at OMC, and compacting with vibratory roller to achieve the o CLM 97892 4t 0 LHAZ.90 Paise Sixty Only
desired density, complete as per clause 401
al N




Providing and laying design mix cement concrete of M-30 grade. in roads/ taxi tracks/
runways using cement content as per design mix, using coarse sand and graded
stone aggregate of 40 mm nominal size in appropnate proportions as per approved &
specrfied design cntena, providing dowel bars with sleeve! tie bars wherever required,
laying at site spreading and compacting mechamically by using needle and surface
vibrators, leveling to required slope/ camber finisning with required texture, including
steel form work with sturdy M S channel sections, curing, making provision for
contraction/ expansion, construction & longitudinal joints (10 mm wide x 50 mm deep)
by groove cutting machine. providing and filling joints with approved joint filler and
sealants, complete all as per direction of Engineer-in-charge (ltem of joint fillers,
sealants, dowe! bars with sleevel/ tie bars to be paid separately)

Note - Cement content considered in M-30 is @ 340 kgicum Excess/ less cement
used as per design mix is payable/ rec oll P ly

Cement concrete prepared with batch mixing machine

DSR- 2023 tem ne 1643 1

1028.00 Cum

797072

8201870.88

INR Eignty Two Lakh One Thousand Eight Hundred Seventy & Paise
8201819,88 Eighty E(ght Only

107

Providing and fixing pre-moulded joint filler in expansion joints of RCC roads / CC
pavements after making the joints dust free with high pressure air jet cleaners, all
complete as per direction of the Engineer-in-Charge (Pre-moulded joint fillers shall be
made of btumen hot sealing compound impregnated fibre board having impregnation
more than 35%. conforming to 1S:1838 for fibre board and IS. 1834 for hot sealing
bitumen compound grade A )

DSR- 2023 ltem no. 16.45

per cm

depth per
cm width per;
m length

§77 0000

2313.77

2313.77|INR Twe Thousand Three Hundred Thirteen & Paise Seventy Sever Only

Providing and fitkng in position rubberized bitumen hot seaiing compound for sealing of
expansion jints in roads / pavements all complete as per directien of the Engineer-in ’
Charge.

Using grade A’ sealing compound conforming to 1S 1634
DSR- 2023 tem no._16.46.1

2883 0000 RM

18883.65

18883.65 gq:y Exgnteen Thousand Eight Hunarec Egnty Three & Paise Sixty Frve

108

Mild Steel or ron in plain work such as in renforcec concrete or reinforced brick work
(when not included in an over all rates) wrought to required shape as necessary
including benaing for proper completion of the work and including supply of all steel
and wastages and over lapping and hookes

SOR/Sch PWD- 504

512.0000 Qu

7500

3840000.00{INR Thirty Eight Lakh Forty Thousand & Paise Zero Only

providing ana laying in position ready mixed or site batched design mix cement
concrete for reinforced cement concrete work  using coarse aggregate and fine
aggregate denved from natural sources. portiand pozzolana / ordinary portland
/portiand Slag cement, admixtures in recommended proportions as per 1S 9103 to
accelerate | retard setting of concrete, to improve durability and workability without
impainng strength,  including pumping of concrete to stte of laying, cunng, camiage
for all leads, but excluding the cost of centering, shuttering, finishing and reinforcement
as per direction of the engineer-in-charge; for the following grades of concrete

Note Extra cement up to 10% of the mimmum specified cement content in design mix
shall be payable separately n case the cement content in design mix is more than
110% of the specified minimum cement content. the contractor shall have discretion to
either re-design the mix or bear the cost of extra cement.

All works upto phinth level

Concrete of m25 grade with minimum cement content of 330 kg /cum

DSR- 2023 item no. 5.33.1.1

652.00 cum

719510
|

4691205.20

4691205.20|!NR Forty Six Lakh Ninety One Thousand Two Hundred Five & Paise
Twenty Only

m

Providing, mixing and applying bonding coat of approved adhesive on chipped portion
of RCC as per specifications and direction of Engineer-in-charge complete in all

r ;

SBR Polymer (@10% of cement weight) modified cementitious bond coat @ 2.2 kg
cement per sqm of surface area mixed with spectfied proportion of approved polymer
DSR 2631 1

5145 0000 Sagm

106 89

549949.05

549949.05 INR Fh{e Lakh Forty Nine Thousand Nine Hundred Forty Nine & Paise
Zero Five Only

112

Centering and shuttering including strutting, propping etc. and removai of form for
Foundations, footings, bases of columns, etc for mass concrete
DSR- 2023 item no. 581

608.0000 Saqm

296 861

180490.88

INR One Lakh Eighty Thousand Four Hundred Ninety & Paise Eighty
180490.88 Eight Only
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Centering anc shuttening including strutting propping etc and removal of form for
Walls (any thickness) including attached pilasters butteresses

plinth and string courses etc

DSR- 2023 item no 5.9.2

53030000

63777

3382094.31

3382094.31

INR Thirty Three Lakh Eighty Two Thousand Ninety Four & Parse Thirty
One Only

Centering and shuttering including strutting, propping etc and remaval of form for
Suspendea floors roofs, landings, balcomes and access platform
DSR- 2023 item no. 59.3

1399 00

Sqm

70193

982000.07

982000.07

INR Nine Lakh Eighty Two Thousand & Paise Zero Seven Only

Supply of 32 mm dia cpvc pipe including all complete
SOR/Sch. PWD- Chap. 21/ SI No 88

1561.0000!

meter

162

252882.00

252882.00

INR Two Lakh Fifty Twe Thousand Eight Hundred Eighty Two & Paise
Zero Only

Electrical

20t

Supply fixing, testing & commissioning of 7 mtr decorative pole with single arm
bracket Pole made from continuously tapered circular hot rolled steel pipe conferming
to E250 grade as per 1S 2062 2011 standards Total hight of pole with bracke shall be
7000mm norminal above the ground floor Base plate is made of 10mm/12mm MS
sheet base so designed that the foundation bolt are not visible The pole dimensions
are a bottam diameter 166mm topndiameter of 76 mm and thickness of 3mm the
bracket stem is constructed from arcular pipe 76 1 mm diameterand 2 6mm thickness
\crowned with a mild steel (MS) cone 700 mm hight of at the top The pole are painted
with multiple coat of weather resistant polyurethane pant the service window at the
lower part of the pole contains connector cutouts & MCE etc The single arm bracket
is made out of steel section of vainous diameters the bracket can be made as per top
of pole diameter The RCC foundation of pole also included with 450mm fong x16mm
dia foundation bolt The bidder should be Submit the sample of pole for approval of
pant ana designe The waranty of each part of equipment should be minimum Syears
Make-as per approved UP PWD

MR

50 0000

41850

2092500.00

INR Twenty Lakh Ninety Two Thousand Five Hundred & Paise Zero
Only

2.02

Supply. fixing testing & commissioning of IP 65 protection 120 watt post top latem as
per approved and suitable for 7 mter decorative pole, the system lumens should be
min $000 umens the luminaire efficiency should be 100 lumens/w system wattage
should not be more than 120 watt. The colour of lamp should be as per approval of
Engineer/incharge Make as per approved UP PWD

MR

50 0000

Nos

8550

427500.00

427500.00

INR Four Lakh Twenty Seven Thousand Five Hundred & Paise Zero
Only

203

Supply and laying of aluminium conductor PVC insulated

armoured served sheathed 3care 6 sqmm XLPE cables 1100 Volts grade at a depth of
750 mm below ground level over a cushion of 75 mm thick sand all around and
protected with burnt bricks on sides and on top On surface the cable run shail be fixed
onM S ciamps etc. of suitablesize or as directed by the Engineer-Incharge complete
in all respect The armouning of the cable shall be properly connected with the earth
conductor by clamps etc. The cable will be connect te existing Electrical Panel Make-
UP PWD Approved

SOR-22/501/E

1499 0000

meter

275

412225.00

412225.00

INR Four Lakh Tweive Thousand Two Hundred Twenty Five & Paise
Zero Only

204

Supply and laying below 750mm of 63mm dia DWC HDPE pipe including aigging ana
backfiling and repainng of any cutting of road cutting as directed by Engneer
Incharge Make as per UP PWD approved

DSR-22 14 16 1(With factor0 789* 973)

1499 0000

meter

189 62

284240.38

INR Two Lakh Eighty Four Thousand Two Hundred Forty & Paise Thirty
Eight Only

205

Supply and burring of Safe Earthing Electrode T-18 (Hot Dip Galvanized), Length up to
2000mm, outer pipe 50mm. inner pipe 25, terminal Dia 12 mm, outer Gl pipe of 16 swg
and inner GI pipe of 12 swg with Hot Dip Galvanization up to 100 micron filled with
crystalline conductive mixture (CCM) having anti corrosive & conductive property with
50 kgs activated soil (BFC) capable of g the soil ivity with good mixture of
retaining capacity along with 30cm square C.| frame with hinged cover & masonry
husing (from electrode terminal to switch board, cost of 25 x 3 G | . strip will be extra)
Make: As approved inUP PWD._ & CP R Certified

SOR-2018/726/C

17.00

9580.00

162860.00

162860.00

INR One Lakh Sixty Two Thousand Eight Hundred Sixty & Paise Zero
Only
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EXTERNAL LIGHTING PANEL-1
Supply and fixing following capacity of automatic street light cubicle control panel
painted with anti corrosive alkali and acid proof paint consisting of time switch TS0
206 100 senes with contactors, HRC fuses, isolating switch metenng instrument & 1.0000 set 19050 19050.00 19050.00|INR Nineteen Thousand Fifty & Paise Zero Only
instrument box with CTs etc s case of TPN, complete in all Respect Induding 16 A
SP MCB All equipments shall be UP PWD approved
SOR-22/807
INCOMER -
207 1 Ne. 32 A DP MCB 10 kA breaking capacity 1.0000 Nos 730 730.00 730.00|INR Seven Hundred Thirty & Paise Zero Only
SOR-22/1008
OUTGOINGS
208 [1GADPMCE 30000{ Nos 250 750.00 750.00|INR Seven Hundred Fifty & Paise Zero Only
Provide the space in panel for provision of CCMS System And Energy Meter i X
SOR-22/1002
a INR Three Crore Sixteen Lakh Thity Thousand Five Hundred Nineteen & Paise
Total in Figures 31630518.33 31630519.33 Thirty Three Only
>
Quoted Rate in Figures Select ).00 0.00|INR Zerc Only
Quoted Rate in Words

INR Zero Only




